JUL 06, 2017 03:16 PM HERTFORD
45449.3.3

TIP NO R-5311A

FED AID NO NHF-0013(37)

GRADING, DRAINAGE, PAVING, AND STRUCTURES.

US-13/NC-11 FROM WEST OF SR-1130 (MODLIN ROAD) TO EAST OF NC -11/SR-1213; GRADE SEPARATION AT SR-1130 & OLD NC-11/SR-1213

2:00 PM 1/ 6 001
JUN 20 2017 C203941
1.116 MI

W C ENGLISH INCORPORATED

LYNCHBURG, VA

BARNHILL CONTRACTING
COMPANY

ROCKY MOUNT, NC

ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION Lump Sum 762000.00
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 149260.00
0003 0001000000-E 200 CLEARING & GRUBBING Lump Sum 2723717.00
0004 0008000000-E 200 SUPP CLEARING & GRUBBING 2 ACR 10548.00 21096.00
0005 0022000000-E 225 UNCLASSIFIED EXCAVATION 1,320 cY 31.25 41250.00
0006 0029000000-N SP  REINF BRG APPR *trtriins Lump Sum 17000.00
(25+47.22 -Y1-)
0007 0029000000-N SP  REINF BRG APPR *trtrins Lump Sum 29000.00
(50+99.00 -Y2-)
0008 0036000000-E 225 UNDERCUT EXCAVATION 3,002 CY 11.65 36021.80
0009 0106000000-E 230 BORROW EXCAVATION 558,500 CY 7.45 4160825.00
0010 0127000000-N SP  EMBMT SETTLEMENT GAUGE 8 EA 2176.00 17408.00
0011 0134000000-E 240 DRAINAGE DITCH EXCAVATION 10,080 CY 5.65 56952.00
0012 0156000000-E 250 REMOVAL OF EXT ASPHALT PVMT 5600 SY 3.80 21280.00
0013 0177000000-E 250 BREAKING OF EXT ASPH PVMT 13,370 SY 2.25 30082.50
0014 0192000000-N 260 PROOF ROLLING 10 HR 292.00 2920.00
0015 0195000000-E 265 SELECT GRANULAR MATERIAL 4,900 CY 8.25 40425.00
0016 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 8,300 SY 2.50 20750.00
0017 0225000000-E SP  REINFORCED SOIL SLOPES 2,300 SY 118.00 271400.00
0018 0318000000-E 300 FND CONDIT MATL MINOR STRS 440 TON 47.50 20900.00
0019 0320000000-E 300 FND CONDIT GEOTEXTILE 1,380 SY 3.20 4416.00
0020 0335200000-E 305 15" DRAINAGE PIPE 1,640 LF 57.50 94300.00
0021 0335300000-E 305 18" DRAINAGE PIPE 248 LF 57.00 14136.00
0022 0335400000-E 305 24" DRAINAGE PIPE 52 LF 71.00 3692.00
0023 0335850000-E 305 Z‘SI"D)RAINAGE PIPE ELBOW 28 EA 332.00 9296.00
0024 0378000000-E 310 24" RC PIPE CULV Il 1124 LF 71.00 79804.00
0025 0390000000-E 310 36" RC PIPE CULV Il 304 LF 126.00 38304.00
0026 0448200000-E 310 15"RCP CULV CLASS IV 636 LF 45.50 28938.00
0027 0448300000-E 310 18"RCP CULV CLASS IV 12 LF 57.00 6384.00
0028 0995000000-E 340 PIPE REMOVAL 1,183 LF 21.00 24843.00
0029 0996000000-N 350 PIPE CLEAN-OUT 1 EA 2637.00 2637.00
0030 1011000000-N 500 FINE GRADING Lump Sum 91805.00
0031 1099500000-E 505 SHALLOW UNDERCUT 1,000 cY 10.50 10500.00
0032 1099700000-E 505 CLASS IV SUBGRD STABILIZATION 1,950 TON 24.50 47775.00
0033  1111000000-E SP  CLASS IV AGGREGATE STABILIZATION 500 TON 32.50 16250.00
0034 1220000000-E 545 INCIDENTAL STONE BASE 100 TON 39.40 3940.00
0035 1330000000-E 607 INCIDENTAL MILLING 1,250 SY 17.20 21500.00
0036 1489000000-E 610 ASP CONC BASE CRS B25.0B 7,500 TON 45.10 338250.00
0037 1491000000-E 610 ASP CONC BASE CRS B25.0C 2,550 TON 45.10 115005.00

0038 1498000000-E 610 ASP CONC INTR CRS 119.0B 4,380 TON 44.90 196662.00
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350000.00
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1000.00 2000.00
11.30 14916.00
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11.80 36485.60
10.00 5585000.00
675.00 5400.00
5.20 52416.00
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25.00 11000.00
1.00 1380.00
43.65 71586.00
36.10 8952.80
46.70 2428.40
520.00 14560.00
49.10 55188.40
81.60 24806.40
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46.70 5230.40
18.30 21648.90
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1350000.00

11.65 11650.00
28.00 54600.00
39.80 19900.00
48.40 4840.00
21.40 26750.00
51.25 384375.00
55.80 142290.00
50.90 222942.00



JUL 06, 2017 03:16 PM HERTFORD 2:00 PM 2/ 6 001
45449.3.3 JUN 20 2017 C203941

TIP NO R-5311A 1.116 MI
FED AID NO NHF-0013(37)

GRADING, DRAINAGE, PAVING, AND STRUCTURES.

US-13/NC-11 FROM WEST OF SR-1130 (MODLIN ROAD) TO EAST OF NC -11/SR-1213; GRADE SEPARATION AT SR-1130 & OLD NC-11/SR-1213

W C ENGLISH INCORPORATED BARNHILL CONTRACTING

COMPANY

LYNCHBURG, VA ROCKY MOUNT, NC

0039 1503000000-E 610 ASP CONC INTR CRS 119.0C 2,000 TON 44.90 89800.00 55.15 110300.00
0040 1519000000-E 610 ASP CONC SURF CRS S9.5B 5,830 TON 45.00 262350.00 50.50 294415.00
0041 1523000000-E 610 ASP CONC SURF CRS S9.5C 3,540 TON 45.05 159477.00 50.30 178062.00
0042 1575000000-E 620 ASP FOR PLANT MIX 1,310 TON 457.00 598670.00 385.00 504350.00
0043 1693000000-E 654 ASPH PLT MIX PVMT REPAIR 105 TON 243.00 25515.00 120.00 12600.00
0044 2022000000-E 815 SUBDRAIN EXCAVATION 336 CY 47.50 15960.00 4.50 1512.00
0045 2026000000-E 815 GEOTEXTILE FOR SUBSURF DRNS 1,000 SY 9.50 9500.00 1.65 1650.00
0046 2036000000-E 815 SUBDRAIN COARSE AGGREGATE 168 CY 95.00 15960.00 57.65 9685.20
0047 2044000000-E 815 6" PERF SUBDRN PIPE 1,000 LF 14.80 14800.00 14.00 14000.00
0048 2070000000-N 815 SUBDRN PIPE OUTLET 2 EA 369.00 738.00 232.00 464.00
0049 2077000000-E 815 6" OUTLET PIPE 12 LF 42.20 506.40 22.00 264.00
0050 2253000000-E 840 PIPE COLLARS 15 CY 949.00 1423.50 3565.00 5347.50
0051 2286000000-N 840 MASNRY DRAINAGE STRUCT 32 EA 1319.00 42208.00 1410.00 45120.00
0052 2308000000-E 840 MASNRY DRAINAGE STRUCT 1.2 LF 527.00 632.40 210.00 252.00
0053 2364000000-N 840 FRAME W/2GRTS 840.16 STD 8 EA 607.00 4856.00 435.00 3480.00
0054 2366000000-N 840 FRAME W/2GRTS 840.24 STD 2 EA 517.00 1034.00 485.00 970.00
0055 2367000000-N 840 FRAME W/2GRTS 840.29 STD 17 EA 527.00 8959.00 475.00 8075.00
0056 2374000000-N 840 I(:(;AME-GRT-HD 840.03 ** 4 EA 696.00 2784.00 530.00 2120.00
0057 2396000000-N 840 FRAME W/COVER STD 840.54 1 EA 448.00 448.00 325.00 325.00
0058 2451000000-N 852 CONC TRANS SECT FOR DROP INLET 8 EA 950.00 7600.00 1150.00 9200.00
0059 2549000000-E 846 2'-6" CONC CURB & GUTTER 1,450 LF 42.00 60900.00 20.50 29725.00
0060 2556000000-E 846 SHOULDER BERM GUTTER 2,700 LF 42.00 113400.00 17.50 47250.00
0061 2612000000-E 848 6" CONCRETE DRIVEWAY 210 SY 78.00 16380.00 72.35 15193.50
0062 2655000000-E 852 5"MONO CONC ISLDS (KEY IN) 1,250 SY 59.00 73750.00 50.00 62500.00
0063 2724000000-E 857 PC REINF BARRIER SNGL FC 180 LF 107.00 19260.00 110.00 19800.00
0064 3030000000-E 862 STL BM GUARDRAIL 5,875 LF 17.00 99875.00 16.00 94000.00
0065 3045000000-E 862 SBGR SHOP CURVED 1125 LF 19.00 2137.50 21.00 2362.50
0066 3150000000-N 862 ADDIT GUARDRAIL POSTS 5 EA 32.00 160.00 44.00 220.00
0067 3195000000-N 862 GR ANCHOR TYPE AT-1 2 EA 527.00 1054.00 600.00 1200.00
0068 3210000000-N 862 GR ANCHOR TYPE CAT-1 4 EA 533.00 2132.00 600.00 2400.00
0069 3270000000-N SP GR ANCHOR TYPE 350 12 EA 1978.00 23736.00 2000.00 24000.00
0070 3317000000-N 862 GR ANCHOR TYPE B-77 10 EA 1661.00 16610.00 1700.00 17000.00
0071 3503000000-E 866 WOVEN WIRE FENCE 47" FAB 2,540 LF 4.25 10795.00 3.30 8382.00
0072 3509000000-E 866 4" TIMBER POSTS 7'-6"LONG 162 EA 18.00 2916.00 17.00 2754.00
0073 3515000000-E 866 5" TIMBER POSTS 8'-0"LONG 35 EA 38.00 1330.00 36.00 1260.00
0074 3557000000-E 866 ADDITIONAL BARBED WIRE 120 LF 0.60 72.00 0.50 60.00
0075 3572000000-E 867 CHAIN LINK FENCE RESET 40 LF 32.00 1280.00 30.00 1200.00
0076 3649000000-E 876 RIP RAP, CLASS B 90 TON 56.00 5040.00 102.40 9216.00

0077 3656000000-E 876 GEOTEXTILE FOR DRAINGE 1,470 SY 2.50 3675.00 1.90 2793.00



JUL 06, 2017 03:16 PM HERTFORD
45449.3.3

TIP NO R-5311A

FED AID NO NHF-0013(37)

GRADING, DRAINAGE, PAVING, AND STRUCTURES.

US-13/NC-11 FROM WEST OF SR-1130 (MODLIN ROAD) TO EAST OF NC -11/SR-1213; GRADE SEPARATION AT SR-1130 & OLD NC-11/SR-1213

2:00 PM 3/6 001
JUN 20 2017 C203941
1.116 MI

W C ENGLISH INCORPORATED

LYNCHBURG, VA

BARNHILL CONTRACTING
COMPANY

ROCKY MOUNT, NC

0078 4048000000-E 902 REINF CONC FOUNDTN 6 CY 1055.00 6330.00
0079 4054000000-E 902 PLN CONC FOUNDTN 1 CY 10.60 10.60
0080 4060000000-E 903 SUPPORT, BREAKAWAY STL BM 6,348 LB 5.30 33644.40
0081 4072000000-E 903 SUPPORT, 3-LB STL U-CHAN 1,397 LF 7.50 10477.50
0082 4096000000-N 904 SIGN ERECTION, TYPE D 11 EA 132.00 1452.00
0083 4102000000-N 904 SIGN ERECTION, TYPE E 57 EA 74.00 4218.00
0084 4108000000-N 904 SIGN ERECTION, TYPE F 19 EA 132.00 2508.00
0085  4110000000-N 904 (SA;BN ERECTION, TYPE ** (GRD MTD) 7 EA 738.00 5166.00
0086 4110000000-N 904 (SBI()BN ERECTION, TYPE ** (GRD MTD) 2 EA 527.00 1054.00
0087 4155000000-N 907 DISPOSE SIGN SYST U-CHAN 9 EA 2.10 18.90
0088 4158000000-N 907 DISPOSE SIGN SYST WOOD 40 EA 2.10 84.00
0089 4400000000-E 1110 WORK ZONE SIGNS (STAT) 694 SF 12.00 8328.00
0090 4405000000-E 1110 WORK ZONE SIGNS (PORT) 528 SF 15.00 7920.00
0091 4410000000-E 1110 WORK ZONE SIGNS (BARR) 250 SF 16.00 4000.00
0092 4422000000-N 1120 PORT CHANGE MSG SIGN (SHORT TERM) 25 DAY 86.00 2150.00
0093 4430000000-N 1130 DRUMS 216 EA 57.37 12391.92
0094 4435000000-N 1135 CONES 50 EA 36.00 1800.00
0095 4445000000-E 1145 BARRICADES (TYPE III) 224 LF 46.00 10304.00
0096 4455000000-N 1150 FLAGGER 220 DAY 282.00 62040.00
0097 4465000000-N 1160 TEMPORARY CRASH CUSHIONS 4 EA 8339.00 33356.00
0098 4470000000-N 1160 RESET CRASH CUSHION 6 EA 2396.00 14376.00
0099 4485000000-E 1170 PORT CONC BARRIER 1,440 LF 34.00 48960.00
0100 4500000000-E 1170 RESET PORT CONC BARRIER 1,515 LF 8.50 12877.50
0101 4510000000-N SP LAW ENFORCEMENT 40 HR 60.00 2400.00
0102 4516000000-N 1180 SKINNY DRUM 50 EA 45.00 2250.00
0103 4650000000-N 1251 TEMP RAISED PVMT MRKS 440 EA 10.60 4664.00
0104 4685000000-E 1205 THERMO PVT MKG LINES 4"90 30,459 LF 0.65 19798.35
0105 4686000000-E 1205 THERMO PVT MKG LINES 4"120 26,702 LF 0.75 20026.50
0106 4695000000-E 1205 THERMO PVT MKG LINES 8"90 MILS 2,136 LF 3.15 6728.40
0107 4710000000-E 1205 24"WIDE THERMO 120 MILS 193 LF 10.60 2045.80
0108 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 24 EA 105.50 2532.00
0109 4770000000-E 1205 le'l‘)COLD APPL PLSTIC LINES TYPE ** 1,570 LF 3.20 5024.00
0110 4810000000-E 1205 PAINT PVMT MARKINGS 4" 128,214 LF 0.20 25642.80
0111 4820000000-E 1205 PAINT PVMT MARKINGS 8" 2,990 LF 1.10 3289.00
0112 4835000000-E 1205 PAINT PVT MKG LINES 24" 690 LF 2.10 1449.00
0113 4845000000-N 1205 PAINT PVT MKG SYMBOL 84 EA 26.40 2217.60
0114 4850000000-E 1205 LINE REMOVAL 4" WIDE 22,221 LF 0.55 12221.55

0115 4860000000-E 1205 LINE REMOVAL 8" WIDE 90 LF 1.10 99.00

1000.00 6000.00
10.00 10.00
5.00 31740.00
7.00 9779.00
125.00 1375.00
70.00 3990.00
125.00 2375.00
700.00 4900.00
500.00 1000.00
2.00 18.00
2.00 80.00
11.55 8015.70
28.40 14995.20
13.10 3275.00
142.00 3550.00
58.50 12636.00
34.70 1735.00
62.00 13888.00
290.00 63800.00
5500.00 22000.00
1800.00 10800.00
22.00 31680.00
7.00 10605.00
62.40 2496.00
42.20 2110.00
10.00 4400.00
0.60 18275.40
0.70 18691.40
3.00 6408.00
10.00 1930.00
100.00 2400.00
3.00 4710.00
0.17 21796.38
1.00 2990.00
2.00 1380.00
25.00 2100.00
0.50 11110.50
1.00 90.00
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TIP NO R-5311A

FED AID NO NHF-0013(37)

GRADING, DRAINAGE, PAVING, AND STRUCTURES.
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BARNHILL CONTRACTING
COMPANY

ROCKY MOUNT, NC

0116 4875000000-N 1205 REMOVAL OF SYMBL & CHARAC 2 EA 53.00 106.00
0117 4900000000-N 1251 PERM RAISED PVMT MARKERS 336 EA 10.60 3561.60
0118 4935000000-N 1267 FLEX DELINATR (CRYSTAL) 30 EA 48.00 1440.00
0119 4940000000-N 1267 FLEX DELINATR (YELLOW) 8 EA 47.00 376.00
0120 4945000000-N 1267 FLEX DELINATR (CRY & RED) 14 EA 47.00 658.00
0121 5325200000-E 1510 2" WATER LINE 429 LF 21.00 9009.00
0122 5325600000-E 1510 6" WATER LINE 680 LF 52.00 35360.00
0123 5329000000-E SP DIH20 PIPE FITTINGS 420 LB 7.90 3318.00
0124 5536000000-E 1515 2" VALVE 1 EA 923.00 923.00
0125 5540000000-E 1515 6" VALVE 2 EA 1081.00 2162.00
0126 5606000000-E 1515 2" BLOW OFF 2 EA 1899.00 3798.00
0127 5648000000-N 1515 RELOCATE WATER METER 1 EA 2110.00 2110.00
0128 5653210000-E 1515 RELC 2" DCV BACKFLOW PREVNT A 2 EA 2110.00 4220.00
0129 5800000000-E 1530 ABANDON 6" UTILITY PIPE 615 LF 6.30 3874.50
0130 5801000000-E 1530 ABANDON 8" UTILITY PIPE 52 LF 8.50 442.00
0131 6000000000-E 1605 TEMPORARY SILT FENCE 40,000 LF 2.40 96000.00
0132 6006000000-E 1610 EROS CONTRL STONE CL A 750 TON 47.50 35625.00
0133 6009000000-E 1610 EROS CONTRL STONE CL B 9,805 TON 46.00 451030.00
0134 6012000000-E 1610 SEDIMENT CONTROL STONE 4,840 TON 39.00 188760.00
0135 6015000000-E 1615 TEMPORARY MULCHING 64.5 ACR 596.00 38442.00
0136 6018000000-E 1620 SEED FOR TEMP SEEDING 3,000 LB 3.50 10500.00
0137 6021000000-E 1620 FERT FOR TEMP SEEDING 16 TON 860.00 13760.00
0138 6024000000-E 1622 TEMPORARY SLOPE DRAINS 9,000 LF 13.50 121500.00
0139 6029000000-E SP SAFETY FENCE 9,000 LF 2.50 22500.00
0140 6030000000-E 1630 SILT EXCAVATION 12,170 CY 9.85 119874.50
0141 6036000000-E 1631 MATTING FOR EROS CONTROL 14,800 SY 1.40 20720.00
0142 6037000000-E SP COIR FIBER MAT 100 SY 4.80 480.00
0143 6042000000-E 1632 1/4" HARDWARE CLOTH 1,200 LF 6.90 8280.00
0144 6043000000-E SP LOW PERMEABILITY GEOTEXTILE 350 SY 4.40 1540.00
0145 6071012000-E SP COIR FIBER WATTLE 5,600 LF 9.25 51800.00
0146 6071014000-E SP COIR FIBER WATTLE BARRIER 12,800 LF 12.00 153600.00
0147 6071020000-E SP POLYACRYLAMIDE (PAM) 1,800 LB 10.60 19080.00
0148 6071030000-E 1640 COIR FIBER BAFFLE 6,200 LF 7.65 47430.00
0149 6071050000-E SP a lS/;I‘;\/IMER 6 EA 1310.00 7860.00
0150 6071050000-E SP :; )SKIMMER 2 EA 1360.00 2720.00
0151 6084000000-E 1660 SEEDING AND MULCHING 78 ACR 1645.00 128310.00
0152 6087000000-E 1660 MOWING 52 ACR 79.00 4108.00

0153 6090000000-E 1661 SEED FOR REPAIR SEEDING 650 LB 10.00 6500.00

50.00 100.00
10.00 3360.00
45.00 1350.00
45.00 360.00
45.00 630.00
29.00 12441.00
40.00 27200.00
6.00 2520.00
1000.00 1000.00
1450.00 2900.00
2200.00 4400.00
850.00 850.00
1675.00 3350.00
7.00 4305.00
12.00 624.00
2.00 80000.00
40.00 30000.00
40.00 392200.00
30.00 145200.00
565.00 36442.50
3.29 9870.00
815.00 13040.00
11.00 99000.00
2.00 18000.00
1.00 12170.00
1.35 19980.00
4.50 450.00
6.50 7800.00
2.60 910.00
9.90 55440.00
16.10 206080.00
10.00 18000.00
4.65 28830.00
1280.00 7680.00
1345.00 2690.00
1560.00 121680.00
75.00 3900.00
9.50 6175.00
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0154 6093000000-E 1661 FERT FOR REPAIR SEEDING 3.25 TON 1266.00 4114.50
0155 6096000000-E 1662 SEED FOR SUPP SEEDING 1,950 LB 4.50 8775.00
0156 6108000000-E 1665 FERTILIZER TOPDRESSING 58.5 TON 790.00 46215.00
0157 6114500000-N 1667 SPECIALIZED HAND MOWING 30 MHR 58.00 1740.00
0158 6117000000-N SP RESPONSE FOR EROS CONTROL 100 EA 264.00 26400.00
0159 6132000000-N SP GENERIC EROSION CONTROL ITEM (EA) 8 EA 1533.00 12264.00
CONCRETE WASHOUT STRUCTURE
WALL ITEMS
0160 8801000000-E SP  MSE RETAIN WALL NO ** 720 SF 63.00 45360.00

@
STRUCTURE ITEMS

0161 8091000000-N 410 FND EXCAV B** STA #iktkk Lump Sum 31000.00
(1, 25+47.22-Y1-)

0162 8091000000-N 410 FND EXCAV B** STA w¥wkek Lump Sum 8000.00
(1, 50+99.00-Y2-)

0163 8112730000-N 450 PDATESTING 4 EA 3000.00 12000.00

0164 8147000000-E 420 REINF CONCRETE DECK SLAB 16,445 SF 32.90 541040.50

0165 8161000000-E 420 GROOVING BRIDGE FLOORS 14,521 SF 0.87 12633.27

0166 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 264 CY 933.00 246312.00

0167 8210000000-N 422 BRG APPR SLAB o Lump Sum 23000.00
(25+47.22-Y1-)

0168 8210000000-N 422 BRG APPR SLAB #iox Lump Sum 38000.00
(50+99.00-Y2-)

0169 8217000000-E 425 REINF STEEL (BRIDGE) 34,641 LB 0.85 29444.85

0170 8238000000-E 425 SPIRAL COL REINF STL BRG 2,151 LB 1.75 3764.25

0171 8265000000-E 430 54" PRESTR CONCRETE GIRDR 1,878.33 LF 215.00 403840.95

0172 8328200000-E SP PILE DRV EQUIP SETUP ** STEEL PILES 34 EA 85.00 2890.00
(HP12 X 53)

0173 8328200000-E SP PILE DRV EQUIP SETUP ** STEEL PILES 25 EA 85.00 2125.00
(HP14 X 73)

0174 8364000000-E 450 HP12X53 PILES 2,958 LF 41.00 121278.00

0175 8384000000-E 450 HP14X73 PILES 1,769 LF 51.00 90219.00

0176 8393000000-N 450 PILE REDRIVES 31 EA 375.00 11625.00

0177 8503000000-E 460 CONCRETE BARRIER RAIL 754.09 LF 75.00 56556.75

0178 8531000000-E 462 4" SLOPE PROTECTION 2,020 SY 130.00 262600.00

0179 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 16000.00

CONTRACT TOTAL TOTAL 15361278.59

1200.00 3900.00
4.25 8287.50
749.00 43816.50
55.00 1650.00
500.00 50000.00
1400.00 11200.00
97.84 70444.80
12000.00

15000.00

4000.00 16000.00
41.00 674245.00
0.76 11035.96
775.00 204600.00
37000.00

50000.00

1.25 43301.25
3.00 6453.00
230.00 432015.90
1500.00 51000.00
1500.00 37500.00
30.00 88740.00
40.00 70760.00
50.00 1550.00
100.00 75409.00
85.00 171700.00
10000.00

TOTAL 16263222.79
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HERTFORD

2:00 PM
JUN 20 2017

1.116 MI

6/6

001
C203941

ROADWAY ITEMS
WALL ITEMS
STRUCTURE ITEMS

BIDDERS IN ORDER

W C ENGLISH INCORPORATED
BARNHILL CONTRACTING COMPANY

SUB-TOTAL
SUB-TOTAL
SUB-TOTAL

CONTRACT TOTAL

SUB-TOTAL
SUB-TOTAL
SUB-TOTAL

14184467.88
70444.80
2008310.11



JUL 06, 2017 03:16 PM
38426.3.1

TIP NO B-4598

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #16 OVER MASON CREEK ON SR-1324.

PAMLICO

2:00 PM 1/ 3 002
JUN 20 2017 C203936
0.109 MI

ST WOOTEN CORPORATION

T. A. LOVING COMPANY

PALMETTO INFRASTRUCTURE INC

WILSON, NC GOLDSBORO, NC GREENVILLE, SC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 52000.00 60000.00 60000.00
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 10000.00 10100.00 10000.00
0003  0029000000-N SP  REINF BRG APPR itk Lump Sum 16000.00 22500.00 12000.00
(16+43.00 -L-)
0004  0043000000-N 226 GRADING Lump Sum 30000.00 149013.30 65000.00
0005 0050000000-E 226 SUPP CLEARING & GRUBBING 1 ACR 2500.00 2500.00 1.00 1.00 1000.00 1000.00
0006 0057000000-E 226 UNDERCUT EXCAVATION 800 CY 10.00 8000.00 64.83 51864.00 18.00 14400.00
0007 0195000000-E 265 SELECT GRANULAR MATERIAL 1,525 CY 40.40 61610.00 48.82 74450.50 45.00 68625.00
0008 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 400 SY 3.00 1200.00 2.48 992.00 5.00 2000.00
0009 0241000000-E SP GENERIC GRADING ITEM (SY) 2,060 SY 6.00 12360.00 2.45 5047.00 4.75 9785.00
GEOTEXTILE FOR EMBANKMENT STABILIZATION
0010 0318000000-E 300 FND CONDIT MATL MINOR STRS 15 TON 70.00 1050.00 62.25 933.75 75.00 1125.00
0011 0320000000-E 300 FND CONDIT GEOTEXTILE 40 SY 4.50 180.00 2.52 100.80 4.00 160.00
0012 0335200000-E 305 15" DRAINAGE PIPE 24 LF 30.00 720.00 46.81 1123.44 75.00 1800.00
0013  0448200000-E 310 15"RCP CULV CLASS IV 148 LF 45.00 6660.00 37.24 5511.52 65.00 9620.00
0014 1099500000-E 505 SHALLOW UNDERCUT 100 CY 10.00 1000.00 51.11 5111.00 22.00 2200.00
0015 1099700000-E 505 CLASS IV SUBGRD STABILIZATION 200 TON 50.00 10000.00 46.01 9202.00 46.00 9200.00
0016 1220000000-E 545 INCIDENTAL STONE BASE 100 TON 50.00 5000.00 55.38 5538.00 60.00 6000.00
0017 1330000000-E 607 INCIDENTAL MILLING 200 SY 25.00 5000.00 41.75 8350.00 45.00 9000.00
0018 1489000000-E 610 ASP CONC BASE CRS B25.0B 290 TON 125.50 36395.00 109.40 31726.00 109.40 31726.00
0019 1525000000-E 610 ASP CONC SURF CRS SF9.5A 240 TON 133.50 32040.00 91.40 21936.00 91.40 21936.00
0020 1575000000-E 620 ASP FOR PLANT MIX 30 TON 340.00 10200.00 586.50 17595.00 586.50 17595.00
0021 2022000000-E 815 SUBDRAIN EXCAVATION 22.4 CY 28.00 627.20 23.72 531.33 27.00 604.80
0022 2026000000-E 815 GEOTEXTILE FOR SUBSURF DRNS 100 SY 9.00 900.00 2.10 210.00 14.00 1400.00
0023 2036000000-E 815 SUBDRAIN COARSE AGGREGATE 16.8 CY 65.00 1092.00 113.19 1901.59 55.00 924.00
0024 2044000000-E 815 6" PERF SUBDRN PIPE 100 LF 15.00 1500.00 9.69 969.00 22.00 2200.00
0025 2070000000-N 815 SUBDRN PIPE OUTLET 1 EA 350.00 350.00 310.79 310.79 250.00 250.00
0026 2077000000-E 815 6" OUTLET PIPE 6 LF 30.00 180.00 33.70 202.20 25.00 150.00
0027 2286000000-N 840 MASNRY DRAINAGE STRUCT 4 EA 1700.00 6800.00 1705.22 6820.88 1200.00 4800.00
0028 2367000000-N 840 FRAME W/2GRTS 840.29 STD 2 EA 450.00 900.00 637.76 1275.52 1000.00 2000.00
0029 2396000000-N 840 FRAME W/COVER STD 840.54 2 EA 420.00 840.00 637.76 1275.52 1000.00 2000.00
0030 2753000000-E 846 GENERIC PAVING ITEM 846 (LF) 35 LF 26.00 910.00 50.00 1750.00 50.00 1750.00
SHOULDER BERM GUTTER (MODIFIED)
0031 3030000000-E 862 STL BM GUARDRAIL 50 LF 17.00 850.00 18.00 900.00 18.00 900.00
0032 3150000000-N 862 ADDIT GUARDRAIL POSTS 5 EA 11.00 55.00 13.00 65.00 13.00 65.00
0033  3215000000-N 862 GR ANCHOR TYPE Il 4 EA 1600.00 6400.00 1800.00 7200.00 1700.00 6800.00
0034 3270000000-N SP  GR ANCHOR TYPE 350 4 EA 2000.00 8000.00 2100.00 8400.00 2100.00 8400.00
0035 3649000000-E 876 RIP RAP, CLASS B 5 TON 95.00 475.00 159.75 798.75 125.00 625.00
0036 3656000000-E 876 GEOTEXTILE FOR DRAINGE 210 SY 3.55 745.50 2.07 434.70 4.00 840.00
0037 4141000000-N 907 DISPOSE SUPPORT, WOOD 6 EA 5.00 30.00 150.00 900.00 250.00 1500.00
0038  4400000000-E 1110 WORK ZONE SIGNS (STAT) 448 SF 10.00 4480.00 10.00 4480.00 10.00 4480.00
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TIP NO B-4598 0.109 MI
FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #16 OVER MASON CREEK ON SR-1324.

ST WOOTEN CORPORATION T. A. LOVING COMPANY  PALMETTO INFRASTRUCTURE INC
WILSON, NC GOLDSBORO, NC GREENVILLE, SC
0039 4410000000-E 1110 WORK ZONE SIGNS (BARR) 94 SF 7.00 658.00 7.00 658.00 7.00 658.00
0040 4445000000-E 1145 BARRICADES (TYPE Il 64 LF 25.00 1600.00 25.00 1600.00 25.00 1600.00
0041 4685000000-E 1205 THERMO PVT MKG LINES 4"90 1,150 LF 2.60 2990.00 2.34 2691.00 2.34 2691.00
0042 4686000000-E 1205 THERMO PVT MKG LINES 4"120 1,150 LF 2.70 3105.00 2.49 2863.50 2.49 2863.50
0043 5325600000-E 1510 6" WATER LINE 572 LF 45.00 25740.00 45.00 25740.00 45.00 25740.00
0044 5329000000-E SP DIH20 PIPE FITTINGS 500 LB 4.00 2000.00 4.50 2250.00 4.00 2000.00
0045 5571600000-E 1515 6" TAPPING VALVE 2 EA 4725.00 9450.00 2500.00 5000.00 4725.00 9450.00
0046 5678400000-E 1515 6" LINE STOP 2 EA 10320.00 20640.00 7500.00 15000.00 10320.00 20640.00
0047 5800000000-E 1530 ABANDON 6" UTILITY PIPE 567 LF 4.00 2268.00 10.00 5670.00 4.00 2268.00
0048 5871400000-E 1550 6" TRENCHLESS INSTALL (IN SOIL) 468 LF 44.00 20592.00 52.00 24336.00 44.00 20592.00
0049 5871410000-E 1550 6" TRENCHLESS INSTALL (NOT IN SOIL) 52 LF 44.00 2288.00 53.00 2756.00 44.00 2288.00
0050 5882000000-N SP GENERIC UTILITY ITEM (EA) 1 EA 4800.00 4800.00 800.00 800.00 4800.00 4800.00
INSTALL OWNER SUPPLIED FIRE HYDRANT
0051 6000000000-E 1605 TEMPORARY SILT FENCE 1,135 LF 2.50 2837.50 2.55 2894.25 2.75 3121.25
0052 6006000000-E 1610 EROS CONTRL STONE CL A 65 TON 85.80 5577.00 83.86 5450.90 65.00 4225.00
0053 6009000000-E 1610 EROS CONTRL STONE CL B 20 TON 85.80 1716.00 88.31 1766.20 75.00 1500.00
0054 6012000000-E 1610 SEDIMENT CONTROL STONE 20 TON 65.00 1300.00 62.70 1254.00 80.00 1600.00
0055 6015000000-E 1615 TEMPORARY MULCHING 1 ACR 450.00 450.00 879.64 879.64 1500.00 1500.00
0056 6018000000-E 1620 SEED FOR TEMP SEEDING 100 LB 2.00 200.00 6.20 620.00 5.00 500.00
0057 6021000000-E 1620 FERT FOR TEMP SEEDING 0.5 TON 800.00 400.00 800.04 400.02 1800.00 900.00
0058 6024000000-E 1622 TEMPORARY SLOPE DRAINS 200 LF 30.00 6000.00 16.07 3214.00 22.00 4400.00
0059 6029000000-E SP SAFETY FENCE 1,000 LF 2.00 2000.00 1.97 1970.00 3.00 3000.00
0060 6030000000-E 1630 SILT EXCAVATION 40 CY 100.00 4000.00 31.50 1260.00 25.00 1000.00
0061 6036000000-E 1631 MATTING FOR EROS CONTROL 2,500 SY 1.65 4125.00 2.02 5050.00 2.50 6250.00
0062 6037000000-E SP COIR FIBER MAT 250 SY 4.50 1125.00 4.39 1097.50 9.50 2375.00
0063 6042000000-E 1632 1/4" HARDWARE CLOTH 50 LF 3.75 187.50 5.51 275.50 14.00 700.00
0064 6048000000-E SP FLOAT TURBIDITY CURTAIN 350 SY 29.00 10150.00 20.21 7073.50 27.00 9450.00
0065 6071012000-E SP COIR FIBER WATTLE 100 LF 14.00 1400.00 18.00 1800.00 9.00 900.00
0066 6071014000-E SP COIR FIBER WATTLE BARRIER 100 LF 19.00 1900.00 36.00 3600.00 10.00 1000.00
0067 6084000000-E 1660 SEEDING AND MULCHING 1.15 ACR 2000.00 2300.00 2365.42 2720.23 3200.00 3680.00
0068 6087000000-E 1660 MOWING 0.56 ACR 100.00 56.00 548.04 306.90 450.00 252.00
0069 6090000000-E 1661 SEED FOR REPAIR SEEDING 50 LB 4.00 200.00 9.69 484.50 9.00 450.00
0070 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 TON 400.00 100.00 800.04 200.01 2000.00 500.00
0071 6096000000-E 1662 SEED FOR SUPP SEEDING 50 LB 2.00 100.00 9.68 484.00 9.50 475.00
0072 6108000000-E 1665 FERTILIZER TOPDRESSING 1 TON 400.00 400.00 800.04 800.04 2000.00 2000.00
0073 6114500000-N 1667 SPECIALIZED HAND MOWING 10 MHR 50.00 500.00 80.30 803.00 50.00 500.00
0074 6117000000-N SP RESPONSE FOR EROS CONTROL 13 EA 50.00 650.00 180.00 2340.00 300.00 3900.00
0075 6123000000-E 1670 REFORESTATION 0.1 ACR 3000.00 300.00 5000.00 500.00 20000.00 2000.00
0076 6132000000-N SP GENERIC EROSION CONTROL ITEM (EA) 2 EA 500.00 1000.00 200.00 400.00 850.00 1700.00

CONCRETE WASHOUT STRUCTURE
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ST WOOTEN CORPORATION

T. A. LOVING COMPANY

PALMETTO INFRASTRUCTURE INC

WILSON, NC GOLDSBORO, NC GREENVILLE, SC
STRUCTURE ITEMS
0077 8021000000-N SP  REMV EXIST STR kit Lump Sum 50000.00 75264.72 70000.00
(16+43.00-L-)
0078 8112730000-N 450 PDA TESTING 2 EA 5000.00 10000.00 2700.00 5400.00 4000.00 8000.00
0079 8121000000-N 412 UNCL STR EXCAV STA stk Lump Sum 30000.00 17050.00 25000.00
(16+43.00-L-)
0080 8175000000-E 420 CLASS AA CONC (BRIDGE) 445 CY 1750.00 77875.00 1355.00 60297.50 1000.00 44500.00
0081 8210000000-N 422 BRG APPR SLAB *xkiiiiitk Lump Sum 34000.00 50000.00 35000.00
(16+43.00-L-)
0082 8224000000-E 425 EPOXY COAT REINF STL BRDG 7,656 LB 1.50 11484.00 0.75 5742.00 2.00 15312.00
0083 8328000000-E SP PILE DRV EQUIP SETUP * PRESTR CONC PILES 28 EA 1700.00 47600.00 410.00 11480.00 3500.00 98000.00
(12")
0084 8329000000-E 450 12"PRESTR CONC PILES 840 LF 55.00 46200.00 74.50 62580.00 75.00 63000.00
0085 8393000000-N 450 PILE REDRIVES 22 EA 50.00 1100.00 25.00 550.00 600.00 13200.00
0086 8505000000-E 460 VERT CONC BARRIER RAIL 2205 LF 115.00 25357.50 133.00 29326.50 165.00 36382.50
0087 8608000000-E 876 RIP RAP Il (2-0") 240 TON 120.00 28800.00 81.00 19440.00 70.00 16800.00
0088 8622000000-E 876 GEOTEXTILE FOR DRAINAGE 270 SY 3.00 810.00 3.50 945.00 4.00 1080.00
0089 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 5000.00 3750.00 7500.00
0090 8762000000-E 430 3-0"X 1-9"PRESTR SLABS 1,320 LF 175.00 231000.00 152.00 200640.00 165.00 217800.00
0091 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 1000.00 1775.00 4500.00
ASBESTOS ASSESSMENT
CONTRACT TOTAL TOTAL 1082381.20 TOTAL 1200770.00 TOTAL 1202404.05
ROADWAY ITEMS SUB-TOTAL 482154.70 SUB-TOTAL 656529.28 SUB-TOTAL 546329.55
STRUCTURE ITEMS SUB-TOTAL 600226.50 SUB-TOTAL 544240.72 SUB-TOTAL 656074.50
BIDDERS IN ORDER CONTRACT TOTAL
ST WOOTEN CORPORATION 1082381.20
T. A. LOVING COMPANY 1200770.00

PALMETTO INFRASTRUCTURE INC

3 1202404.05
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1.169 MI

1/ 18 003
C203955

ST WOOTEN CORPORATION

VECELLIO & GROGAN INC SHARPE

BRANCH CIVIL INC

BROTHERS
WILSON, NC BECKLEY, WV ROANOKE, VA
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 1213000.00 1000000.00 1322000.00
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 325000.00 350000.00 380000.00
0003 0000700000-N SP  FIELD OFFICE Lump Sum 54500.00 80000.00 137550.00
0004 0029000000-N SP  REINF BRG APPR #kcrsik Lump Sum 22800.00 60000.00 49654.03
(32+25.84 -YEBO1-)
0005 0036000000-E 225 UNDERCUT EXCAVATION 22,600 CY 10.00 226000.00 15.01 339226.00 2463 556638.00
0006 0043000000-N 226 GRADING Lump Sum 5740000.00 3575000.00 3129301.42
0007 0050000000-E 226 SUPP CLEARING & GRUBBING 2 ACR 9000.00 18000.00 9848.40 19696.80 14075.34 28150.68
0008 0134000000-E 240 DRAINAGE DITCH EXCAVATION 2,900 CY 17.99 52171.00 2.77 8033.00 4.00 11600.00
0009 0192000000-N 260 PROOF ROLLING 15 HR 235.00 3525.00 218.11 3271.65 230.08 3451.20
0010 0195000000-E 265 SELECT GRANULAR MATERIAL 37,300 CY 14.00 522200.00 57.97 2162281.00 3235 1206655.00
0011 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 70,000 SY 2.25 157500.00 2.43 170100.00 1.07 74900.00
0012 0199000000-E SP TEMPORARY SHORING 780 SF 37.50 29250.00 90.85 70863.00 58.65 45747.00
0013 0318000000-E 300 FND CONDIT MATL MINOR STRS 1,732 TON 46.00 79672.00 38.68 66993.76 6.87 11898.84
0014 0320000000-E 300 FND CONDIT GEOTEXTILE 8,298 SY 3.95 32777.10 0.86 7136.28 412 34187.76
0015 0342000000-E 310 *" SIDE DRAIN PIPE 244 LF 68.00 16592.00 91.65 22362.60 129.23 31532.12
(307)
0016 0343000000-E 310 15" SIDE DRAIN PIPE 132 LF 38.00 5016.00 52.42 6919.44 64.62 8529.84
0017 0344000000-E 310 18" SIDE DRAIN PIPE 148 LF 43.00 6364.00 78.96 11686.08 76.30 11292.40
0018 0345000000-E 310 24" SIDE DRAIN PIPE 244 LF 58.00 14152.00 83.07 20269.08 98.99 24153.56
0019 0366000000-E 310 15"RC PIPE CULV Il 1,192 LF 41.00 48872.00 60.14 71686.88 66.96 79816.32
0020 0372000000-E 310 18"RC PIPE CULV Il 644 LF 53.50 34454.00 60.59 39019.96 78.65 50650.60
0021 0378000000-E 310 24"RC PIPE CULV Il 140 LF 59.50 8330.00 72.97 10215.80 101.33 14186.20
0022 0384000000-E 310 30"RC PIPE CULV Il 428 LF 70.00 29960.00 103.57 44327.96 131.58 56316.24
0023 0408000000-E 310 54"RC PIPE CULV Il 136 LF 209.00 28424.00 229.02 31146.72 380.42 51737.12
0024 0420000000-E 310 66" RC PIPE CULV Il 320 LF 386.00 123520.00 367.80 117696.00 586.64 187724.80
0025 0448200000-E 310 15" RCP CULV CLASS IV 1,724 LF 51.00 87924.00 59.22 102095.28 4553 78493.72
0026 0448300000-E 310 18"RCP CULV CLASS IV 1,128 LF 55.50 62604.00 64.01 72203.28 86.90 98023.20
0027 0448400000-E 310 24" RCP CULV CLASS IV 100 LF 83.75 8375.00 78.74 7874.00 111.64 11164.00
0028 0448500000-E 310 30" RCP CULV CLASS IV 96 LF 102.75 9864.00 111.23 10678.08 14533 13951.68
0029 0546000000-E 310 **" CAA PIPE CLVT ek 412 LF 40.00 16480.00 54.18 22322.16 128.72 53032.64
(15", 0.064")
0030 0546000000-E 310 **" CAA PIPE CLVT ek 160 LF 45.50 7280.00 65.76 10521.60 146.46 23433.60
(18", 0.064")
0031 0564000000-E 310 **" CAA PIPE ELBOW **xx" 10 EA 475.00 4750.00 375.34 3753.40 84453 8445.30
(15", 0.064")
0032 0564000000-E 310 **" CAA PIPE ELBOW **xx" 2 EA 515.00 1030.00 459.18 918.36 924.26 1848.52
(18", 0.064")
0033 0973100000-E 330 *"WLD STL PIPE GRAD B IN SOIL 80 LF 244.00 19520.00 263.25 21060.00 173.84 13907.20
(18", 0.5"
0034 0973100000-E 330 *"WLD STL PIPE GRAD B IN SOIL 380 LF 320.00 121600.00 359.90 136762.00 229.06 87042.80
(30", 0.5"
0035 0995000000-E 340 PIPE REMOVAL 2,803 LF 19.50 54658.50 10.38 29095.14 27.50 77082.50
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GRADING, DRAINAGE, PAVING, SIGNALS & STRUCTURES.

INTERCHANGE FROM US-70 TO SLOCUM ROAD AT THE CHERRY POINT MILITARY BASE.
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C203955

ST WOOTEN CORPORATION VECELLIO & GROGAN INC SHARPE

BRANCH CIVIL INC

BROTHERS
WILSON, NC BECKLEY, WV ROANOKE, VA
0036 1077000000-E SP #57 STONE 5 TON 96.00 480.00 257.90 1289.50 55.52 277.60
0037 1099500000-E 505 SHALLOW UNDERCUT 10,520 CY 12.50 131500.00 6.63 69747.60 20.00 210400.00
0038 1099700000-E 505 CLASS IV SUBGRD STABILIZATION 20,300 TON 36.50 740950.00 33.26 675178.00 30.00 609000.00
0039 1111000000-E SP CLASS IV AGGREGATE STABILIZATION 6,750 TON 48.00 324000.00 38.68 261090.00 30.00 202500.00
0040 1121000000-E 520 AGGREGATE BASE COURSE 3,354 TON 51.50 172731.00 36.31 121783.74 52.14 174877.56
0041 1220000000-E 545 INCIDENTAL STONE BASE 200 TON 39.25 7850.00 44.28 8856.00 97.58 19516.00
0042 1275000000-E 600 PRIME COAT 1,048.6 GAL 5.75 6029.45 8.67 9091.36 11.73 12300.08
0043 1489000000-E 610 ASP CONC BASE CRS B25.0B 5,090 TON 68.85 350446.50 74.75 380477.50 80.76 411068.40
0044 1491000000-E 610 ASP CONC BASE CRS B25.0C 11,620 TON 69.75 810495.00 74.75 868595.00 81.81 950632.20
0045 1498000000-E 610 ASP CONC INTR CRS 119.0B 1,380 TON 68.35 94323.00 73.67 101664.60 80.17 110634.60
0046 1503000000-E 610 ASP CONC INTR CRS 119.0C 10,740 TON 68.40 734616.00 75.83 814414.20 80.23 861670.20
0047 1519000000-E 610 ASP CONC SURF CRS S9.5B 5,320 TON 66.75 355110.00 74.75 397670.00 78.29 416502.80
0048 1523000000-E 610 ASP CONC SURF CRS S9.5C 11,490 TON 65.75 755467.50 73.67 846468.30 77.12 886108.80
0049 1575000000-E 620 ASP FOR PLANT MIX 2,315 TON 320.00 740800.00 498.33 1153633.95 375.34 868912.10
0050 1693000000-E 654 ASPH PLT MIX PVMT REPAIR 200 TON 250.00 50000.00 325.00 65000.00 236.13 47226.00
0051 2022000000-E 815 SUBDRAIN EXCAVATION 168 CY 25.00 4200.00 10.22 1716.96 29.32 4925.76
0052 2026000000-E 815 GEOTEXTILE FOR SUBSURF DRNS 500 SY 9.00 4500.00 2.63 1315.00 2.60 1300.00
0053 2036000000-E 815 SUBDRAIN COARSE AGGREGATE 84 CY 60.00 5040.00 73.35 6161.40 60.02 5041.68
0054 2044000000-E 815 6" PERF SUBDRN PIPE 500 LF 14.00 7000.00 13.57 6785.00 16.42 8210.00
0055 2070000000-N 815 SUBDRN PIPE OUTLET 1 EA 350.00 350.00 430.33 430.33 410.53 410.53
0056 2077000000-E 815 6" OUTLET PIPE 6 LF 30.00 180.00 29.90 179.40 35.19 211.14
0057 2220000000-E 838 REINFORCED ENDWALLS 13.7 CY 2500.00 34250.00 3887.01 53252.04 1787.24 24485.19
0058 2253000000-E 840 PIPE COLLARS 134 CY 3050.00 4087.00 4727.44 6334.77 1237.33 1658.02
0059 2264000000-E 840 PIPE PLUGS 0.35 CY 2665.00 932.75 9575.29 3351.35 1237.31 433.06
0060 2275000000-E SP FLOWABLE FILL 11 CY 495.00 5445.00 519.94 5719.34 412.44 4536.84
0061 2286000000-N 840 MASNRY DRAINAGE STRUCT 67 EA 1800.00 120600.00 2483.53 166396.51 2027.83 135864.61
0062 2297000000-E 840 MASNRY DRAINAGE STRUCT 30.8 CY 1525.00 46970.00 1303.20 40138.56 1718.50 52929.80
0063 2308000000-E 840 MASNRY DRAINAGE STRUCT 7.8 LF 300.00 2340.00 123.72 965.02 378.07 2948.95
0064 2364000000-N 840 FRAME W/2GRTS 840.16 STD 27 EA 560.00 15120.00 388.48 10488.96 804.26 21715.02
0065 2364200000-N 840 FRAME W/2GRTS 840.20 STD 7 EA 570.00 3990.00 399.75 2798.25 735.52 5148.64
0066 2365000000-N 840 FRAME W/2GRTS 840.22 STD 21 EA 570.00 11970.00 399.75 8394.75 728.65 15301.65
0067 2366000000-N 840 FRAME W/2GRTS 840.24 STD 5 EA 580.00 2900.00 408.74 2043.70 735.52 3677.60
0068 2367000000-N 840 FRAME W/2GRTS 840.29 STD 3 EA 570.00 1710.00 399.76 1199.28 735.52 2206.56
0069 2374000000-N 840 |(:§)AME-GRT—HD 840.03 ** 3 EA 620.00 1860.00 457.73 1373.19 900.50 2701.50
0070 2396000000-N 840 FRAME W/COVER STD 840.54 1 EA 450.00 450.00 281.47 281.47 570.54 570.54
0071 2407000000-N 840 STLFRAMW/2 GTR, STD 840.37 1 EA 1500.00 1500.00 1268.12 1268.12 2027.83 2027.83
0072 2451000000-N 852 CONC TRANS SECT FOR DROP INLET 23 EA 1300.00 29900.00 1340.19 30824.37 1426.08 32799.84
0073 2549000000-E 846 2'-6" CONC CURB & GUTTER 280 LF 31.00 8680.00 48.14 13479.20 5.38 1506.40
0074 2556000000-E 846 SHOULDER BERM GUTTER 910 LF 28.00 25480.00 44.67 40649.70 5.38 4895.80
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GRADING, DRAINAGE, PAVING, SIGNALS & STRUCTURES.

INTERCHANGE FROM US-70 TO SLOCUM ROAD AT THE CHERRY POINT MILITARY BASE.

ST WOOTEN CORPORATION VECELLIO & GROGAN INC SHARPE BRANCH CIVIL INC
BROTHERS

WILSON, NC BECKLEY, WV ROANOKE, VA
0075 2619000000-E 850 4" CONCRETE PAVED DITCH 110 SY 52.00 5720.00 181.40 19954.00 5.38 591.80
0076 2655000000-E 852 5"MONO CONC ISLDS (KEY IN) 1,610 SY 55.00 88550.00 120.62 194198.20 5.38 8661.80
0077 2724000000-E 857 PC REINF BARRIER SNGL FC 40 LF 115.00 4600.00 216.66 8666.40 95.01 3800.40
0078 2815000000-N 858 ADJ DROP INLETS 1 EA 1385.00 1385.00 541.66 541.66 2035.14 2035.14
0079 2938000000-N 859 CONVERT DI TO JB W/MH 1 EA 1385.00 1385.00 1083.32 1083.32 3065.98 3065.98
0080 3000000000-N SP IMPACT ATTEN TYPE 350 4 EA 14950.00 59800.00 17124.00 68496.00 18473.88 73895.52
0081 3030000000-E 862 STL BM GUARDRAIL 2,375 LF 16.25 38593.75 16.85 40018.75 18.18 43177.50
0082 3105000000-N 862 SBGR TERM SECT 2 EA 125.00 250.00 190.27 380.54 205.27 410.54
0083 3150000000-N 862 ADDIT GUARDRAIL POSTS 10 EA 44.00 440.00 32.62 326.20 35.19 351.90
0084 3210000000-N 862 GR ANCHOR TYPE CAT-1 2 EA 600.00 1200.00 625.17 1250.34 674.45 1348.90
0085 3270000000-N SP  GR ANCHOR TYPE 350 3 EA 1850.00 5550.00 2038.57 6115.71 2199.27 6597.81
0086 3317000000-N 862 GR ANCHOR TYPE B-77 7 EA 1700.00 11900.00 1685.22 11796.54 1818.06 12726.42
0087 3360000000-E 863 REMOVE EXISTING GUARDRAIL 440 LF 2.00 880.00 1.36 598.40 1.47 646.80
0088 3503000000-E 866 WOVEN WIRE FENCE 47" FAB 6,360 LF 3.25 20670.00 4.35 27666.00 3.81 24231.60
0089 3506000000-E 866 ?E';“)TIMBER POSTS *#_ ONG 386 EA 16.00 6176.00 17.40 6716.40 18.77 7245.22
0090 3515000000-E 866 5" TIMBER POSTS 8'-0"LONG 127 EA 38.00 4826.00 34.79 4418.33 44.57 5660.39
0091 3533000000-E 866 g:ll‘\)l LK FENCE **" FABRIC 5310 LF 16.00 84960.00 11.96 63507.60 18.77 99668.70
0092 3539000000-E 866 z\g% LINE PST *" CL FEN 447 EA 95.00 42465.00 54.05 24160.35 111.43 49809.21
0093 3545000000-E 866 z\g% TERM PST **" CL FEN 37 EA 160.00 5920.00 262.02 9694.74 187.67 6943.79
0094 3578000000-N SP GENERIC FENCING ITEM (EA) 1 EA 6500.00 6500.00 1770.02 1770.02 7624.14 7624.14

24' STEEL PIPE GATE
0095 3628000000-E 876 RIP RAP, CLASS | 730 TON 80.00 58400.00 71.75 52377.50 116.01 84687.30
0096 3649000000-E 876 RIP RAP, CLASS B 380 TON 82.50 31350.00 71.76 27268.80 108.25 41135.00
0097 3656000000-E 876 GEOTEXTILE FOR DRAINGE 3,915 SY 4.50 17617.50 1.25 4893.75 2.29 8965.35
0098 4048000000-E 902 REINF CONC FOUNDTN 4 CY 1275.00 5100.00 1116.83 4467.32 1231.28 4925.12
0099 4054000000-E 902 PLN CONC FOUNDTN 1 CY 975.00 975.00 11.16 11.16 12.32 12.32
0100 4057000000-E SP OVERHEAD FOOTING 37 CY 975.00 36075.00 1675.24 61983.88 1846.92 68336.04
0101 4060000000-E 903 SUPPORT, BREAKAWAY STL BM 4,814 LB 3.50 16849.00 6.53 31435.42 7.20 34660.80
0102 4072000000-E 903 SUPPORT, 3-LB STL U-CHAN 220 LF 10.25 2255.00 7.82 1720.40 8.62 1896.40
0103 4082000000-E 903 SUPPORT, WOOD 1,905 LF 13.00 24765.00 22.34 42557.70 24.63 46920.15
0104 4082100000-N SP  SUPPORT, OVRHD SIGN STR **** Lump Sum 46110.00 48582.05 53560.69
(21+00 -YWBO01-)
0105 4082100000-N SP (SgLéP?é)FF’), OVRHD SIGN STR #+# Lump Sum 47235.00 50257.29 55407.61
+ -L-

0106 4096000000-N 904 SIGN ERECTION, TYPE D 5 EA 155.00 775.00 139.60 698.00 153.91 769.55
0107 4102000000-N 904 SIGN ERECTION, TYPE E 78 EA 82.00 6396.00 78.18 6098.04 86.19 6722.82
0108 4108000000-N 904 SIGN ERECTION, TYPE F 11 EA 90.00 990.00 139.60 1535.60 153.91 1693.01
0109 4110000000-N 904 SIGN ERECTION, TYPE *** (GRD MTD) 9 EA 625.00 5625.00 837.62 7538.58 923.46 8311.14

QY
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TIP NO R-5516 1.169 MI
FED AID NO NHS-0070(154)

GRADING, DRAINAGE, PAVING, SIGNALS & STRUCTURES.

INTERCHANGE FROM US-70 TO SLOCUM ROAD AT THE CHERRY POINT MILITARY BASE.

ST WOOTEN CORPORATION VECELLIO & GROGAN INC SHARPE BRANCH CIVIL INC
BROTHERS
WILSON, NC BECKLEY, WV ROANOKE, VA
0110 4116100000-N 904 (SS()BN ERECT, RELOC ** GRD MTD 4 EA 155.00 620.00 167.53 670.12 184.69 738.76
0111  4141000000-N 907 DISPOSE SUPPORT, WOOD 4 EA 1.00 4.00 2.24 8.96 2.46 9.84
0112 4158000000-N 907 DISPOSE SIGN SYST WOOD 49 EA 1.00 49.00 2.23 109.27 2.46 120.54
0113  4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 1000.00 558.41 615.64
DISPOSAL OF FLASHER SYSTEM
0114  4400000000-E 1110 WORK ZONE SIGNS (STAT) 256 SF 10.00 2560.00 11.17 2859.52 11.73 3002.88
0115 4405000000-E 1110 WORK ZONE SIGNS (PORT) 580 SF 57.00 33060.00 13.60 7888.00 9.97 5782.60
0116 4410000000-E 1110 WORK ZONE SIGNS (BARR) 214 SF 7.50 1605.00 13.94 2983.16 8.80 1883.20
0117  4415000000-N 1115 FLASHING ARROW BOARD 2 EA 4200.00 8400.00 2233.66 4467.32 2345.89 4691.78
0118  4420000000-N 1120 PORTABLE CHANGE MSG SIGN 2 EA 14600.00 29200.00 9828.10 19656.20 10321.91 20643.82
0119  4430000000-N 1130 DRUMS 500 EA 69.00 34500.00 46.35 23175.00 48.68 24340.00
0120 4435000000-N 1135 CONES 100 EA 20.00 2000.00 18.99 1899.00 19.94 1994.00
0121 4445000000-E 1145 BARRICADES (TYPE Ill) 232 LF 20.00 4640.00 22.34 5182.88 23.46 5442.72
0122 4455000000-N 1150 FLAGGER 360 DAY 240.00 86400.00 298.24 107366.40 529.31 190551.60
0123  4465000000-N 1160 TEMPORARY CRASH CUSHIONS 5 EA 7500.00 37500.00 6142.56 30712.80 6451.19 32255.95
0124  4480000000-N 1165 TMA 2 EA 26000.00 52000.00 46013.45 92026.90 87970.83 175941.66
0125 4490000000-E 1170 PORT CONC BARRIER(ANCHRD) 721 LF 44.95 32408.95 39.09 28183.89 41.05 29597.05
0126 4510000000-N SP LAW ENFORCEMENT 240 HR 50.00 12000.00 54.17 13000.80 87.97 21112.80
0127 4516000000-N 1180 SKINNY DRUM 200 EA 51.00 10200.00 30.15 6030.00 31.67 6334.00
0128 4650000000-N 1251 TEMP RAISED PVMT MRKS 268 EA 6.00 1608.00 6.60 1768.80 7.77 2082.36
0129 4685000000-E 1205 THERMO PVT MKG LINES 490 22,017 LF 0.80 17613.60 0.88 19374.96 1.04 22897.68
0130 4686000000-E 1205 THERMO PVT MKG LINES 4120 9,685 LF 0.90 8716.50 0.99 9588.15 1.17 11331.45
0131 4688000000-E 1205 THERMO PVT MKG LINES,6"90 MILS 24,947 LF 1.05 26194.35 1.15 28689.05 1.36 33927.92
0132 4690000000-E 1205 THERMO PVT MKG LINES 6"120 MILS 6,069 LF 1.35 8193.15 1.48 8982.12 1.75 10620.75
0133  4695000000-E 1205 THERMO PVT MKG LINES 8"90 MILS 2,838 LF 3.00 8514.00 3.30 9365.40 3.89 11039.82
0134 4697000000-E 1205 THERMO PVT MKG LINE 8"120 MILS 899 LF 3.00 2697.00 3.30 2966.70 3.89 3497.11
0135 4700000000-E 1205 12"WIDE THERMO 90 MILS 2,035 LF 2.00 4070.00 2.20 4477.00 9.07 18457.45
0136 4702000000-E 1205 12"WIDE THERMO 120 MILS 1,090 LF 2.50 2725.00 2.75 2997.50 3.24 3531.60
0137 4705000000-E 1205 THERMO LINES 16" 120MILS 95 LF 6.00 570.00 6.60 627.00 7.77 738.15
0138 4710000000-E 1205 24"WIDE THERMO 120 MILS 580 LF 7.00 4060.00 7.70 4466.00 9.07 5260.60
0139 4721000000-E 1205 THERMO PVT MKG CHARACTER 120 24 EA 120.00 2880.00 131.98 3167.52 155.41 3729.84
0140 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 98 EA 130.00 12740.00 142.98 14012.04 168.36 16499.28
0141 4810000000-E 1205 PAINT PVMT MARKINGS 4" 16,133 LF 0.25 4033.25 0.27 4355.91 0.32 5162.56
0142 4820000000-E 1205 PAINT PVMT MARKINGS 8" 222 LF 1.00 222.00 1.10 244.20 1.30 288.60
0143  4835000000-E 1205 PAINT PVT MKG LINES 24" 137 LF 3.00 411.00 3.30 452.10 3.89 532.93
0144 4845000000-N 1205 PAINT PVT MKG SYMBOL 13 EA 65.00 845.00 71.49 929.37 84.18 1094.34
0145 4847000000-E 1205 POLYUREA LINES (4" #¥t%) 1,116 LF 5.00 5580.00 5.50 6138.00 6.48 7231.68
(HIGHLY REFLECTIVE ELEMENTS)
0146 4900000000-N 1251 PERM RAISED PVMT MARKERS 6 EA 100.00 600.00 109.98 659.88 129.51 777.06

0147 4905000000-N 1253 SNOWPLB PVMT MRKER 800 EA 27.00 21600.00 29.70 23760.00 34.97 27976.00
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0148 4935000000-N 1267 FLEX DELINATR (CRYSTAL) 76 EA 62.00 4712.00 27.08 2058.08 41.05 3119.80
0149 4940000000-N 1267 FLEX DELINATR (YELLOW) 64 EA 65.00 4160.00 27.08 1733.12 41.05 2627.20
0150 5325200000-E 1510 2" WATER LINE 12 LF 73.00 876.00 27.08 324.96 29.32 351.84
0151 5325600000-E 1510 6" WATER LINE 85 LF 55.00 4675.00 31.42 2670.70 197.60 16796.00
0152 5325800000-E 1510 8" WATER LINE 4,450 LF 30.50 135725.00 33.58 149431.00 36.36 161802.00
0153 5326000000-E 1510 10" WATER LINE 5,402 LF 37.00 199874.00 37.92 204843.84 41.05 221752.10
0154 5326200000-E 1510 12" WATER LINE 4,224 LF 38.00 160512.00 41.17 173902.08 44.57 188263.68
0155 5329000000-E SP DIH20 PIPE FITTINGS 13,510 LB 9.00 121590.00 7.58 102405.80 8.21 110917.10
0156 5536000000-E 1515 2" VALVE 1 EA 1125.00 1125.00 1354.15 1354.15 1466.18 1466.18
0157 5540000000-E 1515 6" VALVE 2 EA 1500.00 3000.00 1473.32 2946.64 1595.21 3190.42
0158 5546000000-E 1515 8" VALVE 5 EA 2100.00 10500.00 1982.48 9912.40 2146.49 10732.45
0159 5552000000-E 1515 10" VALVE 4 EA 2700.00 10800.00 2914.14 11656.56 3155.22 12620.88
0160 5558000000-E 1515 12" VALVE 1 EA 3500.00 3500.00 3639.97 3639.97 3941.09 3941.09
0161 5571800000-E 1515 8" TAPPING VALVE 1 EA 4600.00 4600.00 4333.30 4333.30 9968.25 9968.25
0162 5589200000-E 1515 2" AIR RELEASE VALVE 2 EA 4700.00 9400.00 3331.22 6662.44 3606.81 7213.62
0163 5648000000-N 1515 RELOCATE WATER METER 4 EA 1200.00 4800.00 1397.49 5589.96 1513.10 6052.40
0164 5649000000-N 1515 RECONNECT WATER METER 2 EA 1400.00 2800.00 1397.49 2794.98 1513.10 3026.20
0165 5672000000-N 1515 RELOCATE FIRE HYDRANT 4 EA 3800.00 15200.00 3114.56 12458.24 2195.32 8781.28
0166 5709100000-E 1520 2" FORCE MAIN SEWER 476 LF 20.00 9520.00 23.83 11343.08 28.15 13399.40
0167 5709300000-E 1520 6" FORCE MAIN SEWER 60 LF 86.00 5160.00 115.92 6955.20 259.23 15553.80
0168 5709400000-E 1520 8" FORCE MAIN SEWER 2,957 LF 54.00 159678.00 40.08 118516.56 86.38 255425.66
0169 5769000000-E SP DISEWER PIPE FITTINGS 4,030 LB 9.00 36270.00 7.58 30547.40 8.21 33086.30
0170 5775000000-E 1525 4' DIA UTILITY MANHOLE 2 EA 1800.00 3600.00 4306.22 8612.44 4685.62 9371.24
0171 5781000000-E 1525 UTILITY MANHOLE WALL, 4' DIA 2 LF 365.00 730.00 243.75 487.50 263.91 527.82
0172 5798000000-E 1530 él?;—\NDON ' UTILITY PIPE 530 LF 0.01 5.30 6.50 3445.00 7.04 3731.20
0173 5800000000-E 1530 ABANDON 6" UTILITY PIPE 165 LF 0.01 1.65 7.58 1250.70 8.21 1354.65
0174 5801000000-E 1530 ABANDON 8" UTILITY PIPE 7,435 LF 0.01 74.35 8.67 64461.45 9.38 69740.30
0175 5802000000-E 1530 ABANDON 10" UTILITY PIPE 5,353 LF 0.01 53.53 9.75 52191.75 10.56 56527.68
0176 5804000000-E 1530 ABANDON 12" UTILITY PIPE 4,092 LF 0.01 40.92 14.08 57615.36 15.25 62403.00
0177 5816000000-N 1530 ABANDON UTILITY MANHOLE 1 EA 1100.00 1100.00 1110.41 1110.41 1202.27 1202.27
0178 5828000000-N 1530 REMOVE UTILITY MANHOLE 1 EA 1100.00 1100.00 1408.32 1408.32 1942.40 1942.40
0180 6000000000-E 1605 TEMPORARY SILT FENCE 27,500 LF 2.40 66000.00 3.02 83050.00 2.82 77550.00
0181 6006000000-E 1610 EROS CONTRL STONE CL A 2,680 TON 8.25 22110.00 49.30 132124.00 102.33 274244.40
0182 6009000000-E 1610 EROS CONTRL STONE CL B 5,375 TON 8.25 44343.75 53.08 285305.00 102.33 550023.75
0183 6012000000-E 1610 SEDIMENT CONTROL STONE 4,255 TON 5.80 24679.00 42.05 178922.75 47.82 203474.10
0184 6015000000-E 1615 TEMPORARY MULCHING 179.5 ACR 675.00 121162.50 1547.61 277796.00 1642.12 294760.54
0185 6018000000-E 1620 SEED FOR TEMP SEEDING 7,800 LB 3.00 23400.00 111 8658.00 1.17 9126.00
0186 6021000000-E 1620 FERT FOR TEMP SEEDING 39 TON 1100.00 42900.00 331.63 12933.57 351.88 13723.32
0187 6024000000-E 1622 TEMPORARY SLOPE DRAINS 5,000 LF 2.50 12500.00 17.23 86150.00 7.21 36050.00
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0188 6029000000-E SP SAFETY FENCE 2,000 LF 2.50 5000.00 2.76 5520.00 2.93 5860.00
0189 6030000000-E 1630 SILT EXCAVATION 15,200 CY 1.45 22040.00 1.35 20520.00 21.04 319808.00
0190 6036000000-E 1631 MATTING FOR EROS CONTROL 22,500 SY 2.00 45000.00 1.77 39825.00 1.88 42300.00
0191 6037000000-E SP  COIR FIBER MAT 1,100 SY 5.00 5500.00 3.32 3652.00 3.52 3872.00
0192 6042000000-E 1632 1/4"HARDWARE CLOTH 800 LF 3.00 2400.00 3.76 3008.00 3.99 3192.00
0193  6043000000-E SP LOW PERMEABILITY GEOTEXTILE 500 SY 4.00 2000.00 5.42 2710.00 1.38 690.00
0194 6045000000-E SP :;"J)EMPORARY PIPE 110 LF 25.00 2750.00 88.20 9702.00 33.50 3685.00
0195 6069000000-E 1638 STILLING BASINS 686 CY 28.00 19208.00 11.79 8087.94 43.81 30053.66
0196 6071010000-E SP WATTLE 8,400 LF 3.40 28560.00 6.63 55692.00 7.04 59136.00
0197 6071013000-E SP WATTLE BARRIER 1,900 LF 6.00 11400.00 16.58 31502.00 17.59 33421.00
0198 6071020000-E SP  POLYACRYLAMIDE (PAM) 5,620 LB 15.00 84300.00 5.53 31078.60 5.86 32933.20
0199 6071030000-E 1640 COIR FIBER BAFFLE 5500 LF 5.00 27500.00 5.25 28875.00 5.57 30635.00
0200 6071050000-E SP (1 ls/;[;\AMER 11 EA 2600.00 28600.00 1011.47 11126.17 1503.13 16534.43
0201 6071050000-E SP :;'I“)SKIMMER 4 EA 3700.00 14800.00 1182.34 4729.36 1094.54 4378.16
0202 6084000000-E 1660 SEEDING AND MULCHING 126 ACR 1850.00 233100.00 2653.04 334283.04 2815.07 354698.82
0203 6087000000-E 1660 MOWING 67 ACR 95.00 6365.00 221.09 14813.03 234.59 15717.53
0204 6090000000-E 1661 SEED FOR REPAIR SEEDING 1,850 LB 5.75 10637.50 6.63 12265.50 7.04 13024.00
0205 6093000000-E 1661 FERT FOR REPAIR SEEDING 5.5 TON 1150.00 6325.00 884.35 4863.93 938.36 5160.98
0206 6096000000-E 1662 SEED FOR SUPP SEEDING 2,950 LB 3.50 10325.00 4.42 13039.00 4.69 13835.50
0207 6108000000-E 1665 FERTILIZER TOPDRESSING 88 TON 750.00 66000.00 773.80 68094.40 821.06 72253.28
0208 6111000000-E SP  IMPERVIOUS DIKE 382 LF 65.50 25021.00 48.75 18622.50 26.80 10237.60
0209 6114500000-N 1667 SPECIALIZED HAND MOWING 10 MHR 55.00 550.00 132.65 1326.50 140.75 1407.50
0210 6117000000-N SP RESPONSE FOR EROS CONTROL 125 EA 225.00 28125.00 165.81 20726.25 175.94 21992.50
0211  6120000000-E SP CULVERT DIVERSION CHANNEL 160 CY 15.00 2400.00 22.72 3635.20 20.10 3216.00
0212 6123000000-E 1670 REFORESTATION 0.1 ACR 10000.00 1000.00 13265.20 1326.52 14075.30 1407.53
0213 6132000000-N SP GENERIC EROSION CONTROL ITEM (EA) 10 EA 2100.00 21000.00 3068.07 30680.70 4492.36 44923.60
CONCRETE WASHOUT STRUCTURE
0214 7060000000-E 1705 SIGNAL CABLE 9,560 LF 2.25 21510.00 2.59 24760.40 2.84 27150.40
0215 7108000000-E 1705 VEHICLE SIGNAL HD (12", 1 SECT) 8 EA 725.00 5800.00 406.31 3250.48 445.36 3562.88
0216 7120000000-E 1705 VEHICLE SIGNAL HD (12", 3 SECT) 37 EA 685.00 25345.00 766.72 28368.64 840.40 31094.80
0217  7132000000-E 1705 VEHICLE SIGNAL HD (12", 4 SECT) 4 EA 875.00 3500.00 1055.16 4220.64 1156.55 4626.20
0218  7144000000-E 1705 VEHICLE SIGNAL HD (12", 5 SECT) 1 EA 1150.00 1150.00 1240.17 1240.17 1599.23 1599.23
0219 7264000000-E 1710 MESSENGER CABLE (3/8") 2,200 LF 3.00 6600.00 4.06 8932.00 4.45 9790.00
0220 7279000000-E 1715 TRACER WIRE 3,797 LF 0.50 1898.50 0.77 2923.69 0.84 3189.48
0221 7300000000-E 1715 tJlN;,"-)\VED TRENCH (#xsneir) 6,352 LF 4.05 25725.60 5.36 34046.72 5.88 37349.76
0222 7300000000-E 1715 UNPAVED TRENCH (**#titir) 860 LF 4.50 3870.00 6.18 5314.80 6.78 5830.80

229
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BROTHERS
WILSON, NC BECKLEY, WV ROANOKE, VA
0223 7300000000-E 1715 éN;{-)\VED TRENCH (#xsneir) 250 LF 5.00 1250.00 7.46 1865.00 8.18 2045.00
0224 7300100000-E 1715 UNPAVED TRENCH TEMP LEADIN 850 LF 5.00 4250.00 3.68 3128.00 4.03 3425.50
0225 7301000000-E 1715 (D1IR2I§§3T DRILL (o) 1,924 LF 16.00 30784.00 17.27 33227.48 18.93 36421.32
0226  7324000000-N 1716 JUNCTION BOX (STANDARD SIZE) 27 EA 250.00 6750.00 513.31 13859.37 562.64 15191.28
0227 7348000000-N 1716 JUNCTION BOX (OVER-SIZED, HVY-DUTY) 11 EA 450.00 4950.00 823.62 9059.82 902.77 9930.47
0228 7360000000-N 1720 WOOD POLE 7 EA 900.00 6300.00 1149.46 8046.22 1259.92 8819.44
0229 7372000000-N 1721 GUY ASSEMBLY 14 EA 275.00 3850.00 577.52 8085.28 633.02 8862.28
0230 7408000000-E 1722 1" RISER WITH WEATHERHEAD 2 EA 350.00 700.00 202.54 405.08 222.01 444.02
0231 7420000000-E 1722 2" RISER WITH WEATHERHEAD 6 EA 330.00 1980.00 391.23 2347.38 428.83 2572.98
0232 7444000000-E 1725 INDUCTIVE LOOP SAWCUT 2,800 LF 5.75 16100.00 6.08 17024.00 6.67 18676.00
0233  7456000000-E 1726 I(_1E4A2D)—IN CABLE (i) 13,070 LF 1.20 15684.00 1.62 21173.40 1.78 23264.60
0234 7481000000-N SP  SITE SURVEY 1 EA 1500.00 1500.00 1531.97 1531.97 1679.19 1679.19
0235 7481200000-N SP LUMINAIRE ARM FOR VIDEO SYSTEM 4 EA 750.00 3000.00 853.78 3415.12 935.83 3743.32
0236 7481240000-N SP CAMERA W/O INT LOOP EMUL PROCESS 4 EA 2192.00 8768.00 2693.45 10773.80 2952.28 11809.12
0237 7481260000-N SP  EXT LOOP EMULATOR PROCESS UNIT 1 EA 5300.00 5300.00 5969.21 5969.21 6542.81 6542.81
0238 7481280000-N SP RELOCATE CAMERA SENSOR UNIT 4 EA 185.00 740.00 394.92 1579.68 432.87 1731.48
0239 7516000000-E 1730 8%MMUNICATIONS CABLE (** FIBER) 4,743 LF 1.75 8300.25 2.47 11715.21 2.71 12853.53
0240 7528000000-E 1730 DROP CABLE 3 LF 10.00 30.00 7.35 22.05 8.06 24.18
0241 7540000000-N 1731 SPLICE ENCLOSURE 4 EA 1150.00 4600.00 1599.82 6399.28 1753.55 7014.20
0242 7541000000-N 1731 MOD SPLICE ENCLOSURE 1 EA 2500.00 2500.00 857.08 857.08 939.45 939.45
0243  7552000000-N 1731 INTERCONNECT CENTER 3 EA 1050.00 3150.00 1651.52 4954.56 1810.22 5430.66
0244 7564100000-N 1732 FIBER-OPTIC TRANS SELF HEAL 3 EA 585.00 1755.00 2903.36 8710.08 3182.36 9547.08
0245 7566000000-N 1733 DELINEATOR MARKER 9 EA 75.00 675.00 122.69 1104.21 134.48 1210.32
0246 7575142060-N SP  MOD RADIO INSTALL 2 EA 1500.00 3000.00 461.87 923.74 506.25 1012.50
0247 7576000000-N SP  METAL STRAIN SIGNAL POLE 7 EA 7800.00 54600.00 8280.48 57963.36 9076.20 63533.40
0248 7613000000-N SP SOIL TEST 7 EA 785.00 5495.00 938.69 6570.83 1028.90 7202.30
0249 7614100000-E SP  DRILLED PIER FOUND 64 CY 850.00 54400.00 1039.59 66533.76 1139.49 72927.36
0250 7636000000-N 1745 SIGN FOR SIGNALS 8 EA 270.00 2160.00 351.90 2815.20 385.71 3085.68
0251 7642200000-N 1743 TYPE Il PED W/ FOUNDATION 7 EA 475.00 3325.00 1839.50 12876.50 2016.26 14113.82
0252 7642300000-N 1743 TYPE Ill PED W/ FOUNDATION 4 EA 675.00 2700.00 6469.65 25878.60 7091.36 28365.44
0253 7684000000-N 1750 SIGNAL CABINET FOUNDATION 3 EA 900.00 2700.00 1703.40 5110.20 1867.09 5601.27
0254 7756000000-N 1751 CONTLR WITH CBNT, 2070L BASE MTD 3 EA 12500.00 37500.00 14077.78 42233.34 15430.60 46291.80
0255 7768000000-N 1751 CONTLR WITH CBNT, 2070L POLE MTD 1 EA 11500.00 11500.00 13433.05 13433.05 14723.90 14723.90
0256  7780000000-N 1751 DETECTOR CARD (TYPE 2070L) 26 EA 120.00 3120.00 124.80 3244.80 136.79 3556.54
0257 7901000000-N 1753 CABINET BASE EXTENDER 3 EA 1200.00 3600.00 631.45 1894.35 692.13 2076.39
0258 7960000000-N SP  METAL POLE FOUND REMVL 7 EA 760.00 5320.00 2629.52 18406.64 2882.21 20175.47

0259 7972000000-N SP METAL POLE REMOVAL 7 EA 510.00 3570.00 335.97 2351.79 368.26 2577.82
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ST WOOTEN CORPORATION VECELLIO & GROGAN INC SHARPE BRANCH CIVIL INC
BROTHERS
WILSON, NC BECKLEY, WV ROANOKE, VA
0260 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 1 EA 3500.00 3500.00 152.33 152.33 166.96 166.96
RELOCATE EMERGENCY VEHICLE PHASE SELECTOR
0261 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 2 EA 3500.00 7000.00 96.51 193.02 105.79 211.58
RELOCATE EMERGENCY VEHICLE DETECTOR
0262 7990000000-E SP  GENERIC SIGNAL ITEM (LF) 750 LF 5.00 3750.00 1.78 1335.00 1.96 1470.00
EMERGENCY VEHICLE DETECTOR CABLE
CULVERT ITEMS
0263 8126000000-N 414 CULV EXCAV @ *wrrkirrs Lump Sum 36500.00 45938.54 26798.65
(26+94.23 -Y09A-)
0264 8126000000-N 414 CULV EXCAV @ *rewrrkirrk Lump Sum 43300.00 56771.78 40197.97
(78+05.84 -L-)
0265 8133000000-E 414 FND CONDIT MAT, BOX CULV 119.6 TON 50.00 5980.00 54.17 6478.73 67.00 8013.20
0266 8196000000-E 420 CLASS A CONCRETE (CULV) 180 CY 1295.00 233100.00 1402.90 252522.00 1735.21 312337.80
0267 8245000000-E 425 REINF STEEL (CULVERT) 41,114 LB 1.20 49336.80 1.30 53448.20 1.61 66193.54
WALL ITEMS
0268 8801000000-E SP  MSE RETAIN WALL NO ** 17,700 SF 79.00 1398300.00 75.51 1336527.00 92.68 1640436.00
1)
0269 8801000000-E SP  MSE RETAIN WALL NO ** 9,200 SF 79.00 726800.00 71.97 662124.00 96.45 887340.00
@)
STRUCTURE ITEMS
0270 8091000000-N 410 FND EXCAV B** STA itk Lump Sum 12300.00 9438.66 15717.46
(2, 32+25.84 -YEBO1-)
0271 8112730000-N 450 PDA TESTING 2 EA 4300.00 8600.00 4719.33 9438.66 3518.84 7037.68
0272 8147000000-E 420 REINF CONCRETE DECK SLAB 19,091 SF 30.00 572730.00 29.50 563184.50 36.95 705412.45
0273 8161000000-E 420 GROOVING BRIDGE FLOORS 17,126 SF 0.57 9761.82 0.65 11131.90 0.61 10446.86
0274  8182000000-E 420 CLASS A CONCRETE (BRIDGE) 461.8 CY 615.00 284007.00 648.91 299666.64 1114.30 514583.74
0275 8210000000-N 422 BRG APPR SLAB *tkiiiiitk Lump Sum 33200.00 28315.97 52782.50
(32+25.84 -YEBO1-)
0276 8217000000-E 425 REINF STEEL (BRIDGE) 82,025 LB 0.95 77923.75 0.83 68080.75 1.17 95969.25
0277 8280000000-E 440 STRUCTURAL STEEL Lump Sum 1750000.00 2055267.32 2140623.58
0278 8328200000-E SP PILE DRV EQUIP SETUP ** STEEL PILES 21 EA 745.00 15645.00 401.14 8423.94 721.36 15148.56
(HP 12 X 53)
0279 8328400000-E SP PILE DRV EQUIP SETUP ** GALV STEEL PILES 42 EA 450.00 18900.00 725.60 30475.20 756.55 31775.10
(PP 18 X 0.50)
0280 8364000000-E 450 HP12X53 PILES 2,250 LF 35.75 80437.50 68.43 153967.50 44.57 100282.50
0281 8387000000-E 450 PP18X0.50 GALV STL PILE 3,310 LF 100.00 331000.00 97.93 324148.30 111.43 368833.30
0282 8393000000-N 450 PILE REDRIVES 34 EA 102.00 3468.00 123.88 4211.92 29.32 996.88
0283 8503000000-E 460 CONCRETE BARRIER RAIL 962.32 LF 78.00 75060.96 108.54 104450.21 87.97 84655.29
0284 8531000000-E 462 4" SLOPE PROTECTION 80 SY 148.50 11880.00 135.68 10854.40 161.87 12949.60
0285 8608000000-E 876 RIP RAP Il (2-0") 923 TON 83.00 76609.00 117.98 108895.54 112.19 103551.37

0286 8622000000-E 876 GEOTEXTILE FOR DRAINAGE 1,025 SY 3.15 3228.75 3.54 3628.50 2.19 2244.75
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C203955

ST WOOTEN CORPORATION

VECELLIO & GROGAN INC SHARPE

BRANCH CIVIL INC

BROTHERS
WILSON, NC BECKLEY, WV ROANOKE, VA
0287 8654000000-N SP DISC BEARINGS Lump Sum 53500.00 71969.75 64511.94
0288 8706000000-N SP EXPANSION JOINT SEALS Lump Sum 66600.00 50732.78 93835.55
CONTRACT TOTAL TOTAL 24370634.28 TOTAL 25993934.42 TOTAL 27485817.61
ROADWAY ITEMS SUB-TOTAL 18392465.70 SUB-TOTAL 19663841.73 SUB-TOTAL 20083142.09
CULVERT ITEMS SUB-TOTAL 368216.80 SUB-TOTAL 415159.25 SUB-TOTAL 453541.16
WALL ITEMS SUB-TOTAL 2125100.00 SUB-TOTAL 1998651.00 SUB-TOTAL 2527776.00
STRUCTURE ITEMS SUB-TOTAL 3484851.78 SUB-TOTAL 3916282.44 SUB-TOTAL 4421358.36
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CONTIENTERPRISES, INC

EDISON, NJ
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 1860000.00
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 350000.00
0003 0000700000-N SP  FIELD OFFICE Lump Sum 250000.00
0004 0029000000-N SP  REINF BRG APPR #kcrsi Lump Sum 35000.00
(32+25.84 -YEBO1-)
0005 0036000000-E 225 UNDERCUT EXCAVATION 22,600 CY 30.00 678000.00
0006 0043000000-N 226 GRADING Lump Sum 9804820.62
0007 0050000000-E 226 SUPP CLEARING & GRUBBING 2 ACR 14000.00 28000.00
0008 0134000000-E 240 DRAINAGE DITCH EXCAVATION 2,900 CY 22.00 63800.00
0009 0192000000-N 260 PROOF ROLLING 15 HR 110.00 1650.00
0010 0195000000-E 265 SELECT GRANULAR MATERIAL 37,300 CY 77.00 2872100.00
0011 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 70,000 SY 2.00 140000.00
0012 0199000000-E SP TEMPORARY SHORING 780 SF 93.00 72540.00
0013 0318000000-E 300 FND CONDIT MATL MINOR STRS 1,732 TON 69.00 119508.00
0014 0320000000-E 300 FND CONDIT GEOTEXTILE 8,298 SY 1.25 10372.50
0015 0342000000-E 310 :;;)?)IDE DRAIN PIPE 244 LF 121.00 29524.00
0016 0343000000-E 310 15" SIDE DRAIN PIPE 132 LF 72.00 9504.00
0017 0344000000-E 310 18" SIDE DRAIN PIPE 148 LF 102.00 15096.00
0018 0345000000-E 310 24" SIDE DRAIN PIPE 244 LF 127.00 30988.00
0019 0366000000-E 310 15"RC PIPE CULV Il 1,192 LF 145.00 172840.00
0020 0372000000-E 310 18"RC PIPE CULV Il 644 LF 147.00 94668.00
0021 0378000000-E 310 24"RC PIPE CULV Il 140 LF 160.00 22400.00
0022 0384000000-E 310 30"RC PIPE CULV Il 428 LF 140.00 59920.00
0023 0408000000-E 310 54"RC PIPE CULV Il 136 LF 455.00 61880.00
0024 0420000000-E 310 66" RC PIPE CULV Il 320 LF 687.00 219840.00
0025 0448200000-E 310 15"RCP CULV CLASS IV 1,724 LF 162.00 279288.00
0026 0448300000-E 310 18"RCP CULV CLASS IV 1,128 LF 163.00 183864.00
0027 0448400000-E 310 24"RCP CULV CLASS IV 100 LF 145.00 14500.00
0028 0448500000-E 310 30" RCP CULV CLASS IV 96 LF 168.00 16128.00
0029 0546000000-E 310 **" CAA PIPE CLVT e 412 LF 120.00 49440.00
(15", 0.064")
0030 0546000000-E 310 **" CAA PIPE CLVT ek 160 LF 140.00 22400.00
(18", 0.064")
0031 0564000000-E 310 *" CAA PIPE ELBOW **xx" 10 EA 600.00 6000.00
(15", 0.064")
0032 0564000000-E 310 **" CAA PIPE ELBOW **xx" 2 EA 668.00 1336.00
(18", 0.064")
0033 0973100000-E 330 Z‘E\;/I\‘IIE)DE;TL PIPE GRAD B IN SOIL 80 LF 245.00 19600.00
0034 0973100000-E 330 :gg/l\‘llstiTL PIPE GRAD B IN SOIL 380 LF 400.00 152000.00
0035 0995000000-E 340 PIPE REMOVAL 2,803 LF 29.00 81287.00
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CONTIENTERPRISES, INC

EDISON, NJ
0036 1077000000-E SP #57 STONE 5 TON 101.00 505.00
0037 1099500000-E 505 SHALLOW UNDERCUT 10,520 CY 35.00 368200.00
0038 1099700000-E 505 CLASS IV SUBGRD STABILIZATION 20,300 TON 36.00 730800.00
0039 1111000000-E SP CLASS IV AGGREGATE STABILIZATION 6,750 TON 37.00 249750.00
0040 1121000000-E 520 AGGREGATE BASE COURSE 3,354 TON 62.00 207948.00
0041 1220000000-E 545 INCIDENTAL STONE BASE 200 TON 55.00 11000.00
0042 1275000000-E 600 PRIME COAT 1,048.6 GAL 7.25 7602.35
0043 1489000000-E 610 ASP CONC BASE CRS B25.0B 5,090 TON 70.00 356300.00
0044 1491000000-E 610 ASP CONC BASE CRS B25.0C 11,620 TON 71.00 825020.00
0045 1498000000-E 610 ASP CONC INTR CRS 119.0B 1,380 TON 69.00 95220.00
0046 1503000000-E 610 ASP CONC INTR CRS 119.0C 10,740 TON 69.00 741060.00
0047 1519000000-E 610 ASP CONC SURF CRS S9.5B 5,320 TON 68.00 361760.00
0048 1523000000-E 610 ASP CONC SURF CRS S9.5C 11,490 TON 66.00 758340.00
0049 1575000000-E 620 ASP FOR PLANT MIX 2,315 TON 320.00 740800.00
0050 1693000000-E 654 ASPH PLT MIX PVMT REPAIR 200 TON 425.00 85000.00
0051 2022000000-E 815 SUBDRAIN EXCAVATION 168 CY 26.00 4368.00
0052 2026000000-E 815 GEOTEXTILE FOR SUBSURF DRNS 500 SY 0.60 300.00
0053 2036000000-E 815 SUBDRAIN COARSE AGGREGATE 84 CY 47.00 3948.00
0054 2044000000-E 815 6" PERF SUBDRN PIPE 500 LF 11.00 5500.00
0055 2070000000-N 815 SUBDRN PIPE OUTLET 1 EA 437.00 437.00
0056 2077000000-E 815 6" OUTLET PIPE 6 LF 55.00 330.00
0057 2220000000-E 838 REINFORCED ENDWALLS 13.7 CY 2800.00 38360.00
0058 2253000000-E 840 PIPE COLLARS 1.34 CY 3700.00 4958.00
0059 2264000000-E 840 PIPE PLUGS 0.35 CY 7100.00 2485.00
0060 2275000000-E SP FLOWABLE FILL 1 CY 400.00 4400.00
0061 2286000000-N 840 MASNRY DRAINAGE STRUCT 67 EA 3700.00 247900.00
0062 2297000000-E 840 MASNRY DRAINAGE STRUCT 30.8 CY 1700.00 52360.00
0063 2308000000-E 840 MASNRY DRAINAGE STRUCT 7.8 LF 2000.00 15600.00
0064 2364000000-N 840 FRAME W/2GRTS 840.16 STD 27 EA 425.00 11475.00
0065 2364200000-N 840 FRAME W/2GRTS 840.20 STD 7 EA 275.00 1925.00
0066 2365000000-N 840 FRAME W/2GRTS 840.22 STD 21 EA 285.00 5985.00
0067 2366000000-N 840 FRAME W/2GRTS 840.24 STD 5 EA 450.00 2250.00
0068 2367000000-N 840 FRAME W/2GRTS 840.29 STD 3 EA 415.00 1245.00
0069 2374000000-N 840 I(:(EQ)AME—GRT—HD 840.03 ** 3 EA 525.00 1575.00
0070 2396000000-N 840 FRAME W/COVER STD 840.54 1 EA 285.00 285.00
0071 2407000000-N 840 STLFRAMW/2 GTR, STD 840.37 1 EA 1825.00 1825.00
0072 2451000000-N 852 CONC TRANS SECT FOR DROP INLET 23 EA 1215.00 27945.00
0073 2549000000-E 846 2'-6" CONC CURB & GUTTER 280 LF 64.00 17920.00
0074 2556000000-E 846 SHOULDER BERM GUTTER 910 LF 62.00 56420.00
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CONTIENTERPRISES, INC

EDISON, NJ

0075 2619000000-E 850 4" CONCRETE PAVED DITCH 110 SY 200.00 22000.00
0076 2655000000-E 852 5"MONO CONC ISLDS (KEY IN) 1,610 SY 123.00 198030.00
0077 2724000000-E 857 PC REINF BARRIER SNGL FC 40 LF 84.00 3360.00
0078 2815000000-N 858 ADJ DROP INLETS 1 EA 2450.00 2450.00
0079 2938000000-N 859 CONVERT DI TO JB W/MH 1 EA 3900.00 3900.00
0080 3000000000-N SP IMPACT ATTEN TYPE 350 4 EA 17500.00 70000.00
0081 3030000000-E 862 STL BM GUARDRAIL 2,375 LF 17.00 40375.00
0082 3105000000-N 862 SBGR TERM SECT 2 EA 125.00 250.00
0083 3150000000-N 862 ADDIT GUARDRAIL POSTS 10 EA 44.00 440.00
0084 3210000000-N 862 GR ANCHOR TYPE CAT-1 2 EA 600.00 1200.00
0085 3270000000-N SP GR ANCHOR TYPE 350 3 EA 2100.00 6300.00
0086 3317000000-N 862 GR ANCHOR TYPE B-77 7 EA 1700.00 11900.00
0087 3360000000-E 863 REMOVE EXISTING GUARDRAIL 440 LF 4.00 1760.00
0088 3503000000-E 866 WOVEN WIRE FENCE 47" FAB 6,360 LF 3.25 20670.00
0089 3506000000-E 866 ?E';“;I'IMBER POSTS ***_ONG 386 EA 16.00 6176.00
0090 3515000000-E 866 5" TIMBER POSTS 8'-0"LONG 127 EA 38.00 4826.00
0091 3533000000-E 866 g:l\)l LK FENCE **" FABRIC 5,310 LF 16.00 84960.00
0092 3539000000-E 866 z\gﬁ'l; LINE PST **" CL FEN 447 EA 95.00 42465.00
0093 3545000000-E 866 z\gﬁ'l; TERM PST **" CL FEN 37 EA 160.00 5920.00
0094 3578000000-N SP GENERIC FENCING ITEM (EA) 1 EA 6500.00 6500.00

24' STEEL PIPE GATE
0095 3628000000-E 876 RIP RAP, CLASS | 730 TON 105.00 76650.00
0096 3649000000-E 876 RIP RAP, CLASS B 380 TON 110.00 41800.00
0097 3656000000-E 876 GEOTEXTILE FOR DRAINGE 3,915 SY 1.65 6459.75
0098 4048000000-E 902 REINF CONC FOUNDTN 4 CY 700.00 2800.00
0099 4054000000-E 902 PLN CONC FOUNDTN 1 CY 700.00 700.00
0100 4057000000-E SP OVERHEAD FOOTING 37 CY 1500.00 55500.00
0101 4060000000-E 903 SUPPORT, BREAKAWAY STL BM 4,814 LB 4.00 19256.00
0102 4072000000-E 903 SUPPORT, 3-LB STL U-CHAN 220 LF 8.00 1760.00
0103 4082000000-E 903 SUPPORT, WOOD 1,905 LF 11.00 20955.00
0104 4082100000-N SP SUPPORT, OVRHD SIGN STR **** Lump Sum 34000.00

(21+00 -YWBO1-)
0105 4082100000-N SP SUPPORT, OVRHD SIGN STR **** Lump Sum 43000.00

(96+78 -L-)
0106 4096000000-N 904 SIGN ERECTION, TYPE D 5 EA 115.00 575.00
0107 4102000000-N 904 SIGN ERECTION, TYPE E 78 EA 60.00 4680.00
0108 4108000000-N 904 SIGN ERECTION, TYPE F 11 EA 145.00 1595.00
0109 4110000000-N 904 SIGN ERECTION, TYPE ** (GRD MTD) 9 EA 750.00 6750.00

QY
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0110 4116100000-N 904 (SS()BN ERECT, RELOC ** GRD MTD 4 EA 115.00 460.00
0111  4141000000-N 907 DISPOSE SUPPORT, WOOD 4 EA 1.00 4.00
0112 4158000000-N 907 DISPOSE SIGN SYST WOOD 49 EA 1.00 49.00
0113 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 1500.00

DISPOSAL OF FLASHER SYSTEM
0114 4400000000-E 1110 WORK ZONE SIGNS (STAT) 256 SF 13.00 3328.00
0115 4405000000-E 1110 WORK ZONE SIGNS (PORT) 580 SF 22.00 12760.00
0116 4410000000-E 1110 WORK ZONE SIGNS (BARR) 214 SF 14.00 2996.00
0117 4415000000-N 1115 FLASHING ARROW BOARD 2 EA 4000.00 8000.00
0118 4420000000-N 1120 PORTABLE CHANGE MSG SIGN 2 EA 17000.00 34000.00
0119 4430000000-N 1130 DRUMS 500 EA 70.00 35000.00
0120 4435000000-N 1135 CONES 100 EA 38.00 3800.00
0121 4445000000-E 1145 BARRICADES (TYPE Il 232 LF 28.00 6496.00
0122 4455000000-N 1150 FLAGGER 360 DAY 500.00 180000.00
0123 4465000000-N 1160 TEMPORARY CRASH CUSHIONS 5 EA 5300.00 26500.00
0124 4480000000-N 1165 TMA 2 EA 26500.00 53000.00
0125 4490000000-E 1170 PORT CONC BARRIER(ANCHRD) 721 LF 45.00 32445.00
0126 4510000000-N SP LAW ENFORCEMENT 240 HR 47.00 11280.00
0127 4516000000-N 1180 SKINNY DRUM 200 EA 50.00 10000.00
0128 4650000000-N 1251 TEMP RAISED PVMT MRKS 268 EA 6.50 1742.00
0129 4685000000-E 1205 THERMO PVT MKG LINES 4"90 22,017 LF 0.85 18714.45
0130 4686000000-E 1205 THERMO PVT MKG LINES 4"120 9,685 LF 0.95 9200.75
0131 4688000000-E 1205 THERMO PVT MKG LINES,6"90 MILS 24,947 LF 1.10 27441.70
0132 4690000000-E 1205 THERMO PVT MKG LINES 6"120 MILS 6,069 LF 1.45 8800.05
0133 4695000000-E 1205 THERMO PVT MKG LINES 8"90 MILS 2,838 LF 3.10 8797.80
0134 4697000000-E 1205 THERMO PVT MKG LINE 8"120 MILS 899 LF 3.10 2786.90
0135 4700000000-E 1205 12"WIDE THERMO 90 MILS 2,035 LF 2.15 4375.25
0136 4702000000-E 1205 12"WIDE THERMO 120 MILS 1,090 LF 2.75 2997.50
0137 4705000000-E 1205 THERMO LINES 16" 120MILS 95 LF 6.25 593.75
0138 4710000000-E 1205 24"WIDE THERMO 120 MILS 580 LF 7.25 4205.00
0139 4721000000-E 1205 THERMO PVT MKG CHARACTER 120 24 EA 121.00 2904.00
0140 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 98 EA 131.00 12838.00
0141 4810000000-E 1205 PAINT PVMT MARKINGS 4" 16,133 LF 0.25 4033.25
0142 4820000000-E 1205 PAINT PVMT MARKINGS 8" 222 LF 1.00 222.00
0143 4835000000-E 1205 PAINT PVT MKG LINES 24" 137 LF 3.00 411.00
0144 4845000000-N 1205 PAINT PVT MKG SYMBOL 13 EA 65.00 845.00
0145 4847000000-E 1205 POLYUREA LINES (4" ****x) 1,116 LF 5.00 5580.00
(HIGHLY REFLECTIVE ELEMENTS)

0146 4900000000-N 1251 PERM RAISED PVMT MARKERS 6 EA 100.00 600.00
0147 4905000000-N 1253 SNOWPLB PVMT MRKER 800 EA 28.00 22400.00
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0148 4935000000-N 1267 FLEX DELINATR (CRYSTAL) 76 EA 41.00 3116.00
0149 4940000000-N 1267 FLEX DELINATR (YELLOW) 64 EA 41.00 2624.00
0150 5325200000-E 1510 2" WATER LINE 12 LF 39.08 468.96
0151 5325600000-E 1510 6" WATER LINE 85 LF 176.81 15028.85
0152 5325800000-E 1510 8" WATER LINE 4,450 LF 55.00 244750.00
0153 5326000000-E 1510 10" WATER LINE 5,402 LF 66.00 356532.00
0154 5326200000-E 1510 12" WATER LINE 4,224 LF 70.00 295680.00
0155 5329000000-E SP DIH20 PIPE FITTINGS 13,510 LB 7.50 101325.00
0156 5536000000-E 1515 2" VALVE 1 EA 2100.00 2100.00
0157 5540000000-E 1515 6" VALVE 2 EA 2400.00 4800.00
0158 5546000000-E 1515 8" VALVE 5 EA 3000.00 15000.00
0159 5552000000-E 1515 10" VALVE 4 EA 4300.00 17200.00
0160 5558000000-E 1515 12" VALVE 1 EA 5400.00 5400.00
0161 5571800000-E 1515 8" TAPPING VALVE 1 EA 5750.00 5750.00
0162 5589200000-E 1515 2" AIR RELEASE VALVE 2 EA 6500.00 13000.00
0163 5648000000-N 1515 RELOCATE WATER METER 4 EA 3400.00 13600.00
0164 5649000000-N 1515 RECONNECT WATER METER 2 EA 3000.00 6000.00
0165 5672000000-N 1515 RELOCATE FIRE HYDRANT 4 EA 6600.00 26400.00
0166 5709100000-E 1520 2" FORCE MAIN SEWER 476 LF 82.00 39032.00
0167 5709300000-E 1520 6" FORCE MAIN SEWER 60 LF 217.00 13020.00
0168 5709400000-E 1520 8" FORCE MAIN SEWER 2,957 LF 65.00 192205.00
0169 5769000000-E SP DISEWER PIPE FITTINGS 4,030 LB 7.00 28210.00
0170 5775000000-E 1525 4' DIA UTILITY MANHOLE 2 EA 5000.00 10000.00
0171 5781000000-E 1525 UTILITY MANHOLE WALL, 4' DIA 2 LF 350.00 700.00
0172 5798000000-E 1530 é—\;;—\NDON ' UTILITY PIPE 530 LF 6.50 3445.00
0173 5800000000-E 1530 ABANDON 6" UTILITY PIPE 165 LF 7.50 1237.50
0174 5801000000-E 1530 ABANDON 8" UTILITY PIPE 7,435 LF 8.50 63197.50
0175 5802000000-E 1530 ABANDON 10" UTILITY PIPE 5,353 LF 9.50 50853.50
0176 5804000000-E 1530 ABANDON 12" UTILITY PIPE 4,092 LF 13.50 55242.00
0177 5816000000-N 1530 ABANDON UTILITY MANHOLE 1 EA 1500.00 1500.00
0178 5828000000-N 1530 REMOVE UTILITY MANHOLE 1 EA 1600.00 1600.00
0180 6000000000-E 1605 TEMPORARY SILT FENCE 27,500 LF 2.50 68750.00
0181 6006000000-E 1610 EROS CONTRL STONE CL A 2,680 TON 105.00 281400.00
0182 6009000000-E 1610 EROS CONTRL STONE CL B 5,375 TON 100.00 537500.00
0183 6012000000-E 1610 SEDIMENT CONTROL STONE 4,255 TON 95.00 404225.00
0184 6015000000-E 1615 TEMPORARY MULCHING 179.5 ACR 1400.00 251300.00
0185 6018000000-E 1620 SEED FOR TEMP SEEDING 7,800 LB 1.00 7800.00
0186 6021000000-E 1620 FERT FOR TEMP SEEDING 39 TON 300.00 11700.00
0187 6024000000-E 1622 TEMPORARY SLOPE DRAINS 5,000 LF 12.00 60000.00
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0188 6029000000-E SP SAFETY FENCE 2,000 LF 2.50 5000.00
0189 6030000000-E 1630 SILT EXCAVATION 15,200 CY 3.50 53200.00
0190 6036000000-E 1631 MATTING FOR EROS CONTROL 22,500 SY 1.70 38250.00
0191 6037000000-E SP COIR FIBER MAT 1,100 SY 3.10 3410.00
0192 6042000000-E 1632 1/4" HARDWARE CLOTH 800 LF 3.50 2800.00
0193 6043000000-E SP LOW PERMEABILITY GEOTEXTILE 500 SY 4.00 2000.00
0194 6045000000-E SP :;';]’)EMPORARY PIPE 110 LF 37.00 4070.00
0195 6069000000-E 1638 STILLING BASINS 686 CY 20.00 13720.00
0196 6071010000-E SP  WATTLE 8,400 LF 6.00 50400.00
0197 6071013000-E SP WATTLE BARRIER 1,900 LF 15.00 28500.00
0198 6071020000-E SP POLYACRYLAMIDE (PAM) 5,620 LB 5.00 28100.00
0199 6071030000-E 1640 COIR FIBER BAFFLE 5,500 LF 5.00 27500.00
0200 6071050000-E SP a lS/;I‘;\/IMER 11 EA 1100.00 12100.00
0201 6071050000-E SP :; )SKIMMER 4 EA 1200.00 4800.00
0202 6084000000-E 1660 SEEDING AND MULCHING 126 ACR 2400.00 302400.00
0203 6087000000-E 1660 MOWING 67 ACR 200.00 13400.00
0204 6090000000-E 1661 SEED FOR REPAIR SEEDING 1,850 LB 6.00 11100.00
0205 6093000000-E 1661 FERT FOR REPAIR SEEDING 5.5 TON 800.00 4400.00
0206 6096000000-E 1662 SEED FOR SUPP SEEDING 2,950 LB 4.00 11800.00
0207 6108000000-E 1665 FERTILIZER TOPDRESSING 88 TON 700.00 61600.00
0208 6111000000-E SP IMPERVIOUS DIKE 382 LF 50.18 19168.76
0209 6114500000-N 1667 SPECIALIZED HAND MOWING 10 MHR 120.00 1200.00
0210 6117000000-N SP RESPONSE FOR EROS CONTROL 125 EA 150.00 18750.00
0211 6120000000-E SP CULVERT DIVERSION CHANNEL 160 CY 28.01 4481.60
0212 6123000000-E 1670 REFORESTATION 0.1 ACR 12000.00 1200.00
0213 6132000000-N SP GENERIC EROSION CONTROL ITEM (EA) 10 EA 1600.00 16000.00

CONCRETE WASHOUT STRUCTURE

0214 7060000000-E 1705 SIGNAL CABLE 9,560 LF 2.40 22944.00
0215 7108000000-E 1705 VEHICLE SIGNAL HD (12", 1 SECT) 8 EA 375.00 3000.00
0216 7120000000-E 1705 VEHICLE SIGNAL HD (12", 3 SECT) 37 EA 705.00 26085.00
0217 7132000000-E 1705 VEHICLE SIGNAL HD (12", 4 SECT) 4 EA 1000.00 4000.00
0218 7144000000-E 1705 VEHICLE SIGNAL HD (12", 5 SECT) 1 EA 1400.00 1400.00
0219 7264000000-E 1710 MESSENGER CABLE (3/8") 2,200 LF 4.00 8800.00
0220 7279000000-E 1715 TRACER WIRE 3,797 LF 0.80 3037.60
0221 7300000000-E 1715 tJlNZ"‘L)\VED TRENCH (ririonion) 6,352 LF 5.00 31760.00
0222 7300000000-E 1715 UNPAVED TRENCH (**ikirik) 860 LF 5.75 4945.00

229
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0223 7300000000-E 1715 éN;{-)\VED TRENCH (#xsnein) 250 LF 7.00 1750.00
0224 7300100000-E 1715 UNPAVED TRENCH TEMP LEADIN 850 LF 3.50 2975.00
0225 7301000000-E 1715 (D1IR2I§§:T DRILL (*wseinee) 1,924 LF 16.00 30784.00
0226 7324000000-N 1716 JUNCTION BOX (STANDARD SIZE) 27 EA 475.00 12825.00
0227 7348000000-N 1716 JUNCTION BOX (OVER-SIZED, HVY-DUTY) 11 EA 775.00 8525.00
0228 7360000000-N 1720 WOOD POLE 7 EA 1100.00 7700.00
0229 7372000000-N 1721 GUY ASSEMBLY 14 EA 550.00 7700.00
0230 7408000000-E 1722 1" RISER WITH WEATHERHEAD 2 EA 190.00 380.00
0231 7420000000-E 1722 2" RISER WITH WEATHERHEAD 6 EA 375.00 2250.00
0232  7444000000-E 1725 INDUCTIVE LOOP SAWCUT 2,800 LF 6.00 16800.00
0233 7456000000-E 1726 I(_1E4A2D)-|N CABLE(*rwwenr) 13,070 LF 1.50 19605.00
0234 7481000000-N SP  SITE SURVEY 1 EA 1500.00 1500.00
0235 7481200000-N SP LUMINAIRE ARM FOR VIDEO SYSTEM 4 EA 800.00 3200.00
0236 7481240000-N SP CAMERA W/O INT LOOP EMUL PROCESS 4 EA 2500.00 10000.00
0237 7481260000-N SP EXT LOOP EMULATOR PROCESS UNIT 1 EA 5500.00 5500.00
0238 7481280000-N SP RELOCATE CAMERA SENSOR UNIT 4 EA 395.00 1580.00
0239 7516000000-E 1730 E:l%MMUNICATIONS CABLE (** FIBER) 4,743 LF 2.30 10908.90
0240 7528000000-E 1730 DROP CABLE 3 LF 6.75 20.25
0241 7540000000-N 1731 SPLICE ENCLOSURE 4 EA 1500.00 6000.00
0242 7541000000-N 1731 MOD SPLICE ENCLOSURE 1 EA 800.00 800.00
0243  7552000000-N 1731 INTERCONNECT CENTER 3 EA 1550.00 4650.00
0244 7564100000-N 1732 FIBER-OPTIC TRANS SELF HEAL 3 EA 2700.00 8100.00
0245 7566000000-N 1733 DELINEATOR MARKER 9 EA 115.00 1035.00
0246 7575142060-N SP  MOD RADIO INSTALL 2 EA 430.00 860.00
0247 7576000000-N SP METAL STRAIN SIGNAL POLE 7 EA 7700.00 53900.00
0248 7613000000-N SP  SOIL TEST 7 EA 900.00 6300.00
0249 7614100000-E SP DRILLED PIER FOUND 64 CY 1000.00 64000.00
0250 7636000000-N 1745 SIGN FOR SIGNALS 8 EA 325.00 2600.00
0251 7642200000-N 1743 TYPE Il PED W/ FOUNDATION 7 EA 1700.00 11900.00
0252 7642300000-N 1743 TYPE lll PED W/ FOUNDATION 4 EA 6000.00 24000.00
0253 7684000000-N 1750 SIGNAL CABINET FOUNDATION 3 EA 1500.00 4500.00
0254 7756000000-N 1751 CONTLR WITH CBNT, 2070L BASE MTD 3 EA 12000.00 36000.00
0255 7768000000-N 1751 CONTLR WITH CBNT, 2070L POLE MTD 1 EA 12000.00 12000.00
0256 7780000000-N 1751 DETECTOR CARD (TYPE 2070L) 26 EA 114.00 2964.00
0257 7901000000-N 1753 CABINET BASE EXTENDER 3 EA 570.00 1710.00
0258 7960000000-N SP METAL POLE FOUND REMVL 7 EA 2300.00 16100.00
0259 7972000000-N SP METAL POLE REMOVAL 7 EA 300.00 2100.00
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0260 7980000000-N SP GENERIC SIGNAL ITEM (EA) 1 EA 140.00 140.00
RELOCATE EMERGENCY VEHICLE PHASE SELECTOR

0261 7980000000-N SP GENERIC SIGNAL ITEM (EA) 2 EA 88.00 176.00
RELOCATE EMERGENCY VEHICLE DETECTOR

0262 7990000000-E SP GENERIC SIGNAL ITEM (LF) 750 LF 1.60 1200.00
EMERGENCY VEHICLE DETECTOR CABLE
CULVERT ITEMS

0263 8126000000-N 414 CULV EXCAV @ **¥irkrionk Lump Sum 55350.00
(26+94.23 -Y09A-)

0264 8126000000-N 414 CULV EXCAV @ **¥irkrionk Lump Sum 63500.00
(78+05.84 -L-)

0265 8133000000-E 414 FND CONDIT MAT, BOX CULV 119.6 TON 55.00 6578.00

0266 8196000000-E 420 CLASS A CONCRETE (CULV) 180 CY 1400.00 252000.00

0267 8245000000-E 425 REINF STEEL (CULVERT) 41,114 LB 1.50 61671.00
WALL ITEMS

0268 8801000000-E SP ?:)SE RETAIN WALL NO ** 17,700 SF 115.00 2035500.00

0269 8801000000-E SP ?g)SE RETAIN WALL NO ** 9,200 SF 100.00 920000.00
STRUCTURE ITEMS

0270 8091000000-N 410 FND EXCAV B** STA #iikakk Lump Sum 14500.00
(2, 32+25.84 -YEBO1-)

0271 8112730000-N 450 PDATESTING 2 EA 7000.00 14000.00

0272 8147000000-E 420 REINF CONCRETE DECK SLAB 19,091 SF 50.00 954550.00

0273 8161000000-E 420 GROOVING BRIDGE FLOORS 17,126 SF 0.95 16269.70

0274 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 461.8 CY 1200.00 554160.00

0275 8210000000-N 422 BRG APPR SLAB #*rikkikiox Lump Sum 65000.00
(32+25.84 -YEBO1-)

0276 8217000000-E 425 REINF STEEL (BRIDGE) 82,025 LB 1.10 90227.50

0277 8280000000-E 440 STRUCTURAL STEEL Lump Sum 3760000.00

0278 8328200000-E SP PILE DRV EQUIP SETUP ** STEEL PILES 21 EA 2700.00 56700.00
(HP 12 X 53)

0279 8328400000-E SP PILE DRV EQUIP SETUP ** GALV STEEL PILES 42 EA 1200.00 50400.00
(PP 18 X 0.50)

0280 8364000000-E 450 HP12X53 PILES 2,250 LF 74.00 166500.00

0281 8387000000-E 450 PP18X0.50 GALV STL PILE 3,310 LF 187.00 618970.00

0282 8393000000-N 450 PILE REDRIVES 34 EA 1100.00 37400.00

0283 8503000000-E 460 CONCRETE BARRIER RAIL 962.32 LF 118.00 113553.76

0284 8531000000-E 462 4" SLOPE PROTECTION 80 SY 220.00 17600.00

0285 8608000000-E 876 RIP RAP Il (2'-0") 923 TON 95.00 87685.00

0286 8622000000-E 876 GEOTEXTILE FOR DRAINAGE 1,025 SY 5.00 5125.00
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0287 8654000000-N SP  DISC BEARINGS Lump Sum 107000.00
0288 8706000000-N SP  EXPANSION JOINT SEALS Lump Sum 65000.00
CONTRACT TOTAL TOTAL 39939757.00

ROADWAY ITEMS SUB-TOTAL 29750517.04

CULVERT ITEMS SUB-TOTAL 439099.00

WALL ITEMS SUB-TOTAL 2955500.00

STRUCTURE ITEMS SUB-TOTAL 6794640.96

BIDDERS IN ORDER CONTRACT TOTAL

ST WOOTEN CORPORATION 1 24370634.28

VECELLIO & GROGAN INC SHARPE BROTHERS 2 25993934.42

BRANCH CIVIL INC 3 27485817.61

CONTI ENTERPRISES, INC 4 39939757.00
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ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 295000.00 312550.00 349000.00
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 125000.00 100000.00 45894.00
0003 0001000000-E 200 CLEARING & GRUBBING Lump Sum 251000.00 350000.00 652000.00
0004 0008000000-E 200 SUPP CLEARING & GRUBBING 1 ACR 5000.00 5000.00 100.00 100.00 1.00 1.00
0005 0015000000-N 205 SEALING ABANDONED WELLS 4 EA 2500.00 10000.00 1870.00 7480.00 1500.00 6000.00
0006 0022000000-E 225 UNCLASSIFIED EXCAVATION 6,700 CY 14.00 93800.00 5.00 33500.00 22.00 147400.00
0007 0036000000-E 225 UNDERCUT EXCAVATION 2,000 CY 15.00 30000.00 13.40 26800.00 15.00 30000.00
0008 0106000000-E 230 BORROW EXCAVATION 15,200 CY 14.00 212800.00 10.85 164920.00 16.00 243200.00
0009 0134000000-E 240 DRAINAGE DITCH EXCAVATION 56 CY 15.00 840.00 23.75 1330.00 22.00 1232.00
0010 0156000000-E 250 REMOVAL OF EXT ASPHALT PVMT 6,400 SY 4.00 25600.00 5.20 33280.00 6.00 38400.00
0011 0192000000-N 260 PROOF ROLLING 7 HR 350.00 2450.00 320.00 2240.00 225.00 1575.00
0012 0195000000-E 265 SELECT GRANULAR MATERIAL 860 CY 19.00 16340.00 10.85 9331.00 16.00 13760.00
0013 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 15,570 SY 3.00 46710.00 1.10 17127.00 2.20 34254.00
0014 0318000000-E 300 FND CONDIT MATL MINOR STRS 1,200 TON 35.00 42000.00 23.80 28560.00 25.00 30000.00
0015 0320000000-E 300 FND CONDIT GEOTEXTILE 3,700 SY 3.00 11100.00 1.65 6105.00 2.50 9250.00
0016 0335100000-E 305 12" DRAINAGE PIPE 152 LF 40.00 6080.00 70.20 10670.40 53.00 8056.00
0017 0335200000-E 305 15" DRAINAGE PIPE 20 LF 40.00 800.00 90.00 1800.00 98.00 1960.00
0018 0360000000-E 310 12"RCPIPE CULV I 24 LF 40.00 960.00 81.10 1946.40 93.00 2232.00
0019 0448200000-E 310 15"RCP CULV CLASS IV 5724 LF 37.00 211788.00 43.90 251283.60 55.00 314820.00
0020 0448300000-E 310 18"RCP CULV CLASS IV 1,932 LF 45.00 86940.00 50.00 96600.00 56.00 108192.00
0021 0448400000-E 310 24"RCP CULV CLASS IV 2,928 LF 60.00 175680.00 63.00 184464.00 70.00 204960.00
0022 0448500000-E 310 30"RCP CULV CLASS IV 176 LF 91.00 16016.00 106.00 18656.00 112.00 19712.00
0023 0448600000-E 310 36" RCP CULV CLASS IV 112 LF 120.00 13440.00 156.55 17533.60 119.00 13328.00
0024 0995000000-E 340 PIPE REMOVAL 2,228 LF 12.00 26736.00 12.00 26736.00 9.00 20052.00
0025 1011000000-N 500 FINE GRADING Lump Sum 300000.00 605400.00 480000.00
0026 1099500000-E 505 SHALLOW UNDERCUT 4,250 CY 10.00 42500.00 12.15 51637.50 28.00 119000.00
0027 1099700000-E 505 CLASS IV SUBGRD STABILIZATION 9,470 TON 18.00 170460.00 18.80 178036.00 18.00 170460.00
0028 1111000000-E SP CLASS IV AGGREGATE STABILIZATION 250 TON 21.00 5250.00 38.25 9562.50 20.00 5000.00
0029 1220000000-E 545 INCIDENTAL STONE BASE 500 TON 25.00 12500.00 38.40 19200.00 50.00 25000.00
0030 1297000000-E 607 Zl_ll?l_lyzé)sp PVMT ***" DTH 6,110 SY 5.50 33605.00 2.90 17719.00 5.50 33605.00
0031 1330000000-E 607 INCIDENTAL MILLING 2,340 SY 15.00 35100.00 10.60 24804.00 15.00 35100.00
0032 1489000000-E 610 ASP CONC BASE CRS B25.0B 8,200 TON 38.85 318570.00 46.50 381300.00 42.00 344400.00
0033 1498000000-E 610 ASP CONC INTR CRS 119.0B 7,400 TON 38.85 287490.00 43.70 323380.00 42.00 310800.00
0034 1519000000-E 610 ASP CONC SURF CRS S9.5B 7,200 TON 38.85 279720.00 45.40 326880.00 42.00 302400.00
0035 1575000000-E 620 ASP FOR PLANT MIX 1,150 TON 435.00 500250.00 390.00 448500.00 425.00 488750.00
0036 1693000000-E 654 ASPH PLT MIX PVMT REPAIR 750 TON 207.00 155250.00 162.00 121500.00 125.00 93750.00
0037 2000000000-N 806 RIGHT OF WAY MARKERS 72 EA 475.00 34200.00 265.00 19080.00 150.00 10800.00
0038 2022000000-E 815 SUBDRAIN EXCAVATION 1,680 CY 5.00 8400.00 14.50 24360.00 30.00 50400.00
0039 2026000000-E 815 GEOTEXTILE FOR SUBSURF DRNS 5,000 SY 3.00 15000.00 1.40 7000.00 7.00 35000.00
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0040 2036000000-E 815 SUBDRAIN COARSE AGGREGATE 840 CY 45.00 37800.00 32.65 27426.00 50.00 42000.00
0041 2044000000-E 815 6" PERF SUBDRN PIPE 5,000 LF 11.50 57500.00 12.05 60250.00 10.00 50000.00
0042 2070000000-N 815 SUBDRN PIPE OUTLET 10 EA 750.00 7500.00 209.00 2090.00 350.00 3500.00
0043 2077000000-E 815 6"OUTLET PIPE 60 LF 20.00 1200.00 21.30 1278.00 30.00 1800.00
0044 2253000000-E 840 PIPE COLLARS 1 CY 500.00 500.00 2080.00 2080.00 1500.00 1500.00
0045 2275000000-E SP FLOWABLE FILL 15 CY 300.00 450.00 445.00 667.50 600.00 900.00
0046 2286000000-N 840 MASNRY DRAINAGE STRUCT 122 EA 1750.00 213500.00 950.00 115900.00 2000.00 244000.00
0047 2308000000-E 840 MASNRY DRAINAGE STRUCT 10 LF 300.00 3000.00 250.00 2500.00 400.00 4000.00
0048 2364000000-N 840 FRAME W/2GRTS 840.16 STD 19 EA 1350.00 25650.00 420.00 7980.00 700.00 13300.00
0049 2374000000-N 840 I(:EF§AME—GRT—HD 840.03 ** 11 EA 700.00 7700.00 600.00 6600.00 750.00 8250.00
0050 2374000000-N 840 l(:FF§AME—GRT—HD 840.03 ** 46 EA 700.00 32200.00 620.00 28520.00 760.00 34960.00
0051 2374000000-N 840 l(:g)AME—GRT—HD 840.03 ** 43 EA 700.00 30100.00 620.00 26660.00 760.00 32680.00
0052 2396000000-N 840 FRAME W/COVER STD 840.54 3 EA 450.00 1350.00 305.00 915.00 575.00 1725.00
0053 2440000000-N 852 CONC TRANS SECT FOR CATCH BASIN 20 EA 460.00 9200.00 600.00 12000.00 450.00 9000.00
0054 2451000000-N 852 CONC TRANS SECT FOR DROP INLET 3 EA 410.00 1230.00 600.00 1800.00 450.00 1350.00
0055 2542000000-E 846 1'-6" CONC CURB & GUTTER 8,100 LF 12.25 99225.00 13.00 105300.00 16.50 133650.00
0056 2549000000-E 846 2'-6" CONC CURB & GUTTER 11,000 LF 14.30 157300.00 15.50 170500.00 18.75 206250.00
0057 2580000000-E 846 CONCRETE VALLEY GUTTER 300 LF 34.55 10365.00 25.00 7500.00 16.00 4800.00
0058 2591000000-E 848 4" CONCRETE SIDEWALK 2,700 SY 28.40 76680.00 30.00 81000.00 31.00 83700.00
0059 2605000000-N 848 CONCRETE CURB RAMP 20 EA 688.00 13760.00 950.00 19000.00 1450.00 29000.00
0060 2612000000-E 848 6" CONCRETE DRIVEWAY 1,300 SY 36.85 47905.00 48.00 62400.00 50.00 65000.00
0061 2655000000-E 852 5"MONO CONC ISLDS (KEY IN) 1,000 SY 50.35 50350.00 48.00 48000.00 50.00 50000.00
0062 3536000000-E 866 CHN LK FENCE 48" FABRIC 260 LF 18.50 4810.00 14.00 3640.00 6.50 1690.00
0063 3542000000-E 866 MET LINE PST 48" CL FEN 21 EA 36.00 756.00 60.00 1260.00 35.00 735.00
0064 3548000000-E 866 MET TERM PST 48" CL FEN 4 EA 46.00 184.00 140.00 560.00 95.00 380.00
0065 3628000000-E 876 RIP RAP, CLASS | 25 TON 65.00 1625.00 64.20 1605.00 95.00 2375.00
0066 3649000000-E 876 RIP RAP, CLASS B 12 TON 60.00 720.00 88.50 1062.00 100.00 1200.00
0067 3656000000-E 876 GEOTEXTILE FOR DRAINGE 988 SY 6.00 5928.00 1.75 1729.00 3.00 2964.00
0068 4072000000-E 903 SUPPORT, 3-LB STL U-CHAN 450 LF 5.15 2317.50 7.00 3150.00 7.00 3150.00
0069 4102000000-N 904 SIGN ERECTION, TYPE E 34 EA 115.00 3910.00 125.00 4250.00 125.00 4250.00
0070 4155000000-N 907 DISPOSE SIGN SYST U-CHAN 25 EA 5.00 125.00 5.00 125.00 5.00 125.00
0071 4400000000-E 1110 WORK ZONE SIGNS (STAT) 639 SF 10.70 6837.30 7.00 4473.00 7.00 4473.00
0072  4405000000-E 1110 WORK ZONE SIGNS (PORT) 320 SF 40.00 12800.00 27.35 8752.00 25.00 8000.00
0073 4410000000-E 1110 WORK ZONE SIGNS (BARR) 129 SF 11.25 1451.25 14.00 1806.00 7.00 903.00
0074 4415000000-N 1115 FLASHING ARROW BOARD 2 EA 4500.00 9000.00 2820.00 5640.00 1900.00 3800.00
0075 4420000000-N 1120 PORTABLE CHANGE MSG SIGN 6 EA 11500.00 69000.00 11400.00 68400.00 5000.00 30000.00
0076 4430000000-N 1130 DRUMS 575 EA 75.00 43125.00 61.50 35362.50 35.00 20125.00
0077 4435000000-N 1135 CONES 100 EA 35.00 3500.00 47.30 4730.00 17.00 1700.00
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SR-1604 (HUNTER HILL ROAD) FROM SR-1613 (NORTH WINSTEAD AVENUE) TO SR-1616 (COUNTRY CLUB ROAD).

2:00 PM 3/5 004
JUN 20 2017 C203942
1.096 MI

PLT-RBP JV CONSTRUCTION

BARNHILL CONTRACTING

FSC Il LLC DBA FRED SMITH

COMPANY COMPANY
WILSON, NC ROCKY MOUNT, NC RALEIGH, NC
0078  4445000000-E 1145 BARRICADES (TYPE Ill) 112 LF 26.00 2912.00 39.25 4396.00 18.00 2016.00
0079  4455000000-N 1150 FLAGGER 360 DAY 160.00 57600.00 331.00 119160.00 500.00 180000.00
0080 4480000000-N 1165 TMA 2 EA 11000.00 22000.00 15500.00 31000.00 5000.00 10000.00
0081 4510000000-N SP LAW ENFORCEMENT 40 HR 50.00 2000.00 66.50 2660.00 65.00 2600.00
0082 4516000000-N 1180 SKINNY DRUM 100 EA 50.00 5000.00 47.25 4725.00 27.00 2700.00
0083  4650000000-N 1251 TEMP RAISED PVMT MRKS 286 EA 6.00 1716.00 10.00 2860.00 10.00 2860.00
0084  4685000000-E 1205 THERMO PVT MKG LINES 490 2,500 LF 0.60 1500.00 1.00 2500.00 1.00 2500.00
0085 4686000000-E 1205 THERMO PVT MKG LINES 4120 14,600 LF 0.75 10950.00 1.00 14600.00 1.00 14600.00
0086 4695000000-E 1205 THERMO PVT MKG LINES 8"90 MILS 1,300 LF 2.50 3250.00 3.00 3900.00 3.00 3900.00
0087 4710000000-E 1205 24"WIDE THERMO 120 MILS 370 LF 7.00 2590.00 12.00 4440.00 12.00 4440.00
0088 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 23 EA 110.00 2530.00 135.00 3105.00 135.00 3105.00
0089 4810000000-E 1205 PAINT PVMT MARKINGS 4" 14,943 LF 0.25 3735.75 1.00 14943.00 1.00 14943.00
0090 4820000000-E 1205 PAINT PVMT MARKINGS 8" 298 LF 1.00 298.00 1.00 298.00 1.00 298.00
0091 4835000000-E 1205 PAINT PVT MKG LINES 24" 12 LF 3.00 36.00 5.00 60.00 5.00 60.00
0092 4845000000-N 1205 PAINT PVT MKG SYMBOL 15 EA 65.00 975.00 35.00 525.00 35.00 525.00
0093  4900000000-N 1251 PERM RAISED PVMT MARKERS 150 EA 8.00 1200.00 10.00 1500.00 10.00 1500.00
0094 5325600000-E 1510 6" WATER LINE 32 LF 70.00 2240.00 245.00 7840.00 45.00 1440.00
0095 5325800000-E 1510 8" WATER LINE 175 LF 50.00 8750.00 135.00 23625.00 47.00 8225.00
0096 5326600000-E 1510 16" WATER LINE 763 LF 125.00 95375.00 140.00 106820.00 70.00 53410.00
0097 5329000000-E SP DI H20 PIPE FITTINGS 11,490 LB 5.00 57450.00 5.00 57450.00 8.50 97665.00
0098 5546000000-E 1515 8" VALVE 2 EA 1800.00 3600.00 2280.00 4560.00 1600.00 3200.00
0099 5558600000-E 1515 16" VALVE 1 EA 4200.00 4200.00 4780.00 4780.00 9000.00 9000.00
0100 5571600000-E 1515 6" TAPPING VALVE 1 EA 3700.00 3700.00 4680.00 4680.00 4000.00 4000.00
0101 5648000000-N 1515 RELOCATE WATER METER 28 EA 600.00 16800.00 950.00 26600.00 925.00 25900.00
0102 5649000000-N 1515 RECONNECT WATER METER 19 EA 200.00 3800.00 950.00 18050.00 700.00 13300.00
0103 5666000000-E 1515 FIRE HYDRANT 4 EA 6500.00 26000.00 7100.00 28400.00 4300.00 17200.00
0104 5672000000-N 1515 RELOCATE FIRE HYDRANT 5 EA 2300.00 11500.00 2950.00 14750.00 3000.00 15000.00
0105 5691200000-E 1520 6" SANITARY GRAVITY SEWER 94 LF 85.00 7990.00 100.00 9400.00 49.00 4606.00
0106 5691300000-E 1520 8" SANITARY GRAVITY SEWER 472 LF 100.00 47200.00 115.00 54280.00 74.00 34928.00
0107 5768000000-N 1520 SANITARY SEWER CLEAN-OUT 30 EA 400.00 12000.00 1390.00 41700.00 2900.00 87000.00
0108 5775000000-E 1525 4' DIA UTILITY MANHOLE 5 EA 3000.00 15000.00 3230.00 16150.00 3000.00 15000.00
0109 5781000000-E 1525 UTILITY MANHOLE WALL, 4' DIA 302 LF 300.00 9060.00 210.00 6342.00 450.00 13590.00
0110 5800000000-E 1530 ABANDON 6" UTILITY PIPE 27 LF 10.00 270.00 80.00 2160.00 15.00 405.00
0111  5801000000-E 1530 ABANDON 8" UTILITY PIPE 675 LF 10.00 6750.00 18.00 12150.00 18.00 12150.00
0112 5810000000-E 1530 ABANDON 16" UTILITY PIPE 693 LF 32.00 22176.00 41.00 28413.00 30.00 20790.00
0113  5815000000-N 1530 REMOVE WATER METER 8 EA 200.00 1600.00 250.00 2000.00 300.00 2400.00
0114 5815500000-N 1530 REMOVE FIRE HYDRANT 4 EA 1200.00 4800.00 350.00 1400.00 1650.00 6600.00
0115 5816000000-N 1530 ABANDON UTILITY MANHOLE 3 EA 1500.00 4500.00 1050.00 3150.00 3550.00 10650.00
0116 5828000000-N 1530 REMOVE UTILITY MANHOLE 1 EA 1500.00 1500.00 1325.00 1325.00 5500.00 5500.00



JUL 06, 2017 03:16 PM NASH 2:00 PM 4/ 5 004
34964.2.2 JUN 20 2017 C203942

TIP NO U-3621A 1.096 MI
FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING & SIGNALS.

SR-1604 (HUNTER HILL ROAD) FROM SR-1613 (NORTH WINSTEAD AVENUE) TO SR-1616 (COUNTRY CLUB ROAD).

PLT-RBP JV CONSTRUCTION BARNHILL CONTRACTING FSC Il LLC DBA FRED SMITH
COMPANY COMPANY
WILSON, NC ROCKY MOUNT, NC RALEIGH, NC
0117 5835700000-E 1540 16" ENCASEMENT PIPE 90 LF 125.00 11250.00 125.00 11250.00 275.00 24750.00
0118 5871900000-E 1550 16" TRENCHLESS INSTALL (IN SOIL) 22 LF 350.00 7700.00 260.00 5720.00 150.00 3300.00
0119 5871910000-E 1550 16" TRENCHLESS INSTALL (NOT IN SOIL) 23 LF 650.00 14950.00 260.00 5980.00 150.00 3450.00
0120 5882000000-N SP GENERIC UTILITY ITEM (EA) 1 EA 12500.00 12500.00 14400.00 14400.00 4000.00 4000.00
RELOCATE WATER VAULT
0121 5882000000-N SP GENERIC UTILITY ITEM (EA) 8 EA 500.00 4000.00 665.00 5320.00 500.00 4000.00
REMOVE SANITARY SEWER CLEAN- OUT
0122 6000000000-E 1605 TEMPORARY SILT FENCE 13,700 LF 1.90 26030.00 2.20 30140.00 2.05 28085.00
0123 6006000000-E 1610 EROS CONTRL STONE CL A 420 TON 55.00 23100.00 40.50 17010.00 60.00 25200.00
0124 6009000000-E 1610 EROS CONTRL STONE CL B 735 TON 55.00 40425.00 45.00 33075.00 40.00 29400.00
0125 6012000000-E 1610 SEDIMENT CONTROL STONE 1,240 TON 35.00 43400.00 20.00 24800.00 20.00 24800.00
0126 6015000000-E 1615 TEMPORARY MULCHING 8 ACR 2000.00 16000.00 650.00 5200.00 600.00 4800.00
0127 6018000000-E 1620 SEED FOR TEMP SEEDING 500 LB 2.00 1000.00 3.00 1500.00 4.00 2000.00
0128 6021000000-E 1620 FERT FOR TEMP SEEDING 3.5 TON 100.00 350.00 750.00 2625.00 500.00 1750.00
0129 6024000000-E 1622 TEMPORARY SLOPE DRAINS 200 LF 21.00 4200.00 17.25 3450.00 15.00 3000.00
0130 6029000000-E SP SAFETY FENCE 450 LF 2.00 900.00 2.00 900.00 2.00 900.00
0131 6030000000-E 1630 SILT EXCAVATION 810 CY 10.00 8100.00 0.10 81.00 1.00 810.00
0132 6036000000-E 1631 MATTING FOR EROS CONTROL 9,700 SY 1.40 13580.00 1.65 16005.00 1.50 14550.00
0133 6037000000-E SP COIR FIBER MAT 10 SY 8.00 80.00 10.00 100.00 10.00 100.00
0134 6038000000-E SP PERM SOIL REINF MAT 205 SY 2.50 512.50 4.50 922.50 8.00 1640.00
0135 6042000000-E 1632 1/4" HARDWARE CLOTH 4,900 LF 3.00 14700.00 3.00 14700.00 3.00 14700.00
0136 6043000000-E SP LOW PERMEABILITY GEOTEXTILE 20 SY 4.00 80.00 40.00 800.00 15.00 300.00
0137 6071010000-E SP  WATTLE 1,820 LF 6.80 12376.00 6.45 11739.00 9.90 18018.00
0138  6071020000-E SP  POLYACRYLAMIDE (PAM) 605 LB 4.00 2420.00 5.00 3025.00 5.00 3025.00
0139 6071030000-E 1640 COIR FIBER BAFFLE 100 LF 4.25 425.00 5.00 500.00 4.00 400.00
0140 6071050000-E SP ’a lS/;I‘;\/IMER 1 EA 1100.00 1100.00 1050.00 1050.00 1800.00 1800.00
0141 6084000000-E 1660 SEEDING AND MULCHING 8 ACR 6800.00 54400.00 1900.00 15200.00 1500.00 12000.00
0142 6087000000-E 1660 MOWING 4 ACR 250.00 1000.00 150.00 600.00 80.00 320.00
0143 6090000000-E 1661 SEED FOR REPAIR SEEDING 100 LB 8.00 800.00 4.00 400.00 6.00 600.00
0144 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 TON 1904.00 476.00 600.00 150.00 1000.00 250.00
0145 6096000000-E 1662 SEED FOR SUPP SEEDING 200 LB 2.00 400.00 4.00 800.00 4.00 800.00
0146 6108000000-E 1665 FERTILIZER TOPDRESSING 5.5 TON 700.00 3850.00 500.00 2750.00 250.00 1375.00
0147 6114500000-N 1667 SPECIALIZED HAND MOWING 10 MHR 120.00 1200.00 50.00 500.00 90.00 900.00
0148 6117000000-N SP RESPONSE FOR EROS CONTROL 18 EA 500.00 9000.00 400.00 7200.00 250.00 4500.00
0149 6132000000-N SP GENERIC EROSION CONTROL ITEM (EA) 4 EA 1200.00 4800.00 1920.00 7680.00 2000.00 8000.00
CONCRETE WASHOUT STRUCTURE
0150 6132000000-N SP GENERIC EROSION CONTROL ITEM (EA) 40 EA 100.00 4000.00 120.00 4800.00 290.00 11600.00
FABRIC INSERT INLET PROTECTION DEVICE CLEANOUT
0151 6132000000-N SP GENERIC EROSION CONTROL ITEM (EA) 20 EA 100.00 2000.00 120.00 2400.00 290.00 5800.00

FABRIC INSERT INLET PROTECTIONDEVICE
0152 7060000000-E 1705 SIGNAL CABLE 1,400 LF 2.40 3360.00 2.40 3360.00 2.40 3360.00



JUL 06, 2017 03:16 PM NASH 2:00 PM 5/5 004
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TIP NO U-3621A 1.096 MI
FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING & SIGNALS.

SR-1604 (HUNTER HILL ROAD) FROM SR-1613 (NORTH WINSTEAD AVENUE) TO SR-1616 (COUNTRY CLUB ROAD).

PLT-RBP JV CONSTRUCTION BARNHILL CONTRACTING FSC Il LLC DBA FRED SMITH
COMPANY COMPANY
WILSON, NC ROCKY MOUNT, NC RALEIGH, NC
0153 7120000000-E 1705 VEHICLE SIGNAL HD (12", 3 SECT) 11 EA 685.00 7535.00 685.00 7535.00 685.00 7535.00
0154 7132000000-E 1705 VEHICLE SIGNAL HD (12", 4 SECT) 1 EA 799.00 799.00 799.00 799.00 799.00 799.00
0155 7252000000-E 1710 MESSENGER CABLE (1/4") 900 LF 3.10 2790.00 3.10 2790.00 3.10 2790.00
0156 7264000000-E 1710 MESSENGER CABLE (3/8") 525 LF 1.70 892.50 1.70 892.50 1.70 892.50
0157 7300000000-E 1715 UNPAVED TRENCH (¥*ikirix) 700 LF 6.60 4620.00 6.60 4620.00 6.60 4620.00
(1,27
0158 7300000000-E 1715 UNPAVED TRENCH (¥*ikirix) 50 LF 7.80 390.00 7.80 390.00 7.80 390.00
(2,27
0159 7300000000-E 1715 UNPAVED TRENCH (**tikiriix) 20 LF 8.95 179.00 8.95 179.00 8.95 179.00
(3,27
0160 7324000000-N 1716 JUNCTION BOX (STANDARD SIZE) 8 EA 180.00 1440.00 180.00 1440.00 180.00 1440.00
0161 7372000000-N 1721 GUY ASSEMBLY 4 EA 390.00 1560.00 390.00 1560.00 390.00 1560.00
0162 7444000000-E 1725 INDUCTIVE LOOP SAWCUT 1,100 LF 5.70 6270.00 5.70 6270.00 5.70 6270.00
0163 7456000000-E 1726 LEAD-IN CABLE(***¥¥¥xx) 3,400 LF 1.40 4760.00 1.40 4760.00 1.40 4760.00
(14-2)
0164 7516000000-E 1730 COMMUNICATIONS CABLE (** FIBER) 675 LF 3.10 2092.50 3.10 2092.50 3.10 2092.50
(12)
0165 7541000000-N 1731 MOD SPLICE ENCLOSURE 1 EA 1110.00 1110.00 1110.00 1110.00 1110.00 1110.00
0166 7552000000-N 1731 INTERCONNECT CENTER 1 EA 1500.00 1500.00 1500.00 1500.00 1500.00 1500.00
0167 7576000000-N SP METAL STRAIN SIGNAL POLE 4 EA 6112.00 24448.00 6112.00 24448.00 6112.00 24448.00
0168 7613000000-N SP SOIL TEST 4 EA 1110.00 4440.00 1110.00 4440.00 1110.00 4440.00
0169 7614100000-E SP DRILLED PIER FOUND 28 CY 985.00 27580.00 985.00 27580.00 985.00 27580.00
0170 7636000000-N 1745 SIGN FOR SIGNALS 1 EA 212.00 212.00 212.00 212.00 212.00 212.00
0171 7684000000-N 1750 SIGNAL CABINET FOUNDATION 1 EA 636.00 636.00 636.00 636.00 636.00 636.00
0172 7756000000-N 1751 CONTLR WITH CBNT, 2070L BASE MTD 1 EA 11675.00 11675.00 11675.00 11675.00 11675.00 11675.00
0173 7780000000-N 1751 DETECTOR CARD (TYPE 2070L) 7 EA 102.00 714.00 102.00 714.00 102.00 714.00
0174 7901000000-N 1753 CABINET BASE EXTENDER 1 EA 340.00 340.00 340.00 340.00 340.00 340.00
0175 7980000000-N SP GENERIC SIGNAL ITEM (EA) 1 EA 3050.00 3050.00 3050.00 3050.00 3050.00 3050.00
ETHERNET EDGE SWITCH
0176 7990000000-E SP GENERIC SIGNAL ITEM (LF) 500 LF 3.40 1700.00 3.40 1700.00 3.40 1700.00
BACK PULL FIBER OPTIC CABLE
CONTRACT TOTAL TOTAL 5894680.30 TOTAL 6251845.50 TOTAL 6990000.00
ROADWAY ITEMS SUB-TOTAL 5894680.30 SUB-TOTAL 6251845.50 SUB-TOTAL 6990000.00
BIDDERS IN ORDER CONTRACT TOTAL
PLT-RBP JV CONSTRUCTION 1 5894680.30
BARNHILL CONTRACTING COMPANY 2 6251845.50

FSC Il LLC DBA FRED SMITH COMPANY 3 6990000.00
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50473.3.1

TIP NO R-5719, U-5796
FED AID NO STATE FUNDED

CONSTRUCT INTERCHANGES - GRADING, DRAINAGE, PAVING & STRS.
US-117 AT SR-1135 (COUNTRY CLUB ROAD) AND SR-1120 (O'BERRY ROAD).

WAYNE

2:00 PM 1/ 21 005
JUN 20 2017 C203959
1.975 MI

ST WOOTEN CORPORATION

C. M. LINDSAY & SONS, INC.

BRANCH CIVIL INC

WILSON, NC LUMBERTON, NC ROANOKE, VA
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 1050000.00 1200000.00 1140000.00
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 175000.00 175000.00 450000.00
0003 0001000000-E 200 CLEARING & GRUBBING Lump Sum 2500000.00 1250000.00 850000.00
0004 0008000000-E 200 SUPP CLEARING & GRUBBING 2 ACR 8000.00 16000.00 1.00 2.00 7500.00 15000.00
0005 0022000000-E 225 UNCLASSIFIED EXCAVATION 34,700 CY 10.20 353940.00 6.52 226244.00 12.00 416400.00
0006 0030000000-N SP  BRG APP SUB REG TIER** Lump Sum 20000.00 20000.00 35000.00
(27+41.30 -Y8-)
0007 0030000000-N SP BRG APP SUB REG TIER** Lump Sum 20000.00 20000.00 35000.00
(39+11.12 -L- LT)
0008 0030000000-N SP  BRG APP SUB REG TIER** Lump Sum 20000.00 20000.00 35000.00
(39+11.12 -L- RT)
0009 0036000000-E 225 UNDERCUT EXCAVATION 4,250 CY 12.00 51000.00 6.00 25500.00 10.00 42500.00
0010 0106000000-E 230 BORROW EXCAVATION 927,500 CY 4.00 3710000.00 5.68 5268200.00 4.80 4452000.00
0011 0127000000-N SP EMBMT SETTLEMENT GAUGE 28 EA 1775.00 49700.00 1400.00 39200.00 3000.00 84000.00
0012 0134000000-E 240 DRAINAGE DITCH EXCAVATION 11,120 CY 6.00 66720.00 5.15 57268.00 8.00 88960.00
0013 0156000000-E 250 REMOVAL OF EXT ASPHALT PVMT 8,330 SY 3.15 26239.50 5.26 43815.80 7.00 58310.00
0014 0177000000-E 250 BREAKING OF EXT ASPH PVMT 26,900 SY 2.15 57835.00 1.25 33625.00 7.00 188300.00
0015 0192000000-N 260 PROOF ROLLING 30 HR 150.00 4500.00 175.00 5250.00 150.00 4500.00
0016 0195000000-E 265 SELECT GRANULAR MATERIAL 4,250 CY 4.00 17000.00 5.68 24140.00 40.00 170000.00
0017 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 40,800 SY 2.00 81600.00 2.20 89760.00 2.00 81600.00
0018 0318000000-E 300 FND CONDIT MATL MINOR STRS 1,070 TON 31.00 33170.00 35.50 37985.00 30.00 32100.00
0019 0320000000-E 300 FND CONDIT GEOTEXTILE 3,330 SY 3.00 9990.00 2.20 7326.00 2.00 6660.00
0020 0342000000-E 310 :;;)?)IDE DRAIN PIPE 28 LF 75.00 2100.00 72.48 2029.44 125.00 3500.00
0021 0343000000-E 310 15" SIDE DRAIN PIPE 648 LF 37.00 23976.00 36.00 23328.00 45.00 29160.00
0022 0344000000-E 310 18" SIDE DRAIN PIPE 1,380 LF 41.50 57270.00 42.00 57960.00 50.00 69000.00
0023 0345000000-E 310 24" SIDE DRAIN PIPE 1,484 LF 52.00 77168.00 52.60 78058.40 55.00 81620.00
0024 0354000000-E 310 (15R\(/:) PIPE CULY ek 292 LF 50.75 14819.00 42.00 12264.00 75.00 21900.00
0025 0354000000-E 310 :Z;""R\(/:) PIPE CULY ek 384 LF 200.00 76800.00 185.00 71040.00 210.00 80640.00
0026 0366000000-E 310 15"RC PIPE CULV Il 248 LF 40.00 9920.00 36.68 9096.64 50.00 12400.00
0027 0372000000-E 310 18"RC PIPE CULV Il 236 LF 51.00 12036.00 42.00 9912.00 110.00 25960.00
0028 0378000000-E 310 24"RC PIPE CULV Il 880 LF 56.00 49280.00 54.89 48303.20 80.00 70400.00
0029 0384000000-E 310 30"RC PIPE CULV Il 300 LF 72.25 21675.00 68.00 20400.00 100.00 30000.00
0030 0396000000-E 310 42"RC PIPE CULV Il 28 LF 140.00 3920.00 124.50 3486.00 160.00 4480.00
0031 0408000000-E 310 54"RC PIPE CULV Il 108 LF 216.50 23382.00 178.00 19224.00 225.00 24300.00
0032 0448200000-E 310 15" RCP CULV CLASS IV 932 LF 40.50 37746.00 4541 4232212 60.00 55920.00
0033 0448300000-E 310 18"RCP CULV CLASS IV 828 LF 55.50 45954.00 4771 39503.88 90.00 74520.00
0034 0448400000-E 310 24"RCP CULV CLASS IV 556 LF 79.00 43924.00 63.50 35306.00 110.00 61160.00
0035 0448500000-E 310 30" RCP CULV CLASS IV 84 LF 115.00 9660.00 84.00 7056.00 160.00 13440.00
0036 0448600000-E 310 36" RCP CULV CLASS IV 368 LF 130.00 47840.00 110.00 40480.00 165.00 60720.00
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50473.3.1

TIP NO

CONSTRUCT INTERCHANGES - GRADING, DRAINAGE, PAVING & STRS.
US-117 AT SR-1135 (COUNTRY CLUB ROAD) AND SR-1120 (O'BERRY ROAD).

R-5719, U-5796
FED AID NO STATE FUNDED
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JUN 20 2017

1.975 MI

2/ 21 005

C203959

ST WOOTEN CORPORATION

C. M. LINDSAY & SONS, INC.

BRANCH CIVIL INC

WILSON, NC LUMBERTON, NC ROANOKE, VA
0037 0582000000-E 310 15" CSPIPE CULV 0.064" 1,076 LF 34.00 36584.00 39.00 41964.00 50.00 53800.00
0038 0588000000-E 310 18" CS PIPE CULV 0.064" 36 LF 39.00 1404.00 44.00 1584.00 65.00 2340.00
0039 0594000000-E 310 24" CSPIPE CULV 0.064" 44 LF 44.40 1953.60 49.50 2178.00 70.00 3080.00
0040 0636000000-E 310 :;_5C% %léi())w Fee THICK 28 EA 335.00 9380.00 330.00 9240.00 325.00 9100.00
0041 0636000000-E 310 :;_BC% %léi())w Fee THICK 2 EA 365.00 730.00 335.00 670.00 400.00 800.00
0042 0636000000-E 310 ’(‘;4(:% %léi())w Fee THICK 2 EA 475.00 950.00 425.00 850.00 450.00 900.00
0043 0995000000-E 340 PIPE REMOVAL 5,026 LF 16.50 82929.00 14.00 70364.00 20.00 100520.00
0044 0996000000-N 350 PIPE CLEAN-OUT 1 EA 2500.00 2500.00 1.00 1.00 1000.00 1000.00
0045 1000000000-E 462 6" SLOPE PROTECTION 530 SY 90.00 47700.00 90.00 47700.00 150.00 79500.00
0046 1011000000-N 500 FINE GRADING Lump Sum 1560000.00 250000.00 989000.00
0047 1099500000-E 505 SHALLOW UNDERCUT 10,000 CY 9.00 90000.00 7.50 75000.00 0.01 100.00
0048 1099700000-E 505 CLASS IV SUBGRD STABILIZATION 21,615 TON 22.50 486337.50 24.50 529567.50 30.00 648450.00
0049 1111000000-E SP CLASS IV AGGREGATE STABILIZATION 750 TON 39.00 29250.00 25.50 19125.00 30.00 22500.00
0050 1220000000-E 545 INCIDENTAL STONE BASE 1,000 TON 26.50 26500.00 25.00 25000.00 30.00 30000.00
0051 1297000000-E 607 ??ll_”?l_lyzé)sp PVMT ***" DTH 42,530 SY 1.70 72301.00 0.95 40403.50 2.00 85060.00
0052 1330000000-E 607 INCIDENTAL MILLING 1,000 SY 7.95 7950.00 6.95 6950.00 10.00 10000.00
0053 1489000000-E 610 ASP CONC BASE CRS B25.0B 15,440 TON 52.70 813688.00 52.70 813688.00 55.00 849200.00
0054 1491000000-E 610 ASP CONC BASE CRS B25.0C 17,100 TON 53.55 915705.00 53.55 915705.00 55.00 940500.00
0055 1503000000-E 610 ASP CONC INTR CRS 119.0C 12,770 TON 52.30 667871.00 52.30 667871.00 53.00 676810.00
0056 1519000000-E 610 ASP CONC SURF CRS S9.5B 11,450 TON 53.80 616010.00 53.80 616010.00 54.00 618300.00
0057 1523000000-E 610 ASP CONC SURF CRS S9.5C 15,830 TON 53.75 850862.50 53.75 850862.50 54.00 854820.00
0058 1575000000-E 620 ASP FOR PLANT MIX 3,670 TON 320.00 1174400.00 320.00 1174400.00 320.00 1174400.00
0059 1693000000-E 654 ASPH PLT MIX PVMT REPAIR 180 TON 250.00 45000.00 165.00 29700.00 320.00 57600.00
0060 1840000000-E 665 MILLED RUMBLE STRIPS 46,680 LF 0.14 6535.20 0.10 4668.00 0.25 11670.00
0061 2000000000-N 806 RIGHT OF WAY MARKERS 24 EA 475.00 11400.00 125.00 3000.00 500.00 12000.00
0062 2022000000-E 815 SUBDRAIN EXCAVATION 1512 CY 25.00 37800.00 25.00 37800.00 25.00 37800.00
0063 2026000000-E 815 GEOTEXTILE FOR SUBSURF DRNS 4,500 SY 7.50 33750.00 7.50 33750.00 8.00 36000.00
0064 2036000000-E 815 SUBDRAIN COARSE AGGREGATE 756 CY 55.00 41580.00 55.00 41580.00 55.00 41580.00
0065 2044000000-E 815 6" PERF SUBDRN PIPE 4,500 LF 13.00 58500.00 13.00 58500.00 13.00 58500.00
0066 2070000000-N 815 SUBDRN PIPE OUTLET 9 EA 350.00 3150.00 350.00 3150.00 350.00 3150.00
0067 2077000000-E 815 6" OUTLET PIPE 54 LF 30.00 1620.00 30.00 1620.00 30.00 1620.00
0068 2209000000-E 838 ENDWALLS 6.8 CY 1000.00 6800.00 1400.00 9520.00 1000.00 6800.00
0069 2220000000-E 838 REINFORCED ENDWALLS 5 CY 1115.00 5575.00 1425.00 7125.00 1000.00 5000.00
0070 2253000000-E 840 PIPE COLLARS 2 CY 1665.00 3330.00 1000.00 2000.00 2000.00 4000.00
0071 2264000000-E 840 PIPE PLUGS 1 CYy 825.00 825.00 350.00 350.00 800.00 800.00
0072 2275000000-E SP FLOWABLE FILL 39.9 CY 270.00 10773.00 300.00 11970.00 300.00 11970.00
0073 2286000000-N 840 MASNRY DRAINAGE STRUCT 59 EA 2000.00 118000.00 1400.00 82600.00 2000.00 118000.00
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0074 2308000000-E 840 MASNRY DRAINAGE STRUCT 14 LF 300.00 4200.00 285.00 3990.00 300.00 4200.00
0075 2364200000-N 840 FRAME W/2GRTS 840.20 STD 13 EA 510.00 6630.00 675.00 8775.00 550.00 7150.00
0076 2365000000-N 840 FRAME W/2GRTS 840.22 STD 33 EA 505.00 16665.00 659.00 21747.00 550.00 18150.00
0077 2367000000-N 840 FRAME W/2GRTS 840.29 STD 12 EA 510.00 6120.00 602.00 7224.00 600.00 7200.00
0078 2396000000-N 840 FRAME W/COVER STD 840.54 1 EA 438.00 438.00 529.00 529.00 500.00 500.00
0079 2556000000-E 846 SHOULDER BERM GUTTER 4,070 LF 14.75 60032.50 18.50 75295.00 50.00 203500.00
0080 2655000000-E 852 5"MONO CONC ISLDS (KEY IN) 260 SY 47.00 12220.00 60.50 15730.00 110.00 28600.00
0081 2752000000-E SP  GENERIC PAVING ITEM (LF) 60 LF 465.00 27900.00 465.00 27900.00 500.00 30000.00
MEDIAN HAZARD PROTECTION
0082 2815000000-N 858 ADJ DROP INLETS 1 EA 1000.00 1000.00 450.00 450.00 600.00 600.00
0083  2830000000-N 858 ADJ MANHOLES 1 EA 500.00 500.00 425.00 425.00 400.00 400.00
0084 2845000000-N 858 ADJ METER OR VALVE BOXES 5 EA 500.00 2500.00 345.00 1725.00 400.00 2000.00
0085 3000000000-N SP  IMPACT ATTEN TYPE 350 2 EA 15500.00 31000.00 15750.00 31500.00 18700.00 37400.00
0086 3030000000-E 862 STL BM GUARDRAIL 4,700 LF 16.00 75200.00 15.50 72850.00 18.00 84600.00
0087 3045000000-E 862 SBGR SHOP CURVED 600 LF 18.00 10800.00 17.50 10500.00 21.00 12600.00
0088  3150000000-N 862 ADDIT GUARDRAIL POSTS 20 EA 40.00 800.00 30.00 600.00 40.00 800.00
0089 3195000000-N 862 GR ANCHOR TYPE AT-1 1 EA 600.00 600.00 500.00 500.00 600.00 600.00
0090 3210000000-N 862 GR ANCHOR TYPE CAT-1 EA 625.00 2500.00 595.00 2380.00 700.00 2800.00
0091 3215000000-N 862 GR ANCHOR TYPE Il 4 EA 1600.00 6400.00 1400.00 5600.00 1800.00 7200.00
0092 3270000000-N SP  GR ANCHOR TYPE 350 13 EA 1700.00 22100.00 1875.00 24375.00 2100.00 27300.00
0093 3285000000-N SP  GR ANCHOR TYPE M-350 2 EA 1600.00 3200.00 1900.00 3800.00 2000.00 4000.00
0094 3317000000-N 862 GR ANCHOR TYPE B-77 8 EA 1750.00 14000.00 1575.00 12600.00 1800.00 14400.00
0095 3360000000-E 863 REMOVE EXISTING GUARDRAIL 1,833 LF 1.00 1833.00 1.25 2291.25 1.00 1833.00
0096 3365000000-E 863 REMOVE EXISTING GUIDERAIL 7,660 LF 1.00 7660.00 1.50 11490.00 1.25 9575.00
0097 3389400000-E 865 DBL FACED CABLE GUIDERAIL 9,640 LF 7.40 71336.00 6.50 62660.00 8.00 77120.00
0098 3389500000-N 865 ADDITIONAL GUIDERAIL POSTS 12 EA 100.00 1200.00 30.00 360.00 100.00 1200.00
0099 3389600000-N 865 CBL GUIDERAIL ANCH UNIT 16 EA 1500.00 24000.00 1850.00 29600.00 2000.00 32000.00
0100 3503000000-E 866 WOVEN WIRE FENCE 47" FAB 2,560 LF 3.75 9600.00 4.00 10240.00 5.00 12800.00
0101 3509000000-E 866 4" TIMBER POSTS 7'-6"LONG 180 EA 18.00 3240.00 16.00 2880.00 26.00 4680.00
0102 3515000000-E 866 5" TIMBER POSTS 8-0"LONG 20 EA 30.00 600.00 32.00 640.00 32.00 640.00
0103 3557000000-E 866 ADDITIONAL BARBED WIRE 100 LF 0.50 50.00 1.00 100.00 1.00 100.00
0104 3628000000-E 876 RIP RAP, CLASS | 203 TON 54.00 10962.00 48.50 9845.50 80.00 16240.00
0105 3649000000-E 876 RIP RAP, CLASS B 88 TON 71.00 6248.00 52.00 4576.00 80.00 7040.00
0106 3656000000-E 876 GEOTEXTILE FOR DRAINGE 2,353 SY 3.00 7059.00 2.75 6470.75 2.00 4706.00
0107 4048000000-E 902 REINF CONC FOUNDTN 6 CY 1000.00 6000.00 1000.00 6000.00 1500.00 9000.00
0108 4054000000-E 902 PLN CONC FOUNDTN 2 CY 10.00 20.00 10.00 20.00 10.00 20.00
0109 4060000000-E 903 SUPPORT, BREAKAWAY STL BM 6,502 LB 6.15 39987.30 6.15 39987.30 7.00 45514.00
0110 4072000000-E 903 SUPPORT, 3-LB STL U-CHAN 1,808 LF 7.00 12656.00 7.00 12656.00 7.00 12656.00
0111  4096000000-N 904 SIGN ERECTION, TYPE D 12 EA 100.00 1200.00 100.00 1200.00 150.00 1800.00
0112  4102000000-N 904 SIGN ERECTION, TYPE E 44 EA 70.00 3080.00 70.00 3080.00 100.00 4400.00
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0113  4108000000-N 904 SIGN ERECTION, TYPE F 19 EA 100.00 1900.00 100.00 1900.00 125.00 2375.00
0114 4110000000-N 904 (S/_I\()BN ERECTION, TYPE ** (GRD MTD) 14 EA 550.00 7700.00 550.00 7700.00 600.00 8400.00
0115 4110000000-N 904 (SBK)BN ERECTION, TYPE ** (GRD MTD) 2 EA 843.85 1687.70 843.85 1687.70 850.00 1700.00
0116 4116100000-N 904 (SS()BN ERECT, RELOC ** GRD MTD 2 EA 125.50 251.00 125.50 251.00 130.00 260.00
0117 4116100000-N 904 (SEI()BN ERECT, RELOC ** GRD MTD 4 EA 100.00 400.00 100.00 400.00 100.00 400.00
0118 4155000000-N 907 DISPOSE SIGN SYST U-CHAN 51 EA 2.00 102.00 2.00 102.00 2.00 102.00
0119  4192000000-N 907 DISPOSE SUPPORT, U-CHAN 8 EA 2.00 16.00 2.00 16.00 2.00 16.00
0120 4400000000-E 1110 WORK ZONE SIGNS (STAT) 2,155 SF 7.85 16916.75 8.70 18748.50 8.00 17240.00
0121 4405000000-E 1110 WORK ZONE SIGNS (PORT) 2,118 SF 10.00 21180.00 8.89 18829.02 8.25 17473.50
0122 4410000000-E 1110 WORK ZONE SIGNS (BARR) 567 SF 7.00 3969.00 9.25 5244.75 7.00 3969.00
0123 4415000000-N 1115 FLASHING ARROW BOARD 8 EA 3050.00 24400.00 2500.00 20000.00 2000.00 16000.00
0124 4420000000-N 1120 PORTABLE CHANGE MSG SIGN 8 EA 12800.00 102400.00 10000.00 80000.00 10000.00 80000.00
0125 4430000000-N 1130 DRUMS 468 EA 65.00 30420.00 48.00 22464.00 50.00 23400.00
0126 4435000000-N 1135 CONES 140 EA 5.00 700.00 24.00 3360.00 20.00 2800.00
0127  4445000000-E 1145 BARRICADES (TYPE Ill) 1,352 LF 15.00 20280.00 25.00 33800.00 20.00 27040.00
0128 4450000000-N 1150 FLAGGER 7,200 HR 21.25 153000.00 29.00 208800.00 35.00 252000.00
0129 4465000000-N 1160 TEMPORARY CRASH CUSHIONS 10 EA 5000.00 50000.00 5000.00 50000.00 6000.00 60000.00
0130 4470000000-N 1160 RESET CRASH CUSHION 4 EA 1250.00 5000.00 1250.00 5000.00 1300.00 5200.00
0131 4480000000-N 1165 TMA 7 EA 6200.00 43400.00 17000.00 119000.00 18900.00 132300.00
0132  4485000000-E 1170 PORT CONC BARRIER 8,990 LF 17.25 155077.50 17.25 155077.50 28.00 251720.00
0133  4500000000-E 1170 RESET PORT CONC BARRIER 2,330 LF 4.00 9320.00 4.00 9320.00 5.00 11650.00
0134 4510000000-N SP LAW ENFORCEMENT 1,800 HR 45.00 81000.00 35.00 63000.00 55.00 99000.00
0135 4516000000-N 1180 SKINNY DRUM 140 EA 50.00 7000.00 30.00 4200.00 30.00 4200.00
0136 4650000000-N 1251 TEMP RAISED PVMT MRKS 486 EA 10.00 4860.00 10.00 4860.00 10.00 4860.00
0137 4685000000-E 1205 THERMO PVT MKG LINES 490 8,938 LF 0.90 8044.20 0.90 8044.20 1.00 8938.00
0138 4686000000-E 1205 THERMO PVT MKG LINES 4120 11,418 LF 0.95 10847.10 0.95 10847.10 1.00 11418.00
0139 4688000000-E 1205 THERMO PVT MKG LINES,6"90 MILS 57,544 LF 1.10 63298.40 1.10 63298.40 1.10 63298.40
0140 4690000000-E 1205 THERMO PVT MKG LINES 6"120 MILS 6,507 LF 1.15 7483.05 1.15 7483.05 1.15 7483.05
0141 4695000000-E 1205 THERMO PVT MKG LINES 8"90 MILS 547 LF 3.00 1641.00 3.00 1641.00 3.00 1641.00
0142 4700000000-E 1205 12"WIDE THERMO 90 MILS 5923 LF 4.00 23692.00 4.00 23692.00 4.00 23692.00
0143  4710000000-E 1205 24"WIDE THERMO 120 MILS 320 LF 12.00 3840.00 12.00 3840.00 12.00 3840.00
0144 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 63 EA 200.00 12600.00 200.00 12600.00 200.00 12600.00
0145 4770000000-E 1205 le'l‘)COLD APPL PLSTIC LINES TYPE ** 1,120 LF 2.00 2240.00 2.00 2240.00 2.00 2240.00
0146 4770000000-E 1205 3:/§ZOLD APPL PLSTIC LINES TYPE ** 2,860 LF 2.00 5720.00 2.00 5720.00 2.00 5720.00
0147 4775000000-E 1205 6" COLD APPL PLSTIC LINES TYPE ** 900 LF 3.00 2700.00 3.00 2700.00 3.00 2700.00

(n
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WILSON, NC LUMBERTON, NC ROANOKE, VA
0148 4805000000-N 1205 g,l())LD APPL PLASTIC SYM TYPE ** 2 EA 300.00 600.00 300.00 600.00 300.00 600.00
0149 4810000000-E 1205 PAINT PVMT MARKINGS 4" 275,626 LF 0.15 41343.90 0.15 41343.90 0.20 55125.20
0150 4820000000-E 1205 PAINT PVMT MARKINGS 8" 6,288 LF 1.00 6288.00 1.00 6288.00 1.00 6288.00
0151 4835000000-E 1205 PAINT PVT MKG LINES 24" 1,796 LF 3.00 5388.00 3.00 5388.00 3.00 5388.00
0152  4845000000-N 1205 PAINT PVT MKG SYMBOL 120 EA 35.00 4200.00 35.00 4200.00 36.00 4320.00
0153  4850000000-E 1205 LINE REMOVAL 4" WIDE 30,904 LF 0.50 15452.00 0.50 15452.00 0.50 15452.00
0154 4860000000-E 1205 LINE REMOVAL 8" WIDE 162 LF 1.00 162.00 1.00 162.00 1.00 162.00
0155 4870000000-E 1205 LINE REMOVAL 24" WIDE 85 LF 3.00 255.00 3.00 255.00 3.00 255.00
0156  4900000000-N 1251 PERM RAISED PVMT MARKERS 781 EA 10.00 7810.00 10.00 7810.00 10.00 7810.00
0157  6000000000-E 1605 TEMPORARY SILT FENCE 27,795 LF 2.10 58369.50 1.78 49475.10 2.20 61149.00
0158 6006000000-E 1610 EROS CONTRL STONE CL A 2,080 TON 53.00 110240.00 44.25 92040.00 30.00 62400.00
0159  6009000000-E 1610 EROS CONTRL STONE CL B 12,875 TON 0.50 6437.50 47.25 608343.75 0.01 128.75
0160 6012000000-E 1610 SEDIMENT CONTROL STONE 8,135 TON 0.45 3660.75 32.00 260320.00 0.01 81.35
0161 6015000000-E 1615 TEMPORARY MULCHING 98.5 ACR 1200.00 118200.00 1380.00 135930.00 1200.00 118200.00
0162 6018000000-E 1620 SEED FOR TEMP SEEDING 5,700 LB 1.00 5700.00 2.75 15675.00 1.00 5700.00
0163  6021000000-E 1620 FERT FOR TEMP SEEDING 30 TON 400.00 12000.00 985.00 29550.00 400.00 12000.00
0164 6024000000-E 1622 TEMPORARY SLOPE DRAINS 6,866 LF 0.25 1716.50 14.50 99557.00 15.00 102990.00
0165 6029000000-E SP  SAFETY FENCE 200 LF 3.00 600.00 1.60 320.00 3.00 600.00
0166 6030000000-E 1630 SILT EXCAVATION 40,300 CY 0.15 6045.00 1.22 49166.00 6.00 241800.00
0167 6036000000-E 1631 MATTING FOR EROS CONTROL 34,855 SY 1.40 48797.00 1.78 62041.90 1.50 52282.50
0168 6037000000-E SP COIR FIBER MAT 175 SY 8.00 1400.00 9.45 1653.75 8.00 1400.00
0169 6042000000-E 1632 1/4" HARDWARE CLOTH 3,655 LF 3.50 12792.50 3.25 11878.75 3.50 12792.50
0170 6043000000-E SP LOW PERMEABILITY GEOTEXTILE 465 SY 3.00 1395.00 10.00 4650.00 4.00 1860.00
0171 6071010000-E SP WATTLE 3,870 LF 6.00 23220.00 10.75 41602.50 10.00 38700.00
0172  6071020000-E SP  POLYACRYLAMIDE (PAM) 1,810 LB 4.00 7240.00 26.00 47060.00 4.00 7240.00
0173 6071030000-E 1640 COIR FIBER BAFFLE 13,480 LF 4.25 57290.00 6.00 80880.00 6.00 80880.00
0174 6071050000-E SP (1 ls/;[;\AMER 9 EA 3500.00 31500.00 675.00 6075.00 1000.00 9000.00
0175 6071050000-E SP :;'I“)SKIMMER 4 EA 3600.00 14400.00 900.00 3600.00 1000.00 4000.00
0176 6071050000-E SP (2 ls/;[;\AMER 3 EA 3700.00 11100.00 950.00 2850.00 1200.00 3600.00
0177 6071050000-E SP :;,'I“)SKIMMER 1 EA 3900.00 3900.00 1100.00 1100.00 1200.00 1200.00
0178 6084000000-E 1660 SEEDING AND MULCHING 144 ACR 1850.00 266400.00 2435.00 350640.00 2000.00 288000.00
0179 6087000000-E 1660 MOWING 105 ACR 200.00 21000.00 135.00 14175.00 200.00 21000.00
0180 6090000000-E 1661 SEED FOR REPAIR SEEDING 1,000 LB 2.00 2000.00 10.50 10500.00 2.00 2000.00
0181  6093000000-E 1661 FERT FOR REPAIR SEEDING 4.75 TON 900.00 4275.00 2300.00 10925.00 900.00 4275.00
0182 6096000000-E 1662 SEED FOR SUPP SEEDING 3,475 LB 2.00 6950.00 2.75 9556.25 2.00 6950.00

0183 6108000000-E 1665 FERTILIZER TOPDRESSING 104.25 TON 700.00 72975.00 1090.00 113632.50 700.00 72975.00



JUL 06, 2017 03:16 PM WAYNE 2:00 PM 6/ 21 005
50473.3.1 JUN 20 2017 C203959

TIP NO R-5719, U-5796 1.975 MI
FED AID NO STATE FUNDED

CONSTRUCT INTERCHANGES - GRADING, DRAINAGE, PAVING & STRS.

US-117 AT SR-1135 (COUNTRY CLUB ROAD) AND SR-1120 (O'BERRY ROAD).
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0184 6114500000-N 1667 SPECIALIZED HAND MOWING 20 MHR 95.00 1900.00 34.00 680.00 95.00 1900.00

0185 6117000000-N SP RESPONSE FOR EROS CONTROL 100 EA 50.00 5000.00 850.00 85000.00 150.00 15000.00

0186 6123000000-E 1670 REFORESTATION 6 ACR 900.00 5400.00 2300.00 13800.00 900.00 5400.00

0187 6132000000-N SP GENERIC EROSION CONTROL ITEM (EA) 14 EA 1150.00 16100.00 600.00 8400.00 1800.00 25200.00
CONCRETE WASHOUT STRUCTURE
CULVERT ITEMS

0188 8196000000-E 420 CLASS A CONCRETE (CULV) 75 CY 2500.00 18750.00 2500.00 18750.00 3000.00 22500.00

0189 8245000000-E 425 REINF STEEL (CULVERT) 638 LB 1.00 638.00 1.00 638.00 3.00 1914.00
STRUCTURE ITEMS

0190 8091000000-N 410 FND EXCAV B** STA itk Lump Sum 22000.00 22000.00 50000.00
(1, 27+41.30 -Y8-)

0191 8112730000-N 450 PDATESTING 5 EA 4000.00 20000.00 4000.00 20000.00 4000.00 20000.00

0192 8147000000-E 420 REINF CONCRETE DECK SLAB 20,873 SF 38.00 793174.00 38.00 793174.00 40.00 834920.00

0193 8161000000-E 420 GROOVING BRIDGE FLOORS 23,246 SF 0.50 11623.00 0.50 11623.00 0.75 17434.50

0194 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 337.4 CY 720.00 242928.00 720.00 242928.00 1100.00 371140.00

0195 8210000000-N 422 BRG APPR SLAB *xkiiiitk Lump Sum 46000.00 46000.00 50000.00
(27+41.30 -Y8-)

0196 8210000000-N 422 BRG APPR SLAB *xsiiiiitk Lump Sum 43000.00 43000.00 60000.00
(39+11.12 -L- LT)

0197 8210000000-N 422 BRG APPR SLAB *xsiiiiitk Lump Sum 43000.00 43000.00 60000.00
(39+11.12 -L- RT)

0198 8217000000-E 425 REINF STEEL (BRIDGE) 42,495 LB 1.00 42495.00 1.00 42495.00 1.20 50994.00

0199 8238000000-E 425 SPIRAL COL REINF STL BRG 1,157 LB 4.00 4628.00 4.00 4628.00 4.00 4628.00

0200 8265000000-E 430 54" PRESTR CONCRETE GIRDR 1,206.38 LF 235.00 283499.30 235.00 283499.30 300.00 361914.00

0201 8274000000-E 430 63" MOD PRESTR CONC GIRDR 1,11552 LF 245.00 273302.40 245.00 273302.40 350.00 390432.00

0202 8328200000-E SP  PILE DRV EQUIP SETUP ** STEEL PILES 56 EA 900.00 50400.00 900.00 50400.00 1000.00 56000.00
(HP 12 X 53)

0203 8328200000-E SP  PILE DRV EQUIP SETUP ** STEEL PILES 18 EA 1000.00 18000.00 1000.00 18000.00 1200.00 21600.00
(HP 14 X 73)

0204 8364000000-E 450 HP12X53 PILES 5350 LF 30.00 160500.00 30.00 160500.00 45.00 240750.00

0205 8384000000-E 450 HP14X73 PILES 1,260 LF 40.00 50400.00 40.00 50400.00 55.00 69300.00

0206 8393000000-N 450 PILE REDRIVES 74 EA 50.00 3700.00 50.00 3700.00 50.00 3700.00

0207 8475000000-E 460 TWO BAR METAL RAIL 389.42 LF 120.00 46730.40 120.00 46730.40 150.00 58413.00

0208 8503000000-E 460 CONCRETE BARRIER RAIL 450.34 LF 93.00 41881.62 93.00 41881.62 125.00 56292.50

0209 8517000000-E 460 1-*X*re"CONC PARAPET 404.65 LF 125.00 50581.25 125.00 50581.25 150.00 60697.50
(1-2"X 2-6")

0210 8531000000-E 462 4" SLOPE PROTECTION 2,315 SY 80.00 185200.00 80.00 185200.00 100.00 231500.00

0211 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 7500.00 7500.00 25000.00

CONTRACT TOTAL TOTAL 21573864.42 TOTAL 21820517.37 TOTAL 22837353.75
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ROADWAY ITEMS SUB-TOTAL 19113933.45 SUB-TOTAL 19360586.40 SUB-TOTAL 19718224.25
CULVERT ITEMS SUB-TOTAL 19388.00 SUB-TOTAL 19388.00 SUB-TOTAL 24414.00
STRUCTURE ITEMS SUB-TOTAL 2440542.97 SUB-TOTAL 2440542.97 SUB-TOTAL 3094715.50
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BARNHILL CONTRACTING FSC Il LLC DBA FRED SMITH BMCO CONSTRUCTION, INC.
COMPANY COMPANY

ROCKY MOUNT, NC RALEIGH, NC LUMBERTON, NC

ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 1170000.00 1180000.00 1120000.00
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 200000.00 105000.00 140000.00
0003 0001000000-E 200 CLEARING & GRUBBING Lump Sum 1500000.00 2500000.00 2100000.00
0004 0008000000-E 200 SUPP CLEARING & GRUBBING 2 ACR 100.00 200.00 8000.00 16000.00 10000.00 20000.00
0005 0022000000-E 225 UNCLASSIFIED EXCAVATION 34,700 CY 3.00 104100.00 8.00 277600.00 5.90 204730.00
0006 0030000000-N SP  BRG APP SUB REG TIER** Lump Sum 20000.00 22000.00 20000.00

(27+41.30 -Y8-)
0007 0030000000-N SP BRG APP SUB REG TIER** Lump Sum 20000.00 27000.00 20000.00

(39+11.12 -L- LT)
0008 0030000000-N SP  BRG APP SUB REG TIER** Lump Sum 20000.00 27000.00 20000.00

(39+11.12 -L- RT)
0009 0036000000-E 225 UNDERCUT EXCAVATION 4,250 CY 5.00 21250.00 7.50 31875.00 6.80 28900.00
0010 0106000000-E 230 BORROW EXCAVATION 927,500 CY 450 4173750.00 3.50 3246250.00 6.10 5657750.00
0011 0127000000-N SP EMBMT SETTLEMENT GAUGE 28 EA 600.00 16800.00 1000.00 28000.00 1200.00 33600.00
0012 0134000000-E 240 DRAINAGE DITCH EXCAVATION 11,120 CY 450 50040.00 5.00 55600.00 5.80 64496.00
0013 0156000000-E 250 REMOVAL OF EXT ASPHALT PVMT 8,330 SY 9.50 79135.00 6.00 49980.00 450 37485.00
0014 0177000000-E 250 BREAKING OF EXT ASPH PVMT 26,900 SY 4.00 107600.00 0.50 13450.00 3.00 80700.00
0015 0192000000-N 260 PROOF ROLLING 30 HR 220.00 6600.00 225.00 6750.00 300.00 9000.00
0016 0195000000-E 265 SELECT GRANULAR MATERIAL 4,250 CY 450 19125.00 4.00 17000.00 6.10 25925.00
0017 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 40,800 SY 1.50 61200.00 1.85 75480.00 2.50 102000.00
0018 0318000000-E 300 FND CONDIT MATL MINOR STRS 1,070 TON 15.00 16050.00 20.00 21400.00 42.00 44940.00
0019 0320000000-E 300 FND CONDIT GEOTEXTILE 3,330 SY 1.50 4995.00 1.80 5994.00 3.50 11655.00
0020 0342000000-E 310 :;;)?)IDE DRAIN PIPE 28 LF 100.00 2800.00 90.00 2520.00 63.00 1764.00
0021 0343000000-E 310 15" SIDE DRAIN PIPE 648 LF 34.00 22032.00 33.00 21384.00 33.00 21384.00
0022 0344000000-E 310 18" SIDE DRAIN PIPE 1,380 LF 36.00 49680.00 33.00 45540.00 36.00 49680.00
0023 0345000000-E 310 24" SIDE DRAIN PIPE 1,484 LF 47.00 69748.00 40.00 59360.00 45.00 66780.00
0024 0354000000-E 310 (15R\(/:) PIPE CULY st 292 LF 40.00 11680.00 52.00 15184.00 40.00 11680.00
0025 0354000000-E 310 :Z;""R\(/:) PIPE CULY ek 384 LF 158.00 60672.00 160.00 61440.00 182.00 69888.00
0026 0366000000-E 310 15"RC PIPE CULV Il 248 LF 36.00 8928.00 41.00 10168.00 35.00 8680.00
0027 0372000000-E 310 18"RC PIPE CULV Il 236 LF 40.00 9440.00 50.00 11800.00 38.00 8968.00
0028 0378000000-E 310 24"RC PIPE CULV Il 880 LF 49.00 43120.00 55.00 48400.00 47.00 41360.00
0029 0384000000-E 310 30"RC PIPE CULV Il 300 LF 62.00 18600.00 55.00 16500.00 63.00 18900.00
0030 0396000000-E 310 42"RC PIPE CULV Il 28 LF 140.00 3920.00 130.00 3640.00 110.00 3080.00
0031 0408000000-E 310 54"RC PIPE CULV Il 108 LF 177.00 19116.00 185.00 19980.00 200.00 21600.00
0032 0448200000-E 310 15" RCP CULV CLASS IV 932 LF 33.00 30756.00 45.00 41940.00 38.00 35416.00
0033 0448300000-E 310 18"RCP CULV CLASS IV 828 LF 47.00 38916.00 53.00 43884.00 44.00 36432.00
0034 0448400000-E 310 24"RCP CULV CLASS IV 556 LF 79.00 43924.00 82.00 45592.00 54.00 30024.00
0035 0448500000-E 310 30" RCP CULV CLASS IV 84 LF 125.00 10500.00 125.00 10500.00 132.00 11088.00

0036 0448600000-E 310 36" RCP CULV CLASS IV 368 LF 92.00 33856.00 129.00 47472.00 110.00 40480.00
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0037  0582000000-E 310 15" CS PIPE CULV 0.064" 1,076 LF 35.00 37660.00 44.00 47344.00 33.00 35508.00
0038  0588000000-E 310 18" CS PIPE CULV 0.064" 36 LF 50.00 1800.00 61.00 2196.00 35.25 1269.00
0039  0594000000-E 310 24" CS PIPE CULV 0.064" 44 LF 64.00 2816.00 62.00 2728.00 45.00 1980.00
0040  0636000000-E 310 (15(:% I(E)Ié4BE)DW ot THICK 28 EA 320.00 8960.00 500.00 14000.00 410.00 11480.00
0041 0636000000-E 310 (18(:% I(E)Ié4BE)DW et THICK 2 EA 350.00 700.00 500.00 1000.00 460.00 920.00
0042 0636000000-E 310 (24(:% I(E)Ié_34B'$))W et THICK 2 EA 390.00 780.00 550.00 1100.00 550.00 1100.00
0043  0995000000-E 340 PIPE REMOVAL 5026 LF 13.00 65338.00 6.00 30156.00 1050 52773.00
0044 0996000000-N 350 PIPE CLEAN-OUT 1 EA 2500.00 2500.00 3800.00 3800.00 2000.00 2000.00
0045 1000000000-E 462 6" SLOPE PROTECTION 530 SY 90.00 47700.00 95.00 50350.00 100.00 53000.00
0046 1011000000-N 500 FINE GRADING Lump Sum 2850000.00 2830000.00 600000.00
0047  1099500000-E 505 SHALLOW UNDERCUT 10,000 CY 7.75 77500.00 27.00 270000.00 8.00 80000.00
0048  1099700000-E 505 CLASS IV SUBGRD STABILIZATION 21,615 TON 21.00 453915.00 20.00 432300.00 27.75 599816.25
0049 1111000000-E SP  CLASS IV AGGREGATE STABILIZATION 750 TON 21.00 15750.00 25.00 18750.00 31.60 23700.00
0050  1220000000-E 545 INCIDENTAL STONE BASE 1,000 TON 38.00 38000.00 50.00 50000.00 35.00 35000.00
0051 1297000000-E 607 z\:ll_llyzé)SP PVMT #+" DTH 42,530 SY 2.20 93566.00 3.50 148855.00 6.00 255180.00
0052 1330000000-E 607 INCIDENTAL MILLING 1,000 SY 12.50 12500.00 15.00 15000.00 12.00 12000.00
0053  1489000000-E 610 ASP CONC BASE CRS B25.0B 15,440 TON 51.95 802108.00 52.00 802880.00 53.00 818320.00
0054 1491000000-E 610 ASP CONC BASE CRS B25.0C 17,100 TON 52.95 905445.00 50.00 855000.00 53.75 919125.00
0055 1503000000-E 610 ASP CONC INTR CRS 119.0C 12,770 TON 50.00 638500.00 48.00 612960.00 52.50 670425.00
0056 1519000000-E 610 ASP CONC SURF CRS S9.5B 11,450 TON 52.20 597690.00 67.00 767150.00 54.00 618300.00
0057 1523000000-E 610 ASP CONC SURF CRS S9.5C 15,830 TON 51.60 816828.00 55.00 870650.00 54.00 854820.00
0058 1575000000-E 620 ASP FOR PLANT MIX 3,670 TON 460.00 1688200.00 405.00 1486350.00 321.00 1178070.00
0059 1693000000-E 654 ASPH PLT MIX PVMT REPAIR 180 TON 200.00 36000.00 180.00 32400.00 180.00 32400.00
0060  1840000000-E 665 MILLED RUMBLE STRIPS 46,680 LF 0.095 4434.60 0.14 6535.20 0.32 14937.60
0061 2000000000-N 806 RIGHT OF WAY MARKERS 24 EA 250.00 6000.00 200.00 4800.00 250.00 6000.00
0062 2022000000-E 815 SUBDRAIN EXCAVATION 1512 CY 25.00 37800.00 25.00 37800.00 26.00 39312.00
0063 2026000000-E 815 GEOTEXTILE FOR SUBSURF DRNS 4,500 SY 7.50 33750.00 7.50 33750.00 9.00 40500.00
0064 2036000000-E 815 SUBDRAIN COARSE AGGREGATE 756 CY 35.00 26460.00 55.00 41580.00 57.00 43092.00
0065 2044000000-E 815 6" PERF SUBDRN PIPE 4,500 LF 13.00 58500.00 13.00 58500.00 15.00 67500.00
0066 2070000000-N 815 SUBDRN PIPE OUTLET 9 EA 350.00 3150.00 350.00 3150.00 350.00 3150.00
0067 2077000000-E 815 6" OUTLET PIPE 54 LF 30.00 1620.00 30.00 1620.00 40.00 2160.00
0068 2209000000-E 838 ENDWALLS 68 CY 1700.00 11560.00 1000.00 6800.00 1100.00 7480.00
0069 2220000000-E 838 REINFORCED ENDWALLS 5 Cv 2000.00 10000.00 1250.00 6250.00 1400.00 7000.00
0070 2253000000-E 840 PIPE COLLARS 2 cv 1300.00 2600.00 1600.00 3200.00 1000.00 2000.00
0071 2264000000-E 840 PIPE PLUGS 1 cy 1500.00 1500.00 1500.00 1500.00 1000.00 1000.00
0072 2275000000-E SP  FLOWABLE FILL 399 CY 500.00 19950.00 390.00 15561.00 240.00 9576.00

0073 2286000000-N 840 MASNRY DRAINAGE STRUCT 59 EA 1200.00 70800.00 1850.00 109150.00 185.00 10915.00
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0074 2308000000-E 840 MASNRY DRAINAGE STRUCT 14 LF 250.00 3500.00 390.00 5460.00 350.00 4900.00
0075 2364200000-N 840 FRAME W/2GRTS 840.20 STD 13 EA 1300.00 16900.00 700.00 9100.00 550.00 7150.00
0076 2365000000-N 840 FRAME W/2GRTS 840.22 STD 33 EA 1300.00 42900.00 1200.00 39600.00 550.00 18150.00
0077 2367000000-N 840 FRAME W/2GRTS 840.29 STD 12 EA 1300.00 15600.00 650.00 7800.00 550.00 6600.00
0078 2396000000-N 840 FRAME W/COVER STD 840.54 1 EA 500.00 500.00 540.00 540.00 500.00 500.00
0079 2556000000-E 846 SHOULDER BERM GUTTER 4,070 LF 19.60 79772.00 19.60 79772.00 26.00 105820.00
0080 2655000000-E 852 5"MONO CONC ISLDS (KEY IN) 260 SY 55.24 14362.40 55.00 14300.00 65.00 16900.00
0081 2752000000-E SP  GENERIC PAVING ITEM (LF) 60 LF 315.00 18900.00 269.02 16141.20 465.00 27900.00

MEDIAN HAZARD PROTECTION

0082 2815000000-N 858 ADJ DROP INLETS 1 EA 1300.00 1300.00 650.00 650.00 750.00 750.00
0083  2830000000-N 858 ADJ MANHOLES 1 EA 1300.00 1300.00 750.00 750.00 750.00 750.00
0084 2845000000-N 858 ADJ METER OR VALVE BOXES 5 EA 600.00 3000.00 650.00 3250.00 550.00 2750.00
0085 3000000000-N SP  IMPACT ATTEN TYPE 350 2 EA 15500.00 31000.00 16750.00 33500.00 19000.00 38000.00
0086 3030000000-E 862 STL BM GUARDRAIL 4,700 LF 16.00 75200.00 15.50 72850.00 16.00 75200.00
0087 3045000000-E 862 SBGR SHOP CURVED 600 LF 18.00 10800.00 17.50 10500.00 20.00 12000.00
0088  3150000000-N 862 ADDIT GUARDRAIL POSTS 20 EA 40.00 800.00 30.00 600.00 40.00 800.00
0089 3195000000-N 862 GR ANCHOR TYPE AT-1 1 EA 600.00 600.00 500.00 500.00 550.00 550.00
0090 3210000000-N 862 GR ANCHOR TYPE CAT-1 4 EA 625.00 2500.00 595.00 2380.00 650.00 2600.00
0091 3215000000-N 862 GR ANCHOR TYPE Il 4 EA 1600.00 6400.00 1400.00 5600.00 2000.00 8000.00
0092 3270000000-N SP  GR ANCHOR TYPE 350 13 EA 1700.00 22100.00 1875.00 24375.00 2300.00 29900.00
0093 3285000000-N SP  GR ANCHOR TYPE M-350 2 EA 1600.00 3200.00 1900.00 3800.00 2100.00 4200.00
0094 3317000000-N 862 GR ANCHOR TYPE B-77 8 EA 1750.00 14000.00 1575.00 12600.00 2000.00 16000.00
0095 3360000000-E 863 REMOVE EXISTING GUARDRAIL 1,833 LF 1.00 1833.00 1.25 2291.25 2.00 3666.00
0096 3365000000-E 863 REMOVE EXISTING GUIDERAIL 7,660 LF 1.00 7660.00 1.50 11490.00 2.00 15320.00
0097 3389400000-E 865 DBL FACED CABLE GUIDERAIL 9,640 LF 7.40 71336.00 6.50 62660.00 8.00 77120.00
0098 3389500000-N 865 ADDITIONAL GUIDERAIL POSTS 12 EA 100.00 1200.00 30.00 360.00 100.00 1200.00
0099 3389600000-N 865 CBL GUIDERAIL ANCH UNIT 16 EA 1500.00 24000.00 1850.00 29600.00 1700.00 27200.00
0100 3503000000-E 866 WOVEN WIRE FENCE 47" FAB 2,560 LF 3.75 9600.00 3.00 7680.00 4.00 10240.00
0101 3509000000-E 866 4" TIMBER POSTS 7'-6"LONG 180 EA 18.00 3240.00 16.00 2880.00 19.00 3420.00
0102 3515000000-E 866 5" TIMBER POSTS 8-0"LONG 20 EA 30.00 600.00 33.00 660.00 30.00 600.00
0103 3557000000-E 866 ADDITIONAL BARBED WIRE 100 LF 0.50 50.00 1.40 140.00 0.60 60.00
0104 3628000000-E 876 RIP RAP, CLASS | 203 TON 60.00 12180.00 75.00 15225.00 66.00 13398.00
0105 3649000000-E 876 RIP RAP, CLASS B 88 TON 50.00 4400.00 85.00 7480.00 58.00 5104.00
0106 3656000000-E 876 GEOTEXTILE FOR DRAINGE 2,353 SY 1.50 3529.50 2.00 4706.00 3.00 7059.00
0107 4048000000-E 902 REINF CONC FOUNDTN 6 CY 1000.00 6000.00 1000.00 6000.00 2000.00 12000.00
0108 4054000000-E 902 PLN CONC FOUNDTN 2 CY 10.00 20.00 10.00 20.00 11.00 22.00
0109 4060000000-E 903 SUPPORT, BREAKAWAY STL BM 6,502 LB 6.15 39987.30 6.15 39987.30 6.15 39987.30
0110 4072000000-E 903 SUPPORT, 3-LB STL U-CHAN 1,808 LF 7.00 12656.00 7.00 12656.00 7.10 12836.80
0111  4096000000-N 904 SIGN ERECTION, TYPE D 12 EA 100.00 1200.00 100.00 1200.00 102.00 1224.00
0112  4102000000-N 904 SIGN ERECTION, TYPE E 44 EA 70.00 3080.00 70.00 3080.00 71.00 3124.00
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0113  4108000000-N 904 SIGN ERECTION, TYPE F 19 EA 100.00 1900.00 100.00 1900.00 100.00 1900.00
0114 4110000000-N 904 (S/_I\()BN ERECTION, TYPE ** (GRD MTD) 14 EA 550.00 7700.00 550.00 7700.00 550.00 7700.00
0115 4110000000-N 904 (SBK)BN ERECTION, TYPE ** (GRD MTD) 2 EA 843.85 1687.70 850.00 1700.00 843.00 1686.00
0116 4116100000-N 904 (SS()BN ERECT, RELOC ** GRD MTD 2 EA 125.50 251.00 130.00 260.00 130.00 260.00
0117 4116100000-N 904 (SEI()BN ERECT, RELOC ** GRD MTD 4 EA 100.00 400.00 100.00 400.00 102.00 408.00
0118 4155000000-N 907 DISPOSE SIGN SYST U-CHAN 51 EA 2.00 102.00 2.00 102.00 2.50 127.50
0119  4192000000-N 907 DISPOSE SUPPORT, U-CHAN 8 EA 2.00 16.00 2.00 16.00 100.00 800.00
0120 4400000000-E 1110 WORK ZONE SIGNS (STAT) 2,155 SF 7.85 16916.75 7.85 16916.75 10.00 21550.00
0121 4405000000-E 1110 WORK ZONE SIGNS (PORT) 2,118 SF 9.00 19062.00 7.00 14826.00 10.00 21180.00
0122 4410000000-E 1110 WORK ZONE SIGNS (BARR) 567 SF 8.00 4536.00 7.00 3969.00 10.00 5670.00
0123 4415000000-N 1115 FLASHING ARROW BOARD 8 EA 1500.00 12000.00 2000.00 16000.00 4500.00 36000.00
0124 4420000000-N 1120 PORTABLE CHANGE MSG SIGN 8 EA 10390.00 83120.00 11000.00 88000.00 12000.00 96000.00
0125 4430000000-N 1130 DRUMS 468 EA 49.50 23166.00 40.00 18720.00 52.00 24336.00
0126 4435000000-N 1135 CONES 140 EA 20.30 2842.00 18.15 2541.00 35.00 4900.00
0127  4445000000-E 1145 BARRICADES (TYPE Ill) 1,352 LF 17.90 24200.80 16.00 21632.00 25.00 33800.00
0128 4450000000-N 1150 FLAGGER 7,200 HR 15.00 108000.00 25.00 180000.00 25.00 180000.00
0129 4465000000-N 1160 TEMPORARY CRASH CUSHIONS 10 EA 4700.00 47000.00 5250.00 52500.00 5000.00 50000.00
0130 4470000000-N 1160 RESET CRASH CUSHION 4 EA 1800.00 7200.00 1250.00 5000.00 2000.00 8000.00
0131 4480000000-N 1165 TMA 7 EA 7500.00 52500.00 10000.00 70000.00 16000.00 112000.00
0132  4485000000-E 1170 PORT CONC BARRIER 8,990 LF 20.00 179800.00 19.00 170810.00 21.00 188790.00
0133  4500000000-E 1170 RESET PORT CONC BARRIER 2,330 LF 3.50 8155.00 4.00 9320.00 4.50 10485.00
0134 4510000000-N SP LAW ENFORCEMENT 1,800 HR 31.00 55800.00 40.00 72000.00 45.00 81000.00
0135 4516000000-N 1180 SKINNY DRUM 140 EA 32.50 4550.00 28.82 4034.80 35.00 4900.00
0136 4650000000-N 1251 TEMP RAISED PVMT MRKS 486 EA 10.00 4860.00 10.00 4860.00 10.20 4957.20
0137 4685000000-E 1205 THERMO PVT MKG LINES 490 8,938 LF 0.90 8044.20 0.90 8044.20 0.90 8044.20
0138 4686000000-E 1205 THERMO PVT MKG LINES 4120 11,418 LF 0.95 10847.10 0.95 10847.10 1.00 11418.00
0139 4688000000-E 1205 THERMO PVT MKG LINES,6"90 MILS 57,544 LF 1.10 63298.40 1.10 63298.40 1.15 66175.60
0140 4690000000-E 1205 THERMO PVT MKG LINES 6"120 MILS 6,507 LF 1.15 7483.05 1.15 7483.05 1.20 7808.40
0141 4695000000-E 1205 THERMO PVT MKG LINES 8"90 MILS 547 LF 3.00 1641.00 3.00 1641.00 3.10 1695.70
0142 4700000000-E 1205 12"WIDE THERMO 90 MILS 5923 LF 4.00 23692.00 4.00 23692.00 4.05 23988.15
0143  4710000000-E 1205 24"WIDE THERMO 120 MILS 320 LF 12.00 3840.00 12.00 3840.00 12.10 3872.00
0144 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 63 EA 200.00 12600.00 200.00 12600.00 201.00 12663.00
0145 4770000000-E 1205 le'l‘)COLD APPL PLSTIC LINES TYPE ** 1,120 LF 2.00 2240.00 2.00 2240.00 2.05 2296.00
0146 4770000000-E 1205 3:/§ZOLD APPL PLSTIC LINES TYPE ** 2,860 LF 2.00 5720.00 2.00 5720.00 2.05 5863.00
0147 4775000000-E 1205 6" COLD APPL PLSTIC LINES TYPE ** 900 LF 3.00 2700.00 3.00 2700.00 3.05 2745.00

(n
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0148 4805000000-N 1205 g,l())LD APPL PLASTIC SYM TYPE ** 2 EA 300.00 600.00 300.00 600.00 300.00 600.00
0149 4810000000-E 1205 PAINT PVMT MARKINGS 4" 275,626 LF 0.15 41343.90 0.15 41343.90 0.16 44100.16
0150 4820000000-E 1205 PAINT PVMT MARKINGS 8" 6,288 LF 1.00 6288.00 1.00 6288.00 1.02 6413.76
0151 4835000000-E 1205 PAINT PVT MKG LINES 24" 1,796 LF 3.00 5388.00 3.00 5388.00 3.05 5477.80
0152  4845000000-N 1205 PAINT PVT MKG SYMBOL 120 EA 35.00 4200.00 35.00 4200.00 36.00 4320.00
0153  4850000000-E 1205 LINE REMOVAL 4" WIDE 30,904 LF 0.50 15452.00 0.50 15452.00 0.60 18542.40
0154 4860000000-E 1205 LINE REMOVAL 8" WIDE 162 LF 1.00 162.00 1.00 162.00 1.10 178.20
0155 4870000000-E 1205 LINE REMOVAL 24" WIDE 85 LF 3.00 255.00 3.00 255.00 3.02 256.70
0156  4900000000-N 1251 PERM RAISED PVMT MARKERS 781 EA 10.00 7810.00 10.00 7810.00 11.00 8591.00
0157  6000000000-E 1605 TEMPORARY SILT FENCE 27,795 LF 2.10 58369.50 2.10 58369.50 2.21 61426.95
0158 6006000000-E 1610 EROS CONTRL STONE CL A 2,080 TON 56.00 116480.00 40.00 83200.00 50.00 104000.00
0159  6009000000-E 1610 EROS CONTRL STONE CL B 12,875 TON 44.00 566500.00 20.00 257500.00 49.00 630875.00
0160 6012000000-E 1610 SEDIMENT CONTROL STONE 8,135 TON 39.00 317265.00 20.00 162700.00 44.00 357940.00
0161 6015000000-E 1615 TEMPORARY MULCHING 98.5 ACR 1200.00 118200.00 1000.00 98500.00 510.00 50235.00
0162 6018000000-E 1620 SEED FOR TEMP SEEDING 5,700 LB 1.00 5700.00 1.00 5700.00 3.10 17670.00
0163 6021000000-E 1620 FERT FOR TEMP SEEDING 30 TON 400.00 12000.00 350.00 10500.00 802.00 24060.00
0164 6024000000-E 1622 TEMPORARY SLOPE DRAINS 6,866 LF 8.00 54928.00 10.00 68660.00 12.00 82392.00
0165 6029000000-E SP  SAFETY FENCE 200 LF 3.00 600.00 5.00 1000.00 2.10 420.00
0166 6030000000-E 1630 SILT EXCAVATION 40,300 CY 0.10 4030.00 0.01 403.00 4.50 181350.00
0167 6036000000-E 1631 MATTING FOR EROS CONTROL 34,855 SY 1.40 48797.00 1.40 48797.00 2.60 90623.00
0168 6037000000-E SP COIR FIBER MAT 175 SY 8.00 1400.00 8.00 1400.00 6.10 1067.50
0169 6042000000-E 1632 1/4" HARDWARE CLOTH 3,655 LF 6.00 21930.00 3.50 12792.50 4.00 14620.00
0170 6043000000-E SP LOW PERMEABILITY GEOTEXTILE 465 SY 1.50 697.50 14.89 6923.85 7.00 3255.00
0171 6071010000-E SP WATTLE 3,870 LF 4.00 15480.00 8.00 30960.00 8.60 33282.00
0172  6071020000-E SP  POLYACRYLAMIDE (PAM) 1,810 LB 10.00 18100.00 5.00 9050.00 9.10 16471.00
0173 6071030000-E 1640 COIR FIBER BAFFLE 13,480 LF 4.25 57290.00 3.00 40440.00 4.60 62008.00
0174 6071050000-E SP (1 ls/;[;\AMER 9 EA 1000.00 9000.00 2000.00 18000.00 1100.00 9900.00
0175 6071050000-E SP :;'I“)SKIMMER 4 EA 1200.00 4800.00 2500.00 10000.00 1400.00 5600.00
0176 6071050000-E SP (2 ls/;[;\AMER 3 EA 1400.00 4200.00 2800.00 8400.00 1700.00 5100.00
0177 6071050000-E SP :;,'I“)SKIMMER 1 EA 1600.00 1600.00 3400.00 3400.00 2400.00 2400.00
0178 6084000000-E 1660 SEEDING AND MULCHING 144 ACR 1850.00 266400.00 1400.00 201600.00 2300.00 331200.00
0179 6087000000-E 1660 MOWING 105 ACR 200.00 21000.00 200.00 21000.00 125.00 13125.00
0180 6090000000-E 1661 SEED FOR REPAIR SEEDING 1,000 LB 2.00 2000.00 2.00 2000.00 6.10 6100.00
0181  6093000000-E 1661 FERT FOR REPAIR SEEDING 4.75 TON 900.00 4275.00 900.00 4275.00 505.00 2398.75
0182 6096000000-E 1662 SEED FOR SUPP SEEDING 3,475 LB 2.00 6950.00 2.00 6950.00 5.10 17722.50
0183  6108000000-E 1665 FERTILIZER TOPDRESSING 104.25 TON 700.00 72975.00 100.00 10425.00 505.00 52646.25



JUL 06, 2017 03:16 PM

50473.3.1

TIP NO

US-117 AT SR-1135 (COUNTRY CLUB ROAD) AND SR-1120 (O'BERRY ROAD).

R-5719, U-5796
FED AID NO STATE FUNDED
CONSTRUCT INTERCHANGES - GRADING, DRAINAGE, PAVING & STRS.

WAYNE

2.00PM 13/ 21 005

JUN 20 2017 C203959

1.975 MI

BARNHILL CONTRACTING

FSC Il LLC DBA FRED SMITH

BMCO CONSTRUCTION, INC.

COMPANY COMPANY
ROCKY MOUNT, NC RALEIGH, NC LUMBERTON, NC

0184 6114500000-N 1667 SPECIALIZED HAND MOWING 20 MHR 95.00 1900.00 95.00 1900.00 55.00 1100.00

0185 6117000000-N SP RESPONSE FOR EROS CONTROL 100 EA 50.00 5000.00 50.00 5000.00 500.00 50000.00

0186 6123000000-E 1670 REFORESTATION 6 ACR 900.00 5400.00 900.00 5400.00 3000.00 18000.00

0187 6132000000-N SP GENERIC EROSION CONTROL ITEM (EA) 14 EA 500.00 7000.00 1000.00 14000.00 1200.00 16800.00
CONCRETE WASHOUT STRUCTURE
CULVERT ITEMS

0188 8196000000-E 420 CLASS A CONCRETE (CULV) 75 CY 2500.00 18750.00 3000.00 22500.00 2600.00 19500.00

0189 8245000000-E 425 REINF STEEL (CULVERT) 638 LB 1.00 638.00 5.00 3190.00 1.00 638.00
STRUCTURE ITEMS

0190 8091000000-N 410 FND EXCAV B** STA itk Lump Sum 22000.00 15000.00 22000.00
(1, 27+41.30 -Y8-)

0191 8112730000-N 450 PDA TESTING 5 EA 4000.00 20000.00 2500.00 12500.00 4000.00 20000.00

0192 8147000000-E 420 REINF CONCRETE DECK SLAB 20,873 SF 38.00 793174.00 45.00 939285.00 38.00 793174.00

0193 8161000000-E 420 GROOVING BRIDGE FLOORS 23,246 SF 0.50 11623.00 0.75 17434.50 0.50 11623.00

0194 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 337.4 CY 720.00 242928.00 1200.00 404880.00 720.00 242928.00

0195 8210000000-N 422 BRG APPR SLAB *xsiiiiitk Lump Sum 46000.00 45000.00 46.00
(27+41.30 -Y8-)

0196 8210000000-N 422 BRG APPR SLAB *xsiiiiitk Lump Sum 43000.00 50000.00 43.00
(39+11.12 -L- LT)

0197 8210000000-N 422 BRG APPR SLAB *tkiiiiitk Lump Sum 43000.00 50000.00 43000.00
(39+11.12 -L- RT)

0198 8217000000-E 425 REINF STEEL (BRIDGE) 42,495 LB 1.00 42495.00 1.50 63742.50 1.00 42495.00

0199 8238000000-E 425 SPIRAL COL REINF STL BRG 1,157 LB 4.00 4628.00 4.00 4628.00 4.00 4628.00

0200 8265000000-E 430 54" PRESTR CONCRETE GIRDR 1,206.38 LF 235.00 283499.30 300.00 361914.00 235.00 283499.30

0201 8274000000-E 430 63" MOD PRESTR CONC GIRDR 1,11552 LF 245.00 273302.40 335.00 373699.20 245.00 273302.40

0202 8328200000-E SP  PILE DRV EQUIP SETUP ** STEEL PILES 56 EA 900.00 50400.00 1000.00 56000.00 900.00 50400.00
(HP 12 X 53)

0203 8328200000-E SP  PILE DRV EQUIP SETUP ** STEEL PILES 18 EA 1000.00 18000.00 1000.00 18000.00 1000.00 18000.00
(HP 14 X 73)

0204 8364000000-E 450 HP12X53 PILES 5350 LF 30.00 160500.00 25.00 133750.00 30.00 160500.00

0205 8384000000-E 450 HP14X73 PILES 1,260 LF 40.00 50400.00 34.00 42840.00 40.00 50400.00

0206 8393000000-N 450 PILE REDRIVES 74 EA 50.00 3700.00 50.00 3700.00 50.00 3700.00

0207 8475000000-E 460 TWO BAR METAL RAIL 389.42 LF 120.00 46730.40 120.00 46730.40 120.00 46730.40

0208 8503000000-E 460 CONCRETE BARRIER RAIL 450.34 LF 93.00 41881.62 95.00 42782.30 93.00 41881.62

0209 8517000000-E 460 1-*X*re"CONC PARAPET 404.65 LF 125.00 50581.25 125.00 50581.25 125.00 50581.25
(1-2" X 2-6")

0210 8531000000-E 462 4" SLOPE PROTECTION 2,315 SY 80.00 185200.00 100.00 231500.00 80.00 185200.00

0211 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 7500.00 20000.00 7500.00
CONTRACT TOTAL TOTAL 23297687.67 TOTAL 23644747.15 TOTAL 23710251.64
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WAYNE 2.00PM 14/ 21 005
50473.3.1 JUN 20 2017 C203959
TIP NO R-5719, U-5796 1.975 MI
FED AID NO STATE FUNDED
CONSTRUCT INTERCHANGES - GRADING, DRAINAGE, PAVING & STRS.
US-117 AT SR-1135 (COUNTRY CLUB ROAD) AND SR-1120 (O'BERRY ROAD).
ROADWAY ITEMS SUB-TOTAL 20837756.70 SUB-TOTAL 20635090.00 SUB-TOTAL 21338481.67
CULVERT ITEMS SUB-TOTAL 19388.00 SUB-TOTAL 25690.00 SUB-TOTAL 20138.00
STRUCTURE ITEMS SUB-TOTAL 2440542.97 SUB-TOTAL 2983967.15 SUB-TOTAL 2351631.97
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CONSTRUCT INTERCHANGES - GRADING, DRAINAGE, PAVING & STRS.

US-117 AT SR-1135 (COUNTRY CLUB ROAD) AND SR-1120 (O'BERRY ROAD).

THALLE CONSTRUCTION CO., INC. TRIANGLE GRADING & PAVING INC

HILLSBOROUGH, NC BURLINGTON, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 1200000.00 1400000.00
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 200000.00 200000.00
0003 0001000000-E 200 CLEARING & GRUBBING Lump Sum 1470000.00 4330000.00
0004 0008000000-E 200 SUPP CLEARING & GRUBBING 2 ACR 11632.63 23265.26 100.00 200.00
0005  0022000000-E 225 UNCLASSIFIED EXCAVATION 34,700 CY 8.00 277600.00 9.50 329650.00
0006 0030000000-N SP  BRG APP SUB REG TIER*™ Lump Sum 25000.00 15000.00
(27+41.30 -Y8-)
0007 0030000000-N SP  BRG APP SUB REG TIER™ Lump Sum 25000.00 15000.00
(39+11.12 -L- LT)
0008 0030000000-N SP  BRG APP SUB REG TIER™ Lump Sum 25000.00 15000.00
(39+11.12 -L- RT)
0009 0036000000-E 225 UNDERCUT EXCAVATION 4,250 CY 5.00 21250.00 9.50 40375.00
0010 0106000000-E 230 BORROW EXCAVATION 927,500 CY 4.63 4294325.00 8.75 8115625.00
0011 0127000000-N SP  EMBMT SETTLEMENT GAUGE 28 EA 600.00 16800.00 1500.00 42000.00
0012 0134000000-E 240 DRAINAGE DITCH EXCAVATION 11,120 CY 5.00 55600.00 9.00 100080.00
0013 0156000000-E 250 REMOVAL OF EXT ASPHALT PVMT 8,330 SY 4.50 37485.00 4.00 33320.00
0014 0177000000-E 250 BREAKING OF EXT ASPH PYMT 26,900 SY 1.00 26900.00 2.50 67250.00
0015 0192000000-N 260 PROOF ROLLING 30 HR 500.00 15000.00 175.00 5250.00
0016 0195000000-E 265 SELECT GRANULAR MATERIAL 4,250 CY 58.00 246500.00 32.00 136000.00
0017 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 40,800 SY 1.00 40800.00 3.00 122400.00
0018 0318000000-E 300 FND CONDIT MATL MINOR STRS 1,070 TON 30.00 32100.00 35.00 37450.00
0019 0320000000-E 300 FND CONDIT GEOTEXTILE 3,330 SY 1.00 3330.00 2.00 6660.00
0020 0342000000-E 310 :;;)?)IDE DRAIN PIPE 28 LF 110.00 3080.00 60.00 1680.00
0021 0343000000-E 310 15" SIDE DRAIN PIPE 648 LF 52.00 33696.00 40.00 25920.00
0022 0344000000-E 310 18" SIDE DRAIN PIPE 1,380 LF 60.00 82800.00 45.00 62100.00
0023 0345000000-E 310 24" SIDE DRAIN PIPE 1,484 LF 85.00 126140.00 55.00 81620.00
0024 0354000000-E 310 (15R\(/:) PIPE CULV *or 292 LF 55.00 16060.00 55.00 16060.00
0025 0354000000-E 310 :Z;""R\(/:) PIPE CULV *or 384 LF 250.00 96000.00 225.00 86400.00
0026 0366000000-E 310 15" RC PIPE CULV Il 248 LF 75.00 18600.00 40.00 9920.00
0027 0372000000-E 310 18" RC PIPE CULV Il 236 LF 80.00 18880.00 45.00 10620.00
0028 0378000000-E 310 24" RC PIPE CULV Il 880 LF 90.00 79200.00 55.00 48400.00
0029 0384000000-E 310 30" RC PIPE CULV Il 300 LF 110.00 33000.00 75.00 22500.00
0030 0396000000-E 310 42"RC PIPE CULV Il 28 LF 180.00 5040.00 130.00 3640.00
0031 0408000000-E 310 54" RC PIPE CULV Il 108 LF 320.00 34560.00 250.00 27000.00
0032 0448200000-E 310 15"RCP CULV CLASS IV 932 LF 50.00 46600.00 45.00 41940.00
0033 0448300000-E 310 18"RCP CULV CLASS IV 828 LF 80.00 66240.00 50.00 41400.00
0034 0448400000-E 310 24"RCP CULV CLASS IV 556 LF 90.00 50040.00 75.00 41700.00
0035  0448500000-E 310 30" RCP CULV CLASS IV 84 LF 120.00 10080.00 100.00 8400.00

0036 0448600000-E 310 36" RCP CULV CLASS IV 368 LF 150.00 55200.00 125.00 46000.00
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THALLE CONSTRUCTION CO., INC. TRIANGLE GRADING & PAVING INC

HILLSBOROUGH, NC BURLINGTON, NC
0037 0582000000-E 310 15" CS PIPE CULV 0.064" 1,076 LF 60.00 64560.00 50.00 53800.00
0038 0588000000-E 310 18" CS PIPE CULV 0.064" 36 LF 75.00 2700.00 55.00 1980.00
0039 0594000000-E 310 24" CS PIPE CULV 0.064" 44 LF 85.00 3740.00 65.00 2860.00
0040 0636000000-E 310 **" CS ELBOW **+" THICK 28 EA 300.00 8400.00 500.00 14000.00
(15", 0.064")
0041 0636000000-E 310 *" CS ELBOW **+" THICK 2 EA 310.00 620.00 500.00 1000.00
(18", 0.064")
0042 0636000000-E 310 *"CS ELBOW **+" THICK 2 EA 400.00 800.00 500.00 1000.00
(24", 0.064")
0043 0995000000-E 340 PIPE REMOVAL 5026 LF 20.00 100520.00 10.00 50260.00
0044 0996000000-N 350 PIPE CLEAN-OUT 1 EA 5500.00 5500.00 1500.00 1500.00
0045 1000000000-E 462 6" SLOPE PROTECTION 530 SY 120.00 63600.00 65.00 34450.00
0046 1011000000-N 500 FINE GRADING Lump Sum 500000.00 450000.00
0047 1099500000-E 505 SHALLOW UNDERCUT 10,000 CY 12.00 120000.00 12.00 120000.00
0048 1099700000-E 505 CLASS IV SUBGRD STABILIZATION 21,615 TON 25.00 540375.00 25.00 540375.00
0049  1111000000-E SP  CLASS IV AGGREGATE STABILIZATION 750 TON 30.00 22500.00 20.00 15000.00
0050 1220000000-E 545 INCIDENTAL STONE BASE 1,000 TON 30.00 30000.00 45.00 45000.00
0051 1297000000-E 607 xll_llyzé)SP PVMT #5+" DTH 42,530 SY 0.95 40403.50 3.50 1488565.00
0052 1330000000-E 607 INCIDENTAL MILLING 1,000 SY 6.95 6950.00 15.00 15000.00
0053 1489000000-E 610 ASP CONC BASE CRS B25.0B 15,440 TON 52.70 813688.00 52.70 813688.00
0054 1491000000-E 610 ASP CONC BASE CRS B25.0C 17,100 TON 53.55 915705.00 53.55 915705.00
0055 1503000000-E 610 ASP CONC INTR CRS 119.0C 12,770 TON 52.30 667871.00 52.30 667871.00
0056 1519000000-E 610 ASP CONC SURF CRS S9.5B 11,450 TON 53.80 616010.00 53.80 616010.00
0057 1523000000-E 610 ASP CONC SURF CRS S9.5C 15,830 TON 53.75 850862.50 53.75 850862.50
0058  1575000000-E 620 ASP FOR PLANT MIX 3,670 TON 320.00 1174400.00 320.00 1174400.00
0059 1693000000-E 654 ASPH PLT MIX PVMT REPAIR 180 TON 145.47 26184.60 175.00 31500.00
0060 1840000000-E 665 MILLED RUMBLE STRIPS 46,680 LF 0.14 6535.20 0.25 11670.00
0061 2000000000-N 806 RIGHT OF WAY MARKERS 24 EA 475.00 11400.00 200.00 4800.00
0062 2022000000-E 815 SUBDRAIN EXCAVATION 1512 cY 25.00 37800.00 20.00 30240.00
0063 2026000000-E 815 GEOTEXTILE FOR SUBSURF DRNS 4,500 SY 7.50 33750.00 3.50 15750.00
0064 2036000000-E 815 SUBDRAIN COARSE AGGREGATE 756 CY 55.00 41580.00 65.00 49140.00
0065 2044000000-E 815 6" PERF SUBDRN PIPE 4,500 LF 13.00 58500.00 6.00 27000.00
0066 2070000000-N 815 SUBDRN PIPE OUTLET 9 EA 350.00 3150.00 300.00 2700.00
0067 2077000000-E 815 6" OUTLET PIPE 54 LF 30.00 1620.00 30.00 1620.00
0068 2209000000-E 838 ENDWALLS 68 CY 1500.00 10200.00 800.00 5440.00
0069 2220000000-E 838 REINFORCED ENDWALLS 5 Cv 2900.00 14500.00 1000.00 5000.00
0070 2253000000-E 840 PIPE COLLARS 2 cv 250.00 500.00 1500.00 3000.00
0071 2264000000-E 840 PIPE PLUGS 1 cy 250.00 250.00 1500.00 1500.00
0072 2275000000-E SP  FLOWABLE FILL 399 CY 300.00 11970.00 370.85 14796.92

0073 2286000000-N 840 MASNRY DRAINAGE STRUCT 59 EA 3100.00 182900.00 1800.00 106200.00
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THALLE CONSTRUCTION CO., INC. TRIANGLE GRADING & PAVING INC

HILLSBOROUGH, NC BURLINGTON, NC
0074 2308000000-E 840 MASNRY DRAINAGE STRUCT 14 LF 750.00 10500.00 225.00 3150.00
0075 2364200000-N 840 FRAME W/2GRTS 840.20 STD 13 EA 500.00 6500.00 550.00 7150.00
0076 2365000000-N 840 FRAME W/2GRTS 840.22 STD 33 EA 500.00 16500.00 525.00 17325.00
0077 2367000000-N 840 FRAME W/2GRTS 840.29 STD 12 EA 500.00 6000.00 550.00 6600.00
0078 2396000000-N 840 FRAME W/COVER STD 840.54 1 EA 500.00 500.00 450.00 450.00
0079 2556000000-E 846 SHOULDER BERM GUTTER 4,070 LF 24.15 98290.50 17.00 69190.00
0080 2655000000-E 852 5"MONO CONC ISLDS (KEY IN) 260 SY 81.00 21060.00 55.00 14300.00
0081 2752000000-E SP GENERIC PAVING ITEM (LF) 60 LF 280.00 16800.00 275.00 16500.00

MEDIAN HAZARD PROTECTION

0082 2815000000-N 858 ADJDROP INLETS 1 EA 2500.00 2500.00 750.00 750.00
0083 2830000000-N 858 ADJ MANHOLES 1 EA 2500.00 2500.00 750.00 750.00
0084 2845000000-N 858 ADJ METER OR VALVE BOXES 5 EA 1500.00 7500.00 500.00 2500.00
0085 3000000000-N SP IMPACT ATTEN TYPE 350 2 EA 15750.00 31500.00 18650.00 37300.00
0086 3030000000-E 862 STL BM GUARDRAIL 4,700 LF 15.50 72850.00 17.00 79900.00
0087 3045000000-E 862 SBGR SHOP CURVED 600 LF 17.50 10500.00 21.00 12600.00
0088 3150000000-N 862 ADDIT GUARDRAIL POSTS 20 EA 30.00 600.00 40.00 800.00
0089 3195000000-N 862 GR ANCHOR TYPE AT-1 1 EA 500.00 500.00 600.00 600.00
0090 3210000000-N 862 GR ANCHOR TYPE CAT-1 4 EA 595.00 2380.00 625.00 2500.00
0091 3215000000-N 862 GR ANCHOR TYPEII 4 EA 1400.00 5600.00 1750.00 7000.00
0092 3270000000-N SP GR ANCHOR TYPE 350 13 EA 1875.00 24375.00 2100.00 27300.00
0093 3285000000-N SP GR ANCHOR TYPE M-350 2 EA 1900.00 3800.00 2000.00 4000.00
0094 3317000000-N 862 GR ANCHOR TYPE B-77 8 EA 1575.00 12600.00 1750.00 14000.00
0095 3360000000-E 863 REMOVE EXISTING GUARDRAIL 1,833 LF 1.25 2291.25 1.00 1833.00
0096 3365000000-E 863 REMOVE EXISTING GUIDERAIL 7,660 LF 1.50 11490.00 1.25 9575.00
0097 3389400000-E 865 DBL FACED CABLE GUIDERAIL 9,640 LF 6.50 62660.00 7.50 72300.00
0098 3389500000-N 865 ADDITIONAL GUIDERAIL POSTS 12 EA 30.00 360.00 100.00 1200.00
0099 3389600000-N 865 CBL GUIDERAIL ANCH UNIT 16 EA 1850.00 29600.00 1650.00 26400.00
0100 3503000000-E 866 WOVEN WIRE FENCE 47" FAB 2,560 LF 4.00 10240.00 3.75 9600.00
0101 3509000000-E 866 4" TIMBER POSTS 7'-6"LONG 180 EA 16.00 2880.00 18.00 3240.00
0102 3515000000-E 866 5" TIMBER POSTS 8'-0"LONG 20 EA 20.00 400.00 30.00 600.00
0103 3557000000-E 866 ADDITIONAL BARBED WIRE 100 LF 1.00 100.00 0.50 50.00
0104 3628000000-E 876 RIP RAP, CLASS | 203 TON 70.00 14210.00 45.00 9135.00
0105 3649000000-E 876 RIP RAP, CLASS B 88 TON 65.00 5720.00 45.00 3960.00
0106 3656000000-E 876 GEOTEXTILE FOR DRAINGE 2,353 SY 3.00 7059.00 3.00 7059.00
0107 4048000000-E 902 REINF CONC FOUNDTN 6 CY 1000.00 6000.00 1000.00 6000.00
0108 4054000000-E 902 PLN CONC FOUNDTN 2 CY 10.00 20.00 10.00 20.00
0109 4060000000-E 903 SUPPORT, BREAKAWAY STL BM 6,502 LB 6.15 39987.30 6.15 39987.30
0110 4072000000-E 903 SUPPORT, 3-LB STL U-CHAN 1,808 LF 7.00 12656.00 7.00 12656.00
0111  4096000000-N 904 SIGN ERECTION, TYPE D 12 EA 100.00 1200.00 100.00 1200.00

0112 4102000000-N 904 SIGN ERECTION, TYPE E 44 EA 70.00 3080.00 70.00 3080.00
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THALLE CONSTRUCTION CO., INC. TRIANGLE GRADING & PAVING INC

HILLSBOROUGH, NC BURLINGTON, NC
0113 4108000000-N 904 SIGN ERECTION, TYPE F 19 EA 100.00 1900.00 100.00 1900.00
0114  4110000000-N 904 (SA;BN ERECTION, TYPE ** (GRD MTD) 14 EA 550.00 7700.00 550.00 7700.00
0115 4110000000-N 904 (SBI()BN ERECTION, TYPE ** (GRD MTD) 2 EA 843.85 1687.70 843.85 1687.70
0116 4116100000-N 904 (SS()BN ERECT, RELOC ** GRD MTD 2 EA 125.50 251.00 125.50 251.00
0117 4116100000-N 904 (SEI()BN ERECT, RELOC ** GRD MTD 4 EA 100.00 400.00 100.00 400.00
0118 4155000000-N 907 DISPOSE SIGN SYST U-CHAN 51 EA 2.00 102.00 2.00 102.00
0119 4192000000-N 907 DISPOSE SUPPORT, U-CHAN 8 EA 2.00 16.00 2.00 16.00
0120 4400000000-E 1110 WORK ZONE SIGNS (STAT) 2,155 SF 7.85 16916.75 7.85 16916.75
0121 4405000000-E 1110 WORK ZONE SIGNS (PORT) 2,118 SF 8.25 17473.50 8.25 17473.50
0122 4410000000-E 1110 WORK ZONE SIGNS (BARR) 567 SF 7.00 3969.00 7.00 3969.00
0123 4415000000-N 1115 FLASHING ARROW BOARD 8 EA 2000.00 16000.00 5000.00 40000.00
0124 4420000000-N 1120 PORTABLE CHANGE MSG SIGN 8 EA 9800.00 78400.00 9800.00 78400.00
0125 4430000000-N 1130 DRUMS 468 EA 40.00 18720.00 75.00 35100.00
0126 4435000000-N 1135 CONES 140 EA 20.00 2800.00 25.00 3500.00
0127 4445000000-E 1145 BARRICADES (TYPE III) 1,352 LF 15.00 20280.00 15.00 20280.00
0128 4450000000-N 1150 FLAGGER 7,200 HR 40.00 288000.00 15.00 108000.00
0129 4465000000-N 1160 TEMPORARY CRASH CUSHIONS 10 EA 4700.00 47000.00 4700.00 47000.00
0130 4470000000-N 1160 RESET CRASH CUSHION 4 EA 1800.00 7200.00 1800.00 7200.00
0131 4480000000-N 1165 TMA 7 EA 18900.00 132300.00 10000.00 70000.00
0132 4485000000-E 1170 PORT CONC BARRIER 8,990 LF 17.25 155077.50 20.00 179800.00
0133 4500000000-E 1170 RESET PORT CONC BARRIER 2,330 LF 4.00 9320.00 3.50 8155.00
0134 4510000000-N SP LAW ENFORCEMENT 1,800 HR 40.00 72000.00 45.00 81000.00
0135 4516000000-N 1180 SKINNY DRUM 140 EA 27.00 3780.00 65.00 9100.00
0136 4650000000-N 1251 TEMP RAISED PVMT MRKS 486 EA 10.00 4860.00 10.00 4860.00
0137 4685000000-E 1205 THERMO PVT MKG LINES 4"90 8,938 LF 0.90 8044.20 0.90 8044.20
0138 4686000000-E 1205 THERMO PVT MKG LINES 4"120 11,418 LF 0.95 10847.10 0.95 10847.10
0139 4688000000-E 1205 THERMO PVT MKG LINES,6"90 MILS 57,544 LF 1.10 63298.40 1.10 63298.40
0140 4690000000-E 1205 THERMO PVT MKG LINES 6"120 MILS 6,507 LF 1.15 7483.05 1.15 7483.05
0141 4695000000-E 1205 THERMO PVT MKG LINES 8"90 MILS 547 LF 3.00 1641.00 3.00 1641.00
0142 4700000000-E 1205 12"WIDE THERMO 90 MILS 5,923 LF 4.00 23692.00 4.00 23692.00
0143 4710000000-E 1205 24"WIDE THERMO 120 MILS 320 LF 12.00 3840.00 12.00 3840.00
0144 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 63 EA 200.00 12600.00 200.00 12600.00
0145 4770000000-E 1205 le'l‘)COLD APPL PLSTIC LINES TYPE ** 1,120 LF 2.00 2240.00 2.00 2240.00
0146 4770000000-E 1205 3:/§ZOLD APPL PLSTIC LINES TYPE ** 2,860 LF 2.00 5720.00 2.00 5720.00

0147 4775000000-E 1205 6" COLD APPL PLSTIC LINES TYPE ** 900 LF 3.00 2700.00 3.00 2700.00
(m
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THALLE CONSTRUCTION CO., INC. TRIANGLE GRADING & PAVING INC

HILLSBOROUGH, NC BURLINGTON, NC
0148 4805000000-N 1205 g,l())LD APPL PLASTIC SYM TYPE ** 2 EA 300.00 600.00 300.00 600.00
0149 4810000000-E 1205 PAINT PVMT MARKINGS 4" 275,626 LF 0.15 41343.90 0.15 41343.90
0150 4820000000-E 1205 PAINT PVMT MARKINGS 8" 6,288 LF 1.00 6288.00 1.00 6288.00
0151 4835000000-E 1205 PAINT PVT MKG LINES 24" 1,796 LF 3.00 5388.00 3.00 5388.00
0152 4845000000-N 1205 PAINT PVT MKG SYMBOL 120 EA 35.00 4200.00 35.00 4200.00
0153 4850000000-E 1205 LINE REMOVAL 4" WIDE 30,904 LF 0.50 15452.00 0.50 15452.00
0154 4860000000-E 1205 LINE REMOVAL 8" WIDE 162 LF 1.00 162.00 1.00 162.00
0155 4870000000-E 1205 LINE REMOVAL 24" WIDE 85 LF 3.00 255.00 3.00 255.00
0156 4900000000-N 1251 PERM RAISED PVMT MARKERS 781 EA 10.00 7810.00 10.00 7810.00
0157 6000000000-E 1605 TEMPORARY SILT FENCE 27,795 LF 1.90 52810.50 2.10 58369.50
0158 6006000000-E 1610 EROS CONTRL STONE CL A 2,080 TON 60.00 124800.00 30.00 62400.00
0159 6009000000-E 1610 EROS CONTRL STONE CL B 12,875 TON 70.00 901250.00 30.00 386250.00
0160 6012000000-E 1610 SEDIMENT CONTROL STONE 8,135 TON 43.82 356475.70 30.00 244050.00
0161 6015000000-E 1615 TEMPORARY MULCHING 98.5 ACR 1200.00 118200.00 1200.00 118200.00
0162 6018000000-E 1620 SEED FOR TEMP SEEDING 5,700 LB 1.00 5700.00 1.00 5700.00
0163 6021000000-E 1620 FERT FOR TEMP SEEDING 30 TON 400.00 12000.00 400.00 12000.00
0164 6024000000-E 1622 TEMPORARY SLOPE DRAINS 6,866 LF 19.78 135809.48 10.00 68660.00
0165 6029000000-E SP SAFETY FENCE 200 LF 3.00 600.00 3.00 600.00
0166 6030000000-E 1630 SILT EXCAVATION 40,300 CY 6.00 241800.00 1.00 40300.00
0167 6036000000-E 1631 MATTING FOR EROS CONTROL 34,855 SY 1.40 48797.00 1.40 48797.00
0168 6037000000-E SP COIR FIBER MAT 175 SY 8.00 1400.00 8.00 1400.00
0169 6042000000-E 1632 1/4" HARDWARE CLOTH 3,655 LF 3.50 12792.50 3.50 12792.50
0170 6043000000-E SP LOW PERMEABILITY GEOTEXTILE 465 SY 4.00 1860.00 20.00 9300.00
0171 6071010000-E SP  WATTLE 3,870 LF 6.00 23220.00 6.00 23220.00
0172 6071020000-E SP POLYACRYLAMIDE (PAM) 1,810 LB 4.00 7240.00 4.00 7240.00
0173 6071030000-E 1640 COIR FIBER BAFFLE 13,480 LF 4.25 57290.00 4.25 57290.00
0174 6071050000-E SP a lS/;I‘;\/IMER 9 EA 1800.00 16200.00 1000.00 9000.00
0175 6071050000-E SP :; )SKIMMER 4 EA 2000.00 8000.00 1250.00 5000.00
0176 6071050000-E SP :; lS/;I‘;\/IMER 3 EA 2200.00 6600.00 1500.00 4500.00
0177 6071050000-E SP :; )SKIMMER 1 EA 2600.00 2600.00 2000.00 2000.00
0178 6084000000-E 1660 SEEDING AND MULCHING 144 ACR 1850.00 266400.00 1850.00 266400.00
0179 6087000000-E 1660 MOWING 105 ACR 200.00 21000.00 200.00 21000.00
0180 6090000000-E 1661 SEED FOR REPAIR SEEDING 1,000 LB 2.00 2000.00 2.00 2000.00
0181 6093000000-E 1661 FERT FOR REPAIR SEEDING 4.75 TON 900.00 4275.00 900.00 4275.00
0182 6096000000-E 1662 SEED FOR SUPP SEEDING 3,475 LB 2.00 6950.00 2.00 6950.00

0183 6108000000-E 1665 FERTILIZER TOPDRESSING 104.25 TON 700.00 72975.00 700.00 72975.00



JUL 06, 2017 03:16 PM WAYNE 2:00PM 20/ 21 005
50473.3.1 JUN 20 2017 C203959

TIP NO R-5719, U-5796 1.975 MI
FED AID NO STATE FUNDED

CONSTRUCT INTERCHANGES - GRADING, DRAINAGE, PAVING & STRS.

US-117 AT SR-1135 (COUNTRY CLUB ROAD) AND SR-1120 (O'BERRY ROAD).

THALLE CONSTRUCTION CO., INC. TRIANGLE GRADING & PAVING INC

HILLSBOROUGH, NC BURLINGTON, NC
0184 6114500000-N 1667 SPECIALIZED HAND MOWING 20 MHR 95.00 1900.00 95.00 1900.00
0185 6117000000-N SP RESPONSE FOR EROS CONTROL 100 EA 50.00 5000.00 50.00 5000.00
0186 6123000000-E 1670 REFORESTATION 6 ACR 900.00 5400.00 900.00 5400.00
0187 6132000000-N SP GENERIC EROSION CONTROL ITEM (EA) 14 EA 300.00 4200.00 750.00 10500.00
CONCRETE WASHOUT STRUCTURE
CULVERT ITEMS
0188 8196000000-E 420 CLASS A CONCRETE (CULV) 75 CY 2000.00 15000.00 2500.00 18750.00
0189 8245000000-E 425 REINF STEEL (CULVERT) 638 LB 2.00 1276.00 2.50 1595.00
STRUCTURE ITEMS
0190 8091000000-N 410 FND EXCAV B** STA #iikakk Lump Sum 7000.00 5000.00
(1, 27+41.30 -Y8-)
0191 8112730000-N 450 PDATESTING 5 EA 2600.00 13000.00 1500.00 7500.00
0192 8147000000-E 420 REINF CONCRETE DECK SLAB 20,873 SF 55.00 1148015.00 32.00 667936.00
0193 8161000000-E 420 GROOVING BRIDGE FLOORS 23,246 SF 0.65 15109.90 0.75 17434.50
0194 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 3374 CY 1200.00 404880.00 800.00 269920.00
0195 8210000000-N 422 BRG APPR SLAB #*rikkikiox Lump Sum 55000.00 50000.00
(27+41.30 -Y8-)
0196 8210000000-N 422 BRG APPR SLAB #*iikkikiox Lump Sum 55000.00 60000.00
(39+11.12 -L- LT)
0197 8210000000-N 422 BRG APPR SLAB *tikkikiox Lump Sum 55000.00 60000.00
(39+11.12 -L- RT)
0198 8217000000-E 425 REINF STEEL (BRIDGE) 42,495 LB 1.00 42495.00 1.25 53118.75
0199 8238000000-E 425 SPIRAL COL REINF STL BRG 1,157 LB 2.00 2314.00 2.50 2892.50
0200 8265000000-E 430 54" PRESTR CONCRETE GIRDR 1,206.38 LF 500.00 603190.00 300.00 361914.00
0201 8274000000-E 430 63"MOD PRESTR CONC GIRDR 1,11552 LF 500.00 557760.00 300.00 334656.00
0202 8328200000-E SP PILE DRV EQUIP SETUP ** STEEL PILES 56 EA 338.00 18928.00 300.00 16800.00
(HP 12 X 53)
0203 8328200000-E SP PILE DRV EQUIP SETUP ** STEEL PILES 18 EA 338.00 6084.00 300.00 5400.00
(HP 14 X 73)
0204 8364000000-E 450 HP12X53 PILES 5350 LF 50.00 267500.00 35.00 187250.00
0205 8384000000-E 450 HP14X73 PILES 1,260 LF 60.00 75600.00 45.00 56700.00
0206 8393000000-N 450 PILE REDRIVES 74 EA 500.00 37000.00 100.00 7400.00
0207 8475000000-E 460 TWO BAR METAL RAIL 389.42 LF 150.00 58413.00 111.00 43225.62
0208 8503000000-E 460 CONCRETE BARRIER RAIL 450.34 LF 120.00 54040.80 85.00 38278.90
0209 8517000000-E 460 (11*;)():*;**60;)'\‘0 PARAPET 404.65 LF 133.00 53818.45 80.00 32372.00
0210 8531000000-E 462 4" SLOPE PROTECTION 2,315 SY 120.00 277800.00 65.00 150475.00
0211 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 50000.00 20000.00

CONTRACT TOTAL TOTAL 23894052.54 TOTAL 27971596.59



JUL 06, 2017 03:16 PM
50473.3.1

TIP NO R-5719, U-5796
FED AID NO STATE FUNDED

CONSTRUCT INTERCHANGES - GRADING, DRAINAGE, PAVING & STRS.

US-117 AT SR-1135 (COUNTRY CLUB ROAD) AND SR-1120 (O'BERRY ROAD).

WAYNE

2:00 PM
JUN 20 2017

1.975 MI

21/ 21

005
C203959

ROADWAY ITEMS
CULVERT ITEMS
STRUCTURE ITEMS

BIDDERS IN ORDER

ST WOOTEN CORPORATION

C. M. LINDSAY & SONS, INC.

BRANCH CIVIL INC

BARNHILL CONTRACTING COMPANY
FSC Il LLC DBA FRED SMITH COMPANY
BMCO CONSTRUCTION, INC.

THALLE CONSTRUCTION CO., INC.
TRIANGLE GRADING & PAVING INC

0 NG WN R

SUB-TOTAL 20019828.39
SUB-TOTAL 16276.00
SUB-TOTAL 3857948.15

CONTRACT TOTAL

21573864.42
21820517.37
22837353.75
23297687.67
23644747.15
23710251.64
23894052.54
27971596.59

SUB-TOTAL 25502978.32
SUB-TOTAL 20345.00
SUB-TOTAL 2448273.27



JUL 06, 2017 03:16 PM

2018CPT.04.05.10511, 2018CPT.04.05.20511

TIP NO

FED AID NO STATE FUNDED
MILLING AND RESURFACING.

NC-50 FROM WAKE COUNTY LINE TO US-301 AND 9 SECTIONS OF SECONDARY ROADS.

JOHNSTON

2:00 PM 1/ 2 006
JUN 20 2017 C204042
35.960 MI

ST WOOTEN CORPORATION

FSC Il LLC DBA FRED SMITH

COMPANY
WILSON, NC RALEIGH, NC
ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION Lump Sum 128000.00 190000.00
0002 1297000000-E 607 ?gHSL ASP PVMT ****" DTH 213,640 SY 1.14 243549.60 1.40 299096.00
0003 1330000000-E 607 INCIDENTAL MILLING 2,822 SY 7.63 21531.86 9.70 27373.40
0004 1519000000-E 610 ASP CONC SURF CRS S9.5B 25,719 TON 37.50 964462.50 34.00 874446.00
0005 1525000000-E 610 ASP CONC SURF CRS SF9.5A 24,319 TON 40.00 972760.00 33.00 802527.00
0006 1575000000-E 620 ASP FOR PLANT MIX 3,173 TON 250.00 793250.00 370.00 1174010.00
0007 2600000000-N SP RETROFIT EXT CURB RAMP 15 EA 600.00 9000.00 600.00 9000.00
0008 2605000000-N 848 CONCRETE CURB RAMP 15 EA 1755.00 26325.00 1755.00 26325.00
0009 2830000000-N 858 ADJ MANHOLES 4 EA 500.00 2000.00 500.00 2000.00
0010 2845000000-N 858 ADJ METER OR VALVE BOXES 2 EA 500.00 1000.00 500.00 1000.00
0011 4413000000-E SP WORK ZONE ADV/GEN WARN SIGN 4,292 SF 8.40 36052.80 9.01 38670.92
0012 4457000000-N SP TEMP TRAFFIC CONTROL (SP) Lump Sum 17000.00 127000.00
0013 4685000000-E 1205 THERMO PVT MKG LINES 4"90 154,298 LF 0.39 60176.22 0.39 60176.22
0014 4686000000-E 1205 THERMO PVT MKG LINES 4"120 157,065 LF 0.52 81673.80 0.52 81673.80
0015 4697000000-E 1205 THERMO PVT MKG LINE 8"120 MILS 80 LF 3.00 240.00 3.00 240.00
0016 4700000000-E 1205 12"WIDE THERMO 90 MILS 3,000 LF 3.00 9000.00 3.00 9000.00
0017 4710000000-E 1205 24"WIDE THERMO 120 MILS 660 LF 10.00 6600.00 10.00 6600.00
0018 4721000000-E 1205 THERMO PVT MKG CHARACTER 120 24 EA 85.00 2040.00 85.00 2040.00
0019 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 89 EA 95.00 8455.00 95.00 8455.00
0020 4770000000-E 1205 ?l'l')COLD APPL PLSTIC LINES TYPE ** 990 LF 1.50 1485.00 1.50 1485.00
0021 4810000000-E 1205 PAINT PVMT MARKINGS 4" 1,024,966 LF 0.08 81997.28 0.08 81997.28
0022 4820000000-E 1205 PAINT PVMT MARKINGS 8" 80 LF 1.00 80.00 1.00 80.00
0023 4825000000-E 1205 PAINT PVMT MARKINGS 12" 3,360 LF 1.00 3360.00 1.00 3360.00
0024 4835000000-E 1205 PAINT PVT MKG LINES 24" 400 LF 3.00 1200.00 3.00 1200.00
0025 4840000000-N 1205 PAINT PVT MKG CHARACTER 36 EA 25.00 900.00 25.00 900.00
0026 4845000000-N 1205 PAINT PVT MKG SYMBOL 109 EA 25.00 2725.00 25.00 2725.00
0027 4850000000-E 1205 LINE REMOVAL 4" WIDE 990 LF 0.50 495.00 0.50 495.00
0028 4900000000-N 1251 PERM RAISED PVMT MARKERS 2,032 EA 3.50 7112.00 3.50 7112.00
0029 4940000000-N 1267 FLEX DELINATR (YELLOW) 24 EA 215.00 5160.00 215.00 5160.00
0030 7444000000-E 1725 INDUCTIVE LOOP SAWCUT 700 LF 6.88 4816.00 6.88 4816.00
CONTRACT TOTAL TOTAL 3492447.06 TOTAL 3848963.62
ROADWAY ITEMS SUB-TOTAL 3492447.06 SUB-TOTAL 3848963.62

BIDDERS IN ORDER CONTRACT TOTAL

ST WOOTEN CORPORATION

1 3492447.06



JUL 06, 2017 03:16 PM JOHNSTON 2:00 PM 2/ 2 006
2018CPT.04.05.10511, 2018CPT.04.05.20511 JUN 20 2017 C204042

TIP NO 35.960 MI
FED AID NO STATE FUNDED

MILLING AND RESURFACING.
NC-50 FROM WAKE COUNTY LINE TO US-301 AND 9 SECTIONS OF SECONDARY ROADS.

FSC Il LLC DBA FRED SMITH COMPANY 2 3848963.62



JUL 06, 2017 03:16 PM

2018CPT.04.06.10961, 2018CPT.04.06.20961

TIP NO
FED AID NO STATE FUNDED
MILLING, WIDENING & RESURFACING.

WAYNE

1 SECTION EACH OF US-13/US-70/US-117, US-13/US-117, AND NC-55 AND 27 SECTIONS OF SECONDARY ROADS.

2:00 PM 1/ 2 007
JUN 20 2017 C204033
30.930 MI

ST WOOTEN CORPORATION

BARNHILL CONTRACTING

COMPANY
WILSON, NC ROCKY MOUNT, NC
ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION Lump Sum 200000.00 60000.00
0002 1220000000-E 545 INCIDENTAL STONE BASE 100 TON 88.00 8800.00 69.45 6945.00
0003 1297000000-E 607 xll_llyzé)SP PVMT **++" DTH 234,530 SY 1.35 316615.50 1.75 410427.50
0004 1297000000-E 607 xll_llyﬁ)SP PVMT " DTH 524 SY 12.65 6628.60 16.55 8672.20
0005 1330000000-E 607 INCIDENTAL MILLING 500 SY 12.70 6350.00 22.60 11300.00
0006 1489000000-E 610 ASP CONC BASE CRS B25.0B 3,824 TON 58.95 225424.80 52.00 198848.00
0007 1519000000-E 610 ASP CONC SURF CRS S9.5B 4,791 TON 54.60 261588.60 52.00 249132.00
0008 1523000000-E 610 ASP CONC SURF CRS S9.5C 14,987 TON 57.20 857256.40 52.00 779324.00
0009 1525000000-E 610 ASP CONC SURF CRS SF9.5A 15,867 TON 49.40 783829.80 46.00 729882.00
0010 1526000000-E SP ASP CONC SURF CRS S4.75A 142 TON 67.00 9514.00 99.00 14058.00
0011 1575000000-E 620 ASP FOR PLANT MIX 2,416 TON 295.00 712720.00 425.00 1026800.00
0012 2830000000-N 858 ADJ MANHOLES 1 EA 1500.00 1500.00 216.00 216.00
0013 2845000000-N 858 ADJ METER OR VALVE BOXES 1 EA 1500.00 1500.00 68.00 68.00
0014 4400000000-E 1110 WORK ZONE SIGNS (STAT) 2,644 SF 6.75 17847.00 7.40 19565.60
0015 4405000000-E 1110 WORK ZONE SIGNS (PORT) 864 SF 8.89 7680.96 4.90 4233.60
0016 4413000000-E SP WORK ZONE ADV/GEN WARN SIGN 4,659 SF 6.35 29584.65 6.96 32426.64
0017 4415000000-N 1115 FLASHING ARROW BOARD 2 EA 710.00 1420.00 1067.55 2135.10
0018 4420000000-N 1120 PORTABLE CHANGE MSG SIGN 2 EA 2200.00 4400.00 4900.00 9800.00
0019 4430000000-N 1130 DRUMS 580 EA 1.00 580.00 21.40 12412.00
0020 4435000000-N 1135 CONES 580 EA 1.00 580.00 8.70 5046.00
0021 4457000000-N SP TEMP TRAFFIC CONTROL (SP) Lump Sum 81958.00 82000.00
0022 4480000000-N 1165 TMA 2 EA 1400.00 2800.00 3300.00 6600.00
0023 4510000000-N SP LAW ENFORCEMENT 80 HR 50.00 4000.00 21.00 1680.00
0024 4685000000-E 1205 THERMO PVT MKG LINES 4"90 78,830 LF 0.55 43356.50 0.55 43356.50
0025 4686000000-E 1205 THERMO PVT MKG LINES 4"120 25,020 LF 0.65 16263.00 0.65 16263.00
0026 4688000000-E 1205 THERMO PVT MKG LINES,6"90 MILS 104,016 LF 0.85 88413.60 0.85 88413.60
0027 4690000000-E 1205 THERMO PVT MKG LINES 6"120 MILS 16,976 LF 0.95 16127.20 0.95 16127.20
0028 4695000000-E 1205 THERMO PVT MKG LINES 8"90 MILS 1,183 LF 2.00 2366.00 2.00 2366.00
0029 4697000000-E 1205 THERMO PVT MKG LINE 8"120 MILS 450 LF 2.00 900.00 2.00 900.00
0030 4700000000-E 1205 12"WIDE THERMO 90 MILS 4,826 LF 2.00 9652.00 2.00 9652.00
0031 4702000000-E 1205 12"WIDE THERMO 120 MILS 1,554 LF 2.00 3108.00 2.00 3108.00
0032 4705000000-E 1205 THERMO LINES 16" 120MILS 250 LF 9.00 2250.00 9.00 2250.00
0033 4710000000-E 1205 24"WIDE THERMO 120 MILS 1,401 LF 10.00 14010.00 10.00 14010.00
0034 4721000000-E 1205 THERMO PVT MKG CHARACTER 120 58 EA 100.00 5800.00 100.00 5800.00
0035 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 210 EA 110.00 23100.00 110.00 23100.00
0036 4775000000-E 1205 g'l‘)COLD APPL PLSTIC LINES TYPE ** 1,047 LF 2.50 2617.50 2.50 2617.50
0037 4810000000-E 1205 PAINT PVMT MARKINGS 4" 619,916 LF 0.10 61991.60 0.10 61991.60
0038 4815000000-E 1205 PAINT PVMT MARKINGS 6" 147,128 LF 0.16 23540.48 0.16 23540.48



JUL 06, 2017 03:16 PM

2018CPT.04.06.10961, 2018CPT.04.06.20961

TIP NO

FED AID NO STATE FUNDED
MILLING, WIDENING & RESURFACING.
1 SECTION EACH OF US-13/US-70/US-117, US-13/US-117, AND NC-55 AND 27 SECTIONS OF SECONDARY ROADS.

WAYNE

ST WOOTEN CORPORATION

BARNHILL CONTRACTING

COMPANY
WILSON, NC ROCKY MOUNT, NC
0039 4820000000-E 1205 PAINT PVMT MARKINGS 8" 1,627 LF 0.60 976.20 0.60 976.20
0040 4825000000-E 1205 PAINT PVMT MARKINGS 12" 6,380 LF 0.65 4147.00 0.65 4147.00
0041 4830000000-E 1205 PAINT PVT MKGS LINES 16" 250 LF 2.00 500.00 2.00 500.00
0042 4835000000-E 1205 PAINT PVT MKG LINES 24" 1,401 LF 3.00 4203.00 3.00 4203.00
0043 4840000000-N 1205 PAINT PVT MKG CHARACTER 58 EA 25.00 1450.00 25.00 1450.00
0044 4845000000-N 1205 PAINT PVT MKG SYMBOL 210 EA 25.00 5250.00 25.00 5250.00
0045 4855000000-E 1205 LINE REMOVAL 6" WIDE 1,047 LF 0.75 785.25 0.75 785.25
0046 4875000000-N 1205 REMOVAL OF SYMBL & CHARAC 2 EA 50.00 100.00 50.00 100.00
0047 4900000000-N 1251 PERM RAISED PVMT MARKERS 481 EA 6.00 2886.00 6.00 2886.00
0048 4905000000-N 1253 SNOWPLB PVMT MRKER 1,280 EA 27.00 34560.00 27.00 34560.00
0049 5255000000-N 1413 PORTABLE LIGHTING Lump Sum 24600.00 44087.00
0050 7444000000-E 1725 INDUCTIVE LOOP SAWCUT 12,950 LF 5.74 74333.00 5.74 74333.00
CONTRACT TOTAL TOTAL 4009864.64 TOTAL 4158344.97
ROADWAY ITEMS SUB-TOTAL 4009864.64 SUB-TOTAL 4158344.97

BIDDERS IN ORDER CONTRACT TOTAL

ST WOOTEN CORPORATION 1 4009864.64

BARNHILL CONTRACTING COMPANY 2 4158344.97



JUL 06, 2017 03:16 PM JOHNSTON 2:00 PM 1/ 2 008
2018CPT.04.07.10511 JUN 20 2017 C204032

TIP NO 9.600 MI
FED AID NO STATE FUNDED

MILLING AND RESURFACING.

US-70 BYPASS FROM SR-2566 TO WAKE COUNTY LINE WITH RAMPS AND LOOPS.

FSC Il LLC DBA FRED SMITH ST WOOTEN CORPORATION THE LANE CONSTRUCTION

COMPANY CORPORATION

RALEIGH, NC WILSON, NC CHESHIRE, CT

ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION Lump Sum 174000.00 222000.00 200000.00
0002 1297000000-E 607 ?g”SL ASP PVMT **+x" DTH 339,870 SY 1.35 458824.50 1.06 360262.20 2.10 713727.00
0003 1308000000-E 607 ?glL‘ll:g Q%PHALT PVMT #kk _ okokokek 1,000 SY 6.95 6950.00 14.36 14360.00 8.15 8150.00
0004 1508000000-E 610 ASP CONC INTR CRS 119.0D 912 TON 46.00 41952.00 43.00 39216.00 49.50 45144.00
0005 1523000000-E 610 ASP CONC SURF CRS S9.5C 6,527 TON 31.35 204621.45 42.00 274134.00 41.50 270870.50
0006 1524200000-E 610 ASP CONC SURF CRS S9.5D 32,050 TON 31.30 1003165.00 40.00 1282000.00 41.00 1314050.00
0007 1575000000-E 620 ASP FOR PLANT MIX 426 TON 370.00 157620.00 250.00 106500.00 420.00 178920.00
0008 1577000000-E 620 POLYM MOD ASP BNDR FOR PLT MIX 1,827 TON 560.00 1023120.00 450.00 822150.00 585.00 1068795.00
0009 4400000000-E 1110 WORK ZONE SIGNS (STAT) 2,240 SF 7.24 16217.60 6.45 14448.00 6.45 14448.00
0010 4405000000-E 1110 WORK ZONE SIGNS (PORT) 96 SF 9.53 914.88 8.89 853.44 8.90 854.40
0011 4410000000-E 1110 WORK ZONE SIGNS (BARR) 32 SF 6.81 217.92 11.65 372.80 11.65 372.80
0012 4415000000-N 1115 FLASHING ARROW BOARD 4 EA 1.00 4.00 750.00 3000.00 1500.00 6000.00
0013 4420000000-N 1120 PORTABLE CHANGE MSG SIGN 4 EA 1.00 4.00 2500.00 10000.00 5000.00 20000.00
0014 4430000000-N 1130 DRUMS 1,266 EA 0.01 12.66 1.00 1266.00 10.00 12660.00
0015 4435000000-N 1135 CONES 1,266 EA 0.01 12.66 1.00 1266.00 10.00 12660.00
0016 4445000000-E 1145 BARRICADES (TYPE III) 32 LF 0.01 0.32 25.00 800.00 25.00 800.00
0017 4480000000-N 1165 TMA 2 EA 1.00 2.00 1400.00 2800.00 3700.00 7400.00
0018 4510000000-N SP LAW ENFORCEMENT 500 HR 45.00 22500.00 50.00 25000.00 45.00 22500.00
0019 4516000000-N 1180 SKINNY DRUM 1,266 EA 0.01 12.66 1.00 1266.00 10.00 12660.00
0020 4688000000-E 1205 THERMO PVT MKG LINES,6"90 MILS 264,086 LF 0.79 208627.94 0.79 208627.94 0.80 211268.80
0021 4690000000-E 1205 THERMO PVT MKG LINES 6"120 MILS 31,439 LF 0.88 27666.32 0.88 27666.32 0.90 28295.10
0022 4695000000-E 1205 THERMO PVT MKG LINES 8"90 MILS 755 LF 2.00 1510.00 2.00 1510.00 2.00 1510.00
0023 4700000000-E 1205 12"WIDE THERMO 90 MILS 9,804 LF 2.00 19608.00 2.00 19608.00 2.00 19608.00
0024 4702000000-E 1205 12"WIDE THERMO 120 MILS 1,900 LF 2.00 3800.00 2.00 3800.00 2.00 3800.00
0025 4710000000-E 1205 24"WIDE THERMO 120 MILS 147 LF 10.00 1470.00 10.00 1470.00 10.00 1470.00
0026 4721000000-E 1205 THERMO PVT MKG CHARACTER 120 16 EA 100.00 1600.00 100.00 1600.00 100.00 1600.00
0027 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 60 EA 225.00 13500.00 225.00 13500.00 225.00 13500.00
0028 4775000000-E 1205 ?l'l‘)COLD APPL PLSTIC LINES TYPE ** 3,700 LF 2.75 10175.00 2.75 10175.00 2.75 10175.00
0029 4815000000-E 1205 PAINT PVMT MARKINGS 6" 295,525 LF 0.09 26597.25 0.09 26597.25 0.09 26597.25
0030 4820000000-E 1205 PAINT PVMT MARKINGS 8" 755 LF 0.25 188.75 0.25 188.75 0.25 188.75
0031 4825000000-E 1205 PAINT PVMT MARKINGS 12" 19,608 LF 0.50 9804.00 0.50 9804.00 0.50 9804.00
0032 4835000000-E 1205 PAINT PVT MKG LINES 24" 147 LF 3.00 441.00 3.00 441.00 3.00 441.00
0033 4840000000-N 1205 PAINT PVT MKG CHARACTER 16 EA 15.00 240.00 15.00 240.00 15.00 240.00
0034 4845000000-N 1205 PAINT PVT MKG SYMBOL 66 EA 15.00 990.00 15.00 990.00 15.00 990.00
0035 4855000000-E 1205 LINE REMOVAL 6" WIDE 3,700 LF 0.65 2405.00 0.65 2405.00 0.65 2405.00
0036 4900000000-N 1251 PERM RAISED PVMT MARKERS 60 EA 10.00 600.00 10.00 600.00 10.00 600.00
0037 4905000000-N 1253 SNOWPLB PVMT MRKER 1,823 EA 26.00 47398.00 26.00 47398.00 26.00 47398.00

0038 7444000000-E 1725 INDUCTIVE LOOP SAWCUT 1,504 LF 6.88 10347.52 6.88 10347.52 7.00 10528.00



JUL 06, 2017 03:16 PM JOHNSTON 2:00 PM 2/ 2 008
2018CPT.04.07.10511 JUN 20 2017 C204032
TIP NO 9.600 MI
FED AID NO STATE FUNDED
MILLING AND RESURFACING.
US-70 BYPASS FROM SR-2566 TO WAKE COUNTY LINE WITH RAMPS AND LOOPS.
CONTRACT TOTAL TOTAL 3497120.43 TOTAL 3568663.22 TOTAL 4300430.60
ROADWAY ITEMS SUB-TOTAL 3497120.43 SUB-TOTAL 3568663.22 SUB-TOTAL 4300430.60
BIDDERS IN ORDER CONTRACT TOTAL
FSC Il LLC DBA FRED SMITH COMPANY 3497120.43
ST WOOTEN CORPORATION 3568663.22

THE LANE CONSTRUCTION CORPORATION

4300430.60



JUL 06, 2017 03:16 PM

33798.3.1

TIP NO

B-4616

FED AID NO STATE FUNDED
GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #18 OVER CSX TRANSPORTATION TRACKS ON NC-211.

ROBESON

2:00 PM 1/ 4 009
JUN 20 2017 C203937
0.549 MI

BMCO CONSTRUCTION, INC.

LUMBERTON, NC

C. M. LINDSAY & SONS, INC.

LUMBERTON, NC

THALLE CONSTRUCTION CO., INC.

HILLSBOROUGH, NC

0001
0002
0003
0004
0005
0006
0007
0008
0009
0010
0011
0012
0013
0014

0015

0016

0017
0018
0019
0020
0021

0022

0023

0024
0025
0026
0027
0028
0029

0030
0031
0032
0033
0034

0000100000-N
0000400000-N
0050000000-E
0057000000-E
0063000000-N
0106000000-E
0134000000-E
0195000000-E
0196000000-E
0318000000-E
0320000000-E
0343000000-E
0344000000-E
0354000000-E

0354000000-E

0354000000-E

0372000000-E
0448300000-E
0582000000-E
0594000000-E
0636000000-E

0986000000-E

0986000000-E

0995000000-E
0996000000-N
1121000000-E
1220000000-E
1275000000-E
1308000000-E

1330000000-E
1489000000-E
1498000000-E
1519000000-E
1575000000-E

800
801
226
226
SP

230
240
265
270
300
300
310
310
310

310

310

310
310
310
310
310

SP

SP

340
350
520
545
600
607

607
610
610
610
620

ROADWAY ITEMS

MOBILIZATION
CONSTRUCTION SURVEYING
SUPP CLEARING & GRUBBING
UNDERCUT EXCAVATION
GRADING

BORROW EXCAVATION
DRAINAGE DITCH EXCAVATION
SELECT GRANULAR MATERIAL
GEOTEXTILE SOIL STABILIZATION
FND CONDIT MATL MINOR STRS
FND CONDIT GEOTEXTILE

15" SIDE DRAIN PIPE

18" SIDE DRAIN PIPE

ot RC PIPE CULY wke

(15", V)

wxt RC PIPE CULY wke

(18",v)

wxt RC PIPE CULY ke

(48", Iv)

18" RC PIPE CULV Ili

18" RCP CULV CLASS IV

15" CS PIPE CULV 0.064"

24" CS PIPE CULV 0.064"

©" CS ELBOW *++" THICK

(15", 0.064")

GENERIC PIPE ITEM (LF)

24" WELDED STEEL PIPE IN SOIL (CONTRACTOR DESIGN)

GENERIC PIPE ITEM (LF)

24" WELDED STEEL PIPE NOT IN SOIL (CONTRACTOR

DESIGN)
PIPE REMOVAL

PIPE CLEAN-OUT
AGGREGATE BASE COURSE
INCIDENTAL STONE BASE
PRIME COAT

MILLN ASPHALT PVMT e - ke
(0" TO 3"

INCIDENTAL MILLING

ASP CONC BASE CRS B25.0B
ASP CONC INTR CRS 119.0B

ASP CONC SURF CRS S9.5B
ASP FOR PLANT MIX

Lump Sum 230448.38
Lump Sum 35000.00
1 ACR 1.00 1.00

400 CY 12.00 4800.00
Lump Sum 267000.00
150,000 CY 6.20 930000.00
23 CY 44.00 1012.00

400 CY 7.50 3000.00
500 SY 2.50 1250.00
160 TON 45.00 7200.00
490 SY 4.50 2205.00
364 LF 46.16 16802.24

44 LF 49.10 2160.40

128 LF 56.07 7176.96
212 LF 60.00 12720.00

84 LF 176.00 14784.00

48 LF 49.10 2356.80

72 LF 53.00 3816.00

268 LF 45.00 12060.00

32 LF 60.00 1920.00

8 EA 400.00 3200.00

102 LF 300.00 30600.00
102 LF 500.00 51000.00
342 LF 12.00 4104.00

3 EA 2000.00 6000.00

1,300 TON 35.00 45500.00
173 TON 45.00 7785.00
145 GAL 22.47 3258.15
1,470 SY 8.50 12495.00
850 SY 12.00 10200.00
4,400 TON 60.60 266640.00
1,380 TON 65.65 90597.00
10,750 TON 48.48 521160.00
905 TON 414.10 374760.50

1.00
6.50

5.95
10.00
5.95
39.50
37.00
3.00
32.00
38.00
42.00

45.00

165.00

38.00
40.00
39.00
42.00
309.00

199.00

599.00

12.00
1500.00
25.00
26.50
22.25
3.25

7.95
60.00
65.00
48.00

410.00

235000.00
60000.00
1.00
2600.00
645000.00
892500.00
230.00
2380.00
19750.00
5920.00
1470.00
11648.00
1672.00
5376.00

9540.00

13860.00

1824.00
2880.00
10452.00
1344.00
2472.00

20298.00

61098.00

4104.00
4500.00
32500.00
4584.50
3226.25
4777.50

6757.50
264000.00
89700.00
516000.00
371050.00

295000.00

60000.00

8000.00 8000.00
11.00 4400.00
347000.00

10.50 1575000.00
4.00 92.00
56.00 22400.00
2.00 1000.00
31.00 4960.00
1.00 490.00
60.00 21840.00
65.00 2860.00
50.00 6400.00
70.00 14840.00
200.00 16800.00
70.00 3360.00
50.00 3600.00
55.00 14740.00
80.00 2560.00
350.00 2800.00
320.45 32685.90
0.01 1.02
15.00 5130.00
4000.00 12000.00
35.00 45500.00
30.00 5190.00
10.65 1544.25
2.00 2940.00
8.00 6800.00
63.10 277640.00
60.80 83904.00
53.65 576737.50
430.00 389150.00



JUL 06, 2017 03:16 PM
33798.3.1

TIP NO B-4616

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #18 OVER CSX TRANSPORTATION TRACKS ON NC-211.

ROBESON

2:00 PM 2/ 4 009
JUN 20 2017 C203937
0.549 MI

BMCO CONSTRUCTION, INC.

LUMBERTON, NC

C. M. LINDSAY & SONS, INC.

LUMBERTON, NC

THALLE CONSTRUCTION CO., INC.

HILLSBOROUGH, NC

0035 2209000000-E 838 ENDWALLS

0036 2253000000-E 840 PIPE COLLARS

0037 2275000000-E SP FLOWABLE FILL

0038 2286000000-N 840 MASNRY DRAINAGE STRUCT

0039 2366000000-N 840 FRAME W/2GRTS 840.24 STD

0040 2367000000-N 840 FRAME W/2GRTS 840.29 STD

0041 2556000000-E 846 SHOULDER BERM GUTTER

0042 2655000000-E 852 5" MONO CONC ISLDS (KEY IN)

0043 3030000000-E 862 STL BM GUARDRAIL

0044 3150000000-N 862 ADDIT GUARDRAIL POSTS

0045 3270000000-N SP GR ANCHOR TYPE 350

0046 3317000000-N 862 GR ANCHOR TYPE B-77

0047 3360000000-E 863 REMOVE EXISTING GUARDRAIL

0048 3628000000-E 876 RIP RAP, CLASS|

0049 3649000000-E 876 RIP RAP, CLASS B

0050 3656000000-E 876 GEOTEXTILE FOR DRAINGE

0051 4072000000-E 903 SUPPORT, 3-LB STL U-CHAN

0052 4102000000-N 904 SIGN ERECTION, TYPEE

0053 4155000000-N 907 DISPOSE SIGN SYST U-CHAN

0054 4400000000-E 1110 WORK ZONE SIGNS (STAT)

0055 4405000000-E 1110 WORK ZONE SIGNS (PORT)

0056 4410000000-E 1110 WORK ZONE SIGNS (BARR)

0057 4420000000-N 1120 PORTABLE CHANGE MSG SIGN

0058 4430000000-N 1130 DRUMS

0059 4435000000-N 1135 CONES

0060 4445000000-E 1145 BARRICADES (TYPE Ill)

0061 4455000000-N 1150 FLAGGER

0062 4685000000-E 1205 THERMO PVT MKG LINES 4"90

0063 4686000000-E 1205 THERMO PVT MKG LINES 4"120

0064 4700000000-E 1205 12"WIDE THERMO 90 MILS

0065 4710000000-E 1205 24"WIDE THERMO 120 MILS

0066 4725000000-E 1205 THERMO PVT SYMBOL 90MILS

0067 4770000000-E 1205 4" COLD APPL PLSTIC LINES TYPE **
(1

0068 4810000000-E 1205 PAINT PVMT MARKINGS 4"

0069 4820000000-E 1205 PAINT PVMT MARKINGS 8"

0070 4835000000-E 1205 PAINT PVT MKG LINES 24"

0071 4845000000-N 1205 PAINT PVT MKG SYMBOL

0072 4900000000-N 1251 PERM RAISED PVMT MARKERS

0073 5325800000-E 1510 8" WATER LINE

5.38
0.9

2,950
40
2,975
10

2,820

CcYy
(24
CcY
EA
EA
EA
LF
SY
LF
EA
EA
EA
LF

30 TON
18 TON

838
124

715
96
174

100

30
288
200
9,827
11,436
198

65

1,634

16,394
460
16

113
2,600

SY
LF
EA
EA
SF
SF
SF
EA
EA
EA
LF
DAY
LF
LF
LF
LF
EA
LF

LF
LF
LF
EA
EA
LF

1200.00 6456.00
1400.00 1260.00
250.00 1250.00
1100.00 9900.00
600.00 600.00
600.00 4800.00
22.00 64900.00
70.00 2800.00
17.50 52062.50
34.00 340.00
2150.00 8600.00
1650.00 6600.00
2.00 5640.00
65.00 1950.00
60.00 1080.00
3.10 2597.80
5.40 669.60
140.00 1260.00
20.00 180.00
10.00 7150.00
12.00 1152.00
12.00 2088.00
12000.00 36000.00
45.00 4500.00
30.00 900.00
28.00 8064.00
280.00 56000.00
0.95 9335.65
1.05 12007.80
4.00 792.00
12.00 780.00
100.00 300.00
3.00 4902.00
0.35 5737.90
1.00 460.00
5.00 80.00
100.00 300.00
11.00 1243.00

25.00 65000.00

1400.00 7532.00
1200.00 1080.00
400.00 2000.00
1350.00 12150.00
475.00 475.00
430.00 3440.00
35.00 103250.00
120.00 4800.00
15.75 46856.25
30.00 300.00
1875.00 7500.00
1550.00 6200.00
1.00 2820.00
44.00 1320.00
46.50 837.00
2.25 1885.50
5.15 638.60
125.00 1125.00
5.00 45.00
9.70 6935.50
12.50 1200.00
10.25 1783.50
10500.00 31500.00
45.00 4500.00
21.50 645.00
24.00 6912.00
250.00 50000.00
0.50 4913.50
0.50 5718.00
5.00 990.00
14.00 910.00
160.00 480.00
3.00 4902.00
0.20 3278.80
0.60 276.00
10.00 160.00
100.00 300.00
6.00 678.00
58.00 150800.00

1100.00 5918.00
1100.00 990.00
180.00 900.00
2000.00 18000.00
750.00 750.00
750.00 6000.00
35.00 103250.00
120.00 4800.00
15.75 46856.25
30.00 300.00
1875.00 7500.00
1550.00 6200.00
1.00 2820.00
80.00 2400.00
70.00 1260.00
3.00 2514.00
8.00 992.00
125.00 1125.00
2.00 18.00
7.00 5005.00
8.25 792.00
7.00 1218.00
14900.00 44700.00
42.00 4200.00
19.00 570.00
18.00 5184.00
250.00 50000.00
0.50 4913.50
0.50 5718.00
5.00 990.00
14.00 910.00
160.00 480.00
3.00 4902.00
0.20 3278.80
0.60 276.00
10.00 160.00
100.00 300.00
6.00 678.00
25.00 65000.00



JUL 06, 2017 03:16 PM
33798.3.1

TIP NO B-4616

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #18 OVER CSX TRANSPORTATION TRACKS ON NC-211.

ROBESON

2:00 PM 3/ 4 009
JUN 20 2017 C203937
0.549 MI

BMCO CONSTRUCTION, INC.

LUMBERTON, NC

C. M. LINDSAY & SONS, INC.

LUMBERTON, NC

THALLE CONSTRUCTION CO., INC.

HILLSBOROUGH, NC

0074 5329000000-E SP  DIH20 PIPE FITTINGS

0075  5540000000-E 1515 6" VALVE

0076 5546000000-E 1515 8" VALVE

0077 5801000000-E 1530 ABANDON 8" UTILITY PIPE

0078  5835700000-E 1540 16" ENCASEMENT PIPE

0079 6000000000-E 1605 TEMPORARY SILT FENCE

0080 6006000000-E 1610 EROS CONTRL STONE CL A

0081 6009000000-E 1610 EROS CONTRL STONE CL B

0082 6012000000-E 1610 SEDIMENT CONTROL STONE

0083 6015000000-E 1615 TEMPORARY MULCHING

0084 6018000000-E 1620 SEED FOR TEMP SEEDING

0085 6021000000-E 1620 FERT FOR TEMP SEEDING

0086 6024000000-E 1622 TEMPORARY SLOPE DRAINS

0087 6029000000-E SP  SAFETY FENCE

0088 6030000000-E 1630 SILT EXCAVATION

0089 6036000000-E 1631 MATTING FOR EROS CONTROL

0090 6037000000-E SP  COIR FIBER MAT

0091  6042000000-E 1632 1/4" HARDWARE CLOTH

0092 6043000000-E SP  LOW PERMEABILITY GEOTEXTILE

0093 6071010000-E SP WATTLE

0094 6071020000-E SP  POLYACRYLAMIDE (PAM)

0095 6071030000-E 1640 COIR FIBER BAFFLE

0096 6071050000-E SP  *"SKIMMER
(1-1/2")

0097 6084000000-E 1660 SEEDING AND MULCHING

0098 6087000000-E 1660 MOWING

0099 6090000000-E 1661 SEED FOR REPAIR SEEDING

0100 6093000000-E 1661 FERT FOR REPAIR SEEDING

0101  6096000000-E 1662 SEED FOR SUPP SEEDING

0102  6108000000-E 1665 FERTILIZER TOPDRESSING

0103  6114500000-N 1667 SPECIALIZED HAND MOWING

0104 6117000000-N SP  RESPONSE FOR EROS CONTROL

0105  6132000000-N SP  GENERIC EROSION CONTROL ITEM (EA)
CONCRETE WASHOUT STRUCTURE
WALL ITEMS

0106 8801000000-E SP  MSE RETAIN WALL NO **

@
0107 8801000000-E SP  MSE RETAIN WALL NO **
@

915 LB 4.50 4117.50
1 EA 1200.00 1200.00

2 EA 3250.00 6500.00
2,400 LF 9.00 21600.00
202 LF 185.00 37370.00
8,920 LF 2.10 18732.00
345 TON 46.00 15870.00
1,705 TON 44.00 75020.00
1,015 TON 43.00 43645.00
20.5 ACR 794.38 16284.79
1,300 LB 3.84 4992.00
7.5 TON 1127.50 8456.25
1,200 LF 10.00 12000.00
100 LF 4.00 400.00
2,140 CY 4.50 9630.00
24,000 SY 1.54 36960.00
45 SY 5.13 230.85
880 LF 4.36 3836.80
90 SY 5.00 450.00
570 LF 7.18 4092.60
140 LB 10.25 1435.00
600 LF 8.20 4920.00
5 EA 900.00 4500.00

23 ACR 2460.00 56580.00
11 ACR 76.88 845.68
250 LB 10.25 2562.50
1 TON 1127.50 1127.50
675 LB 5.13 3462.75
19.75 TON 922.50 18219.38
10 MHR 56.38 563.80
18 EA 250.00 4500.00

6 EA 1000.00 6000.00
1,550 SF 75.00 116250.00
1,825 SF 75.00 136875.00

10.00 9150.00
1800.00 1800.00
2000.00 4000.00

8.50 20400.00
210.00 42420.00
1.65 14718.00

42.00 14490.00

44.00 75020.00

37.00 37555.00

775.00 15887.50
3.75 4875.00
1100.00 8250.00
12.00 14400.00
1.00 100.00
0.25 535.00
1.50 36000.00
5.00 225.00
4.25 3740.00
10.00 900.00
7.00 3990.00
10.00 1400.00
8.00 4800.00
675.00 3375.00
2400.00 55200.00

75.00 825.00

10.00 2500.00
1100.00 1100.00

5.00 3375.00
900.00 17775.00
55.00 550.00
225.00 4050.00
500.00 3000.00
105.00 162750.00
105.00 191625.00

3.00 2745.00
1200.00 1200.00
2100.00 4200.00

5.00 12000.00

300.00 60600.00
1.65 14718.00
65.00 22425.00
65.00 110825.00
35.00 35525.00
775.00 15887.50

3.75 4875.00
1100.00 8250.00

18.00 21600.00

1.00 100.00

6.50 13910.00

1.50 36000.00

5.00 225.00

4.25 3740.00

4.00 360.00

7.00 3990.00

10.00 1400.00

8.00 4800.00
2000.00 10000.00
2400.00 55200.00

75.00 825.00
10.00 2500.00
1100.00 1100.00
5.00 3375.00
900.00 17775.00
55.00 550.00
225.00 4050.00
468.07 2808.42
95.00 147250.00
95.00 173375.00



JUL 06, 2017 03:16 PM

33798.3.1

TIP NO

B-4616

FED AID NO STATE FUNDED
GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #18 OVER CSX TRANSPORTATION TRACKS ON NC-211.

ROBESON

2:00 PM 4/ 4 009
JUN 20 2017 C203937
0.549 MI

BMCO CONSTRUCTION, INC.

LUMBERTON, NC

C. M. LINDSAY & SONS, INC.

LUMBERTON, NC

THALLE CONSTRUCTION CO., INC.

HILLSBOROUGH, NC

0108

0109
0110
0111
0112
0113

0114
0115
0116

0117
0118
0119
0120

0121
0122
0123

8035000000-N

8112730000-N
8147000000-E
8161000000-E
8182000000-E
8210000000-N

8217000000-E
8265000000-E
8328200000-E

8364000000-E
8393000000-N
8503000000-E
8524000000-E

8531000000-E
8657000000-N
8860000000-N

402

450
420
420
420
422

425
430
SP

450
450
460
SP

462
430
SP

STRUCTURE ITEMS

REMV EXIST STR **t#kkirrx
(31+55.47 -L-)
PDA TESTING

REINF CONCRETE DECK SLAB
GROOVING BRIDGE FLOORS
CLASS A CONCRETE (BRIDGE)
BRG APPR SLAB *rtreris
(31+55.47 -L-)

REINF STEEL (BRIDGE)

54" PRESTR CONCRETE GIRDR

PILE DRV EQUIP SETUP ** STEEL PILES
(HP 12 X 53)
HP12X53 PILES

PILE REDRIVES
CONCRETE BARRIER RAIL

**" CHAIN LINK FENCE
(63")

4" SLOPE PROTECTION
ELASTOMERIC BEARINGS

GENERIC STRUCTURE ITEM (LS)
ASBESTOS ASSESSMENT

CONTRACT TOTAL

ROADWAY ITEMS
WALL ITEMS
STRUCTURE ITEMS

BIDDERS IN ORDER

BMCO CONSTRUCTION, INC.
C. M. LINDSAY & SONS, INC.
THALLE CONSTRUCTION CO., INC.

Lump Sum 300000.00
2 EA 2500.00 5000.00

3,963 SF 30.00 118890.00
4,600 SF 1.00 4600.00
49.4 CY 850.00 41990.00
Lump Sum 35000.00
6,670 LB 1.00 6670.00
440 LF 300.00 132000.00

14 EA 1000.00 14000.00

1,050 LF 65.00 68250.00

8 EA 100.00 800.00

22138 LF 100.00 22138.00
21092 LF 150.00 31638.00
296 SY 100.00 2960.00
Lump Sum 1500.00
Lump Sum 2000.00
TOTAL 4839416.08

SUB-TOTAL 3798855.08

SUB-TOTAL 253125.00

SUB-TOTAL 787436.00

CONTRACT TOTAL

1 4839416.08
5019067.90

3 6154823.46

100000.00

2500.00 5000.00
30.00 118890.00

1.00 4600.00

850.00 41990.00
35000.00

1.00 6670.00

30.00 13200.00
1000.00 14000.00
65.00 68250.00
100.00 800.00
100.00 22138.00
150.00 31638.00
100.00 2960.00
1500.00

2000.00

TOTAL 5019067.90
SUB-TOTAL 4196056.90
SUB-TOTAL 354375.00
SUB-TOTAL 468636.00

430000.00

3500.00 7000.00
60.00 237780.00

1.70 7820.00

660.00 32604.00
40000.00

0.90 6003.00

500.00 220000.00
1500.00 21000.00
28.00 29400.00
500.00 4000.00
100.00 22138.00
121.00 25521.32
275.00 8140.00
3500.00

2500.00

TOTAL 6154823.46
SUB-TOTAL 4736792.14
SUB-TOTAL 320625.00
SUB-TOTAL 1097406.32



JUL 06, 2017 03:16 PM
46059.3.1

TIP NO B-5345
FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #456 OVER BRUSH CREEK ON SR-2136 (FLEMING ROAD).

GUILFORD

2:00 PM 1/ 8 010
JUN 20 2017 C203947
0.140 MI

SMITH-ROWE, LLC

MOUNT AIRY, NC

DANE CONSTRUCTION, INC.

MOORESVILLE, NC

JIMMY R LYNCH & SONS INC

PILOT MOUNTAIN, NC

0001 0000100000-N 800
0002 0000400000-N 801
0003 0030000000-N SP

0004 0043000000-N 226
0005 0050000000-E 226
0006 0057000000-E 226
0007 0134000000-E 240
0008 0195000000-E 265
0009 0196000000-E 270
0010 0318000000-E 300
0011 0320000000-E 300
0012 0335200000-E 305
0013 0448200000-E 310
0014 0995000000-E 340
0015 1110000000-E 510
0016 1121000000-E 520
0017 1275000000-E 600
0018 1330000000-E 607
0019 1489000000-E 610
0020 1498000000-E 610
0021 1519000000-E 610
0022 1575000000-E 620
0023 1693000000-E 654
0024 2286000000-N 840
0025 2308000000-E 840
0026 2367000000-N 840
0027 2556000000-E 846
0028 2830000000-N 858
0029 3030000000-E 862
0030 3150000000-N 862
0031 3215000000-N 862
0032 3270000000-N SP

0033 3380000000-E 862
0034 3387000000-N 862
0035 3389100000-N SP

0036 3635000000-E 876
0037 3649000000-E 876

0038 3656000000-E 876

ROADWAY ITEMS

MOBILIZATION
CONSTRUCTION SURVEYING

BRG APP SUB REG TIER**
(16+52.50-L-)
GRADING

SUPP CLEARING & GRUBBING
UNDERCUT EXCAVATION
DRAINAGE DITCH EXCAVATION
SELECT GRANULAR MATERIAL

GEOTEXTILE SOIL STABILIZATION
FND CONDIT MATL MINOR STRS

FND CONDIT GEOTEXTILE
15" DRAINAGE PIPE

15" RCP CULV CLASS IV

PIPE REMOVAL

STABILIZER AGGREGATE
AGGREGATE BASE COURSE
PRIME COAT

INCIDENTAL MILLING

ASP CONC BASE CRS B25.0B
ASP CONC INTR CRS 119.0B
ASP CONC SURF CRS S9.5B
ASP FOR PLANT MIX

ASPH PLT MIX PVYMT REPAIR
MASNRY DRAINAGE STRUCT
MASNRY DRAINAGE STRUCT
FRAME W/2GRTS 840.29 STD
SHOULDER BERM GUTTER
ADJ MANHOLES

STL BM GUARDRAIL

ADDIT GUARDRAIL POSTS
GR ANCHOR TYPE Il

GR ANCHOR TYPE 350

TEMP STL BM GUARDRAIL
TEMP GDRL ANCH UNITS #****x*

(1
TEMP GDRL ANCH UNITS 350

RIP RAP, CLASS II
RIP RAP, CLASS B
GEOTEXTILE FOR DRAINGE

Lump Sum
Lump Sum
Lump Sum

Lump Sum
1 ACR
450 CY
70 CY
300 CY
400 SY
29 TON
142 SY
28 LF
32 LF
12 LF
1,750 TON
790 TON
550 GAL
400 SY
210 TON
260 TON
910 TON
80 TON
10 TON
2 EA
15 LF
2 EA
70 LF
1 EA
100 LF
5 EA
EA
4 EA
50 LF
4 EA

I

4 EA
30 TON
60 TON

360 SY

82000.00

12500.00

12625.00

272000.00

1.00 1.00
20.00 9000.00
13.25 927.50
26.50 7950.00
2.25 900.00
41.25 1196.25
4.00 568.00
51.00 1428.00
55.00 1760.00
24.00 288.00
21.00 36750.00
34.00 26860.00
5.00 2750.00
16.15 6460.00
86.00 18060.00
87.00 22620.00
75.00 68250.00
520.00 41600.00
50.00 500.00
1350.00 2700.00
285.00 427.50
550.00 1100.00
65.00 4550.00
1250.00 1250.00
18.00 1800.00
1.00 5.00
1750.00 7000.00
2100.00 8400.00
12.00 600.00
1200.00 4800.00
1100.00 4400.00
55.00 1650.00
48.00 2880.00
2.35 846.00

88555.00

7200.00

10500.00

293300.00

200.00 200.00
19.00 8550.00
20.00 1400.00
28.00 8400.00
3.00 1200.00
25.00 725.00
3.00 426.00
48.00 1344.00
48.00 1536.00
10.00 120.00
39.50 69125.00
39.50 31205.00
5.00 2750.00
21.00 8400.00
86.00 18060.00
87.00 22620.00
75.00 68250.00
520.00 41600.00
260.00 2600.00
1900.00 3800.00
900.00 1350.00
900.00 1800.00
35.00 2450.00
1800.00 1800.00
18.00 1800.00
44.00 220.00
1750.00 7000.00
2100.00 8400.00
12.00 600.00
1200.00 4800.00
1100.00 4400.00
50.00 1500.00
40.00 2400.00
3.00 1080.00

89000.00

12300.00

16400.00

89800.00

4400.00 4400.00
24.00 10800.00
20.00 1400.00
48.00 14400.00
2.00 800.00
51.00 1479.00
2.00 284.00
54.00 1512.00
70.00 2240.00
23.00 276.00
37.75 66062.50
40.00 31600.00
6.00 3300.00
24.00 9600.00
95.00 19950.00
96.00 24960.00
83.00 75530.00
570.00 45600.00
286.00 2860.00
1600.00 3200.00
470.00 705.00
630.00 1260.00
28.00 1960.00
1000.00 1000.00
18.00 1800.00
2.00 10.00
1500.00 6000.00
2000.00 8000.00
7.00 350.00
880.00 3520.00
300.00 1200.00
53.00 1590.00
45.00 2700.00
2.00 720.00



JUL 06, 2017 03:16 PM
46059.3.1

TIP NO B-5345

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #456 OVER BRUSH CREEK ON SR-2136 (FLEMING ROAD).

GUILFORD

2:00 PM 2/8 010
JUN 20 2017 C203947
0.140 MI

SMITH-ROWE, LLC

MOUNT AIRY, NC

DANE CONSTRUCTION, INC.

MOORESVILLE, NC

JIMMY R LYNCH & SONS INC

PILOT MOUNTAIN, NC

0039  4025000000-E 901 CONTR FURN, TYPE **SIGN
D
0040 4025000000-E 901 E:(%NTR FURN, TYPE **SIGN
E
0041 4072000000-E 903 (SJPPORT,S-LB STL U-CHAN
0042 4096000000-N 904 SIGN ERECTION, TYPE D
0043  4102000000-N 904 SIGN ERECTION, TYPE E
0044  4155000000-N 907 DISPOSE SIGN SYST U-CHAN
0045 4400000000-E 1110 WORK ZONE SIGNS (STAT)
0046 4405000000-E 1110 WORK ZONE SIGNS (PORT)
0047 4410000000-E 1110 WORK ZONE SIGNS (BARR)
0048 4430000000-N 1130 DRUMS
0049  4435000000-N 1135 CONES
0050 4445000000-E 1145 BARRICADES (TYPE Il)
0051 4450000000-N 1150 FLAGGER
0052  4685000000-E 1205 THERMO PVT MKG LINES 4"90
0053 4686000000-E 1205 THERMO PVT MKG LINES 4"120
0054 4810000000-E 1205 PAINT PVMT MARKINGS 4"
0055 5325400000-E 1510 4" WATER LINE
0056 5326200000-E 1510 12" WATER LINE
0057 5329000000-E SP  DIH20 PIPE FITTINGS
0058  5538000000-E 1515 4" VALVE
0059  5558000000-E 1515 12" VALVE
0060 5672000000-N 1515 RELOCATE FIRE HYDRANT
0061 5828000000-N 1530 REMOVE UTILITY MANHOLE
0062 5871700000-E 1550 12" TRENCHLESS INSTALL (IN SOIL)
0063 5871710000-E 1550 12" TRENCHLESS INSTALL (NOT IN SOIL)
0064 5882000000-N SP  GENERIC UTILITY ITEM (EA)
PRESSURE RELIEF VALVE MANHOLE
0065 6000000000-E 1605 TEMPORARY SILT FENCE
0066 6006000000-E 1610 EROS CONTRL STONE CL A
0067 6009000000-E 1610 EROS CONTRL STONE CL B
0068 6012000000-E 1610 SEDIMENT CONTROL STONE
0069 6015000000-E 1615 TEMPORARY MULCHING
0070 6018000000-E 1620 SEED FOR TEMP SEEDING
0071 6021000000-E 1620 FERT FOR TEMP SEEDING
0072 6024000000-E 1622 TEMPORARY SLOPE DRAINS
0073 6029000000-E SP  SAFETY FENCE
0074 6030000000-E 1630 SILT EXCAVATION
0075 6036000000-E 1631 MATTING FOR EROS CONTROL
0076 6037000000-E SP  COIR FIBER MAT

12
11.25

88

130
130
1

2,450

SF

SF

LF
EA
EA
EA
SF
SF
SF
EA
EA
LF
HR
LF
LF
LF
LF
LF
LB
EA
EA
EA
EA
LF
LF
EA

LF

65 TON
255 TON
135 TON

2 ACR

200

LB

2 TON

200
300
440
5,200
330

LF
LF
CcY
SY
SY

18.00 216.00
18.00 202.50
8.00 704.00
125.00 250.00
125.00 250.00
2.00 16.00
15.00 1320.00
15.00 1440.00
7.00 252.00
70.85 1417.00
48.50 485.00
20.00 1280.00
35.00 7280.00
1.61 2382.80
1.71 2530.80
0.49 3322.20
126.48 16695.36
188.91 93321.54
7.39 13228.10
1550.38 3100.76
3919.74 3919.74
2544.52 2544.52
1051.67 1051.67
96.72 12573.60
96.72 12573.60
11867.01 11867.01
2.00 4900.00
25.00 1625.00
30.00 7650.00
23.00 3105.00
500.00 1000.00
0.01 2.00
10.00 20.00
2.00 400.00
2.00 600.00
2.00 880.00
1.60 8320.00
5.00 1650.00

18.00 216.00
18.00 202.50
8.00 704.00
125.00 250.00
125.00 250.00
2.00 16.00
15.00 1320.00
8.25 792.00
7.00 252.00
42.00 840.00
17.50 175.00
20.00 1280.00
18.00 3744.00
1.40 2072.00
1.50 2220.00
0.40 2712.00
95.00 12540.00
175.00 86450.00
8.00 14320.00
800.00 1600.00
3000.00 3000.00
2000.00 2000.00
2000.00 2000.00
175.00 22750.00
495.00 64350.00
15000.00 15000.00
1.55 3797.50
34.00 2210.00
36.00 9180.00
36.00 4860.00
2100.00 4200.00
0.20 40.00
100.00 200.00
12.00 2400.00
3.00 900.00
17.00 7480.00
1.00 5200.00
3.00 990.00

15.00 180.00
15.00 168.75
6.00 528.00
149.00 298.00
110.00 220.00
12.00 96.00
8.00 704.00
30.00 2880.00
7.00 252.00
41.00 820.00
31.00 310.00
23.00 1472.00
16.50 3432.00
1.65 2442.00
1.93 2856.40
0.66 4474.80
68.00 8976.00
93.00 45942.00
6.00 10740.00
1200.00 2400.00
2900.00 2900.00
3600.00 3600.00
1000.00 1000.00
250.00 32500.00
1670.00 217100.00
11600.00 11600.00
1.71 4189.50
42.00 2730.00
47.00 11985.00
41.00 5535.00
2300.00 4600.00
1.00 200.00
110.00 220.00
0.10 20.00
3.30 990.00
13.20 5808.00
1.10 5720.00
3.30 1089.00



JUL 06, 2017 03:16 PM

46059.3.1

TIP NO

B-5345

FED AID NO STATE FUNDED
GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #456 OVER BRUSH CREEK ON SR-2136 (FLEMING ROAD).

GUILFORD

2:00 PM 3/8 010
JUN 20 2017 C203947
0.140 MI

SMITH-ROWE, LLC

MOUNT AIRY, NC

DANE CONSTRUCTION, INC.

MOORESVILLE, NC

JIMMY R LYNCH & SONS INC

PILOT MOUNTAIN, NC

0077
0078
0079
0080
0081
0082

0083
0084
0085
0086
0087
0088
0089
0090
0091
0092

0093

0094

0095

0096

0097
0098

0099
0100

0101
0102
0103

0104
0105
0106
0107

6038000000-E
6042000000-E
6071010000-E
6071020000-E
6071030000-E
6071050000-E

6084000000-E
6087000000-E
6090000000-E
6093000000-E
6096000000-E
6108000000-E
6114500000-N
6117000000-N
6123000000-E
6132000000-N

8007000000-N

8017000000-N

8021000000-N

8121000000-N

8182000000-E
8210000000-N

8217000000-E
8328200000-E

8364000000-E
8475000000-E
8517000000-E

8608000000-E
8622000000-E
8657000000-N
8753100000-E

SP
1632
SP
SP
1640
SP

1660
1660
1661
1661
1662
1665
1667
SP

1670
SP

SP

SP

SP

412

420
422

425
SP

450
460
460

876
876
430
430

PERM SOIL REINF MAT
1/4" HARDWARE CLOTH

WATTLE

POLYACRYLAMIDE (PAM)

COIR FIBER BAFFLE

" SKIMMER

(1-1/2")

SEEDING AND MULCHING

MOWING

SEED FOR REPAIR SEEDING

FERT FOR REPAIR SEEDING

SEED FOR SUPP SEEDING

FERTILIZER TOPDRESSING
SPECIALIZED HAND MOWING
RESPONSE FOR EROS CONTROL
REFORESTATION

GENERIC EROSION CONTROL ITEM (EA)
CONCRETE WASHOUT STRUCTURE
STRUCTURE ITEMS

CM&R TEMP STR #emtniins
(16+52.50-L-)

CM&R TEMP ACCESS *trix
(16+52.50-L-)

REMV EXIST STR #reniins

(16+52.50-L-)

UNCL STR EXCAV STA *rx
(16+52.50-L-)

CLASS A CONCRETE (BRIDGE)

BRG APPR SLAB *rtrerix

(16+52.50-L-)

REINF STEEL (BRIDGE)

PILE DRV EQUIP SETUP ** STEEL PILES
(HP12 X 53)

HP12X53 PILES

TWO BAR METAL RAIL
11" CONC PARAPET
(1'-2" X 2'-9 1/2")

RIP RAP 11 (2'-0")

GEOTEXTILE FOR DRAINAGE
ELASTOMERIC BEARINGS
3'-0"X 2'-9" PRESTR BOX BEAM

400 SY 7.00 2800.00

370 LF 3.00 1110.00

90 LF 17.00 1530.00

30 LB 0.01 0.30

30 LF 12.00 360.00

2 EA 950.00 1900.00

3 ACR 1600.00 4800.00

2 ACR 0.01 0.02

50 LB 0.01 0.50

0.25 TON 10.00 2.50

75 LB 4.00 300.00

1.75 TON 1600.00 2800.00

10 MHR 1.00 10.00

13 EA 1.00 13.00

0.8 ACR 1000.00 800.00

2 EA 1850.00 3700.00

Lump Sum 224500.00
Lump Sum 1.00
Lump Sum 67014.76
Lump Sum 4500.00
59.6 CY 760.00 45296.00

Lump Sum 25450.00
8,040 LB 1.06 8522.40

16 EA 460.00 7360.00

880 LF 28.70 25256.00

155 LF 159.16 24669.80

170 LF 113.71 19330.70

155 TON 1.00 155.00

175 SY 2.50 437.50

Lump Sum 2825.00
1,190 LF 231.75 275782.50

3.00 1200.00
3.00 1110.00
13.00 1170.00
12.00 360.00
8.00 240.00
1800.00 3600.00
2900.00 8700.00
100.00 200.00
2.00 100.00
600.00 150.00
2.00 150.00
680.00 1190.00
120.00 1200.00
50.00 650.00
1500.00 1200.00
1200.00 2400.00
220000.00

50000.00

20000.00

3500.00

1060.72 63218.91
16000.00

0.90 7236.00
430.00 6880.00
38.00 33440.00
125.00 19375.00
136.00 23120.00
1.00 155.00
4.50 787.50
7500.00

220.00 261800.00

3.30 1320.00
0.01 3.70
13.20 1188.00
3.30 99.00
11.00 330.00
1500.00 3000.00
3200.00 9600.00
110.00 220.00
2.20 110.00
660.00 165.00
2.20 165.00
748.00 1309.00
132.00 1320.00
55.00 715.00
1650.00 1320.00
1000.00 2000.00
234000.00

5000.00

29000.00

7400.00

1057.00 62997.20
37200.00

1.38 11095.20
700.00 11200.00
52.00 45760.00
147.00 22785.00
141.00 23970.00
53.00 8215.00
2.00 350.00
5300.00

251.00 298690.00



JUL 06, 2017 03:16 PM
46059.3.1

TIP NO B-5345
FED AID NO STATE FUNDED
GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #456 OVER BRUSH CREEK ON SR-2136 (FLEMING ROAD).

GUILFORD

2:00 PM 4/ 8 010
JUN 20 2017 C203947
0.140 MI

SMITH-ROWE, LLC

MOUNT AIRY, NC

DANE CONSTRUCTION, INC.

MOORESVILLE, NC

JIMMY R LYNCH & SONS INC

PILOT MOUNTAIN, NC

0108 8860000000-N SP GENERIC STRUCTURE ITEM (LS)
ASBESTOS ASSESSMENT

CONTRACT TOTAL

ROADWAY ITEMS
STRUCTURE ITEMS

Lump Sum 3375.00
TOTAL 1648380.43

SUB-TOTAL 913904.77

SUB-TOTAL 734475.66

575.00

TOTAL 1771186.41
SUB-TOTAL 1037599.00
SUB-TOTAL 733587.41

1300.00
TOTAL 1786674.05
SUB-TOTAL 982411.65

SUB-TOTAL 804262.40



JUL 06, 2017 03:16 PM GUILFORD
46059.3.1

TIP NO B-5345

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #456 OVER BRUSH CREEK ON SR-2136 (FLEMING ROAD).

2:00 PM 5/ 8 010
JUN 20 2017 C203947
0.140 MI

ENGLISH CONSTRUCTION CO INC

FLATIRON CONSTRUCTORS INC SLOAN CONSTRUCTION A DIVISION
OF REEVES CONSTRUCTION

COMPANY
LYNCHBURG, VA MORRISVILLE, NC DUNCAN, SC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 99000.00 101900.00 111000.00
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 14950.00 25000.00 10000.00
0003 0030000000-N SP BRG APP SUB REG TIER** Lump Sum 15000.00 6800.00 25000.00
(16+52.50-L-)
0004 0043000000-N 226 GRADING Lump Sum 175450.00 220000.00 287000.00
0005 0050000000-E 226 SUPP CLEARING & GRUBBING 1 ACR 7600.00 7600.00 12000.00 12000.00 5500.00 5500.00
0006 0057000000-E 226 UNDERCUT EXCAVATION 450 CY 16.25 7312.50 29.00 13050.00 31.00 13950.00
0007 0134000000-E 240 DRAINAGE DITCH EXCAVATION 70 CY 7.00 490.00 15.00 1050.00 18.00 1260.00
0008 0195000000-E 265 SELECT GRANULAR MATERIAL 300 CY 64.50 19350.00 42.00 12600.00 60.00 18000.00
0009 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 400 SY 2.30 920.00 3.00 1200.00 4.00 1600.00
0010 0318000000-E 300 FND CONDIT MATL MINOR STRS 29 TON 55.00 1595.00 75.00 2175.00 4391 1273.39
0011 0320000000-E 300 FND CONDIT GEOTEXTILE 142 SY 3.70 525.40 3.10 440.20 3.59 509.78
0012 0335200000-E 305 15" DRAINAGE PIPE 28 LF 109.00 3052.00 60.00 1680.00 49.69 1391.32
0013 0448200000-E 310 15" RCP CULV CLASS IV 32 LF 95.00 3040.00 55.00 1760.00 59.34 1898.88
0014 0995000000-E 340 PIPE REMOVAL 12 LF 31.00 372.00 55.00 660.00 19.50 234.00
0015 1110000000-E 510 STABILIZER AGGREGATE 1,750 TON 35.40 61950.00 30.00 52500.00 40.00 70000.00
0016 1121000000-E 520 AGGREGATE BASE COURSE 790 TON 40.00 31600.00 30.00 23700.00 35.00 27650.00
0017 1275000000-E 600 PRIME COAT 550 GAL 5.75 3162.50 5.00 2750.00 5.00 2750.00
0018 1330000000-E 607 INCIDENTAL MILLING 400 SY 24.20 9680.00 13.00 5200.00 22.00 8800.00
0019 1489000000-E 610 ASP CONC BASE CRS B25.0B 210 TON 99.10 20811.00 87.00 18270.00 86.00 18060.00
0020 1498000000-E 610 ASP CONC INTR CRS 119.0B 260 TON 100.00 26000.00 88.00 22880.00 87.00 22620.00
0021 1519000000-E 610 ASP CONC SURF CRS S9.5B 910 TON 86.45 78669.50 76.00 69160.00 75.00 68250.00
0022 1575000000-E 620 ASP FOR PLANT MIX 80 TON 600.00 48000.00 525.00 42000.00 520.00 41600.00
0023 1693000000-E 654 ASPH PLT MIX PVMT REPAIR 10 TON 300.00 3000.00 265.00 2650.00 150.00 1500.00
0024 2286000000-N 840 MASNRY DRAINAGE STRUCT 2 EA 1700.00 3400.00 2200.00 4400.00 1976.58 3953.16
0025 2308000000-E 840 MASNRY DRAINAGE STRUCT 15 LF 605.00 907.50 400.00 600.00 375.78 563.67
0026 2367000000-N 840 FRAME W/2GRTS 840.29 STD 2 EA 850.00 1700.00 750.00 1500.00 1425.75 2851.50
0027 2556000000-E 846 SHOULDER BERM GUTTER 70 LF 125.00 8750.00 27.00 1890.00 20.00 1400.00
0028 2830000000-N 858 ADJ MANHOLES 1 EA 1780.00 1780.00 2000.00 2000.00 1593.75 1593.75
0029 3030000000-E 862 STL BM GUARDRAIL 100 LF 18.00 1800.00 18.50 1850.00 18.00 1800.00
0030 3150000000-N 862 ADDIT GUARDRAIL POSTS 5 EA 1.10 5.50 45.00 225.00 44.00 220.00
0031 3215000000-N 862 GR ANCHOR TYPE Il 4 EA 1535.00 6140.00 1800.00 7200.00 1880.00 7520.00
0032 3270000000-N SP  GR ANCHOR TYPE 350 4 EA 2010.00 8040.00 2150.00 8600.00 2100.00 8400.00
0033 3380000000-E 862 TEMP STL BM GUARDRAIL 50 LF 6.70 335.00 12.50 625.00 12.00 600.00
0034 3387000000-N 862 ZHE)MP GDRL ANCH UNITS *#eex 4 EA 895.00 3580.00 1250.00 5000.00 1200.00 4800.00
0035 3389100000-N SP  TEMP GDRL ANCH UNITS 350 4 EA 1230.00 4920.00 1200.00 4800.00 1100.00 4400.00
0036 3635000000-E 876 RIP RAP, CLASS Il 30 TON 61.33 1839.90 125.00 3750.00 70.00 2100.00
0037 3649000000-E 876 RIP RAP, CLASS B 60 TON 54.00 3240.00 70.00 4200.00 70.00 4200.00
0038 3656000000-E 876 GEOTEXTILE FOR DRAINGE 360 SY 3.10 1116.00 4.00 1440.00 3.75 1350.00



JUL 06, 2017 03:16 PM

46059.3.1

TIP NO

B-5345

FED AID NO STATE FUNDED
GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #456 OVER BRUSH CREEK ON SR-2136 (FLEMING ROAD).

GUILFORD

2:00 PM 6/8 010
JUN 20 2017 C203947
0.140 MI

ENGLISH CONSTRUCTION CO INC

FLATIRON CONSTRUCTORS INC

SLOAN CONSTRUCTION A DIVISION
OF REEVES CONSTRUCTION

COMPANY
LYNCHBURG, VA MORRISVILLE, NC DUNCAN, SC
0039 4025000000-E 901 ?D(?NTR FURN, TYPE **SIGN 12 SF 20.10 241.20 19.00 228.00 16.30 195.60
0040 4025000000-E 901 &())NTR FURN, TYPE **SIGN 11.25 SF 20.10 226.13 19.00 213.75 15.80 177.75
0041 4072000000-E 903 SUPPORT, 3-LB STL U-CHAN 88 LF 9.00 792.00 8.50 748.00 5.15 453.20
0042 4096000000-N 904 SIGN ERECTION, TYPE D 2 EA 139.00 278.00 130.00 260.00 125.00 250.00
0043 4102000000-N 904 SIGN ERECTION, TYPE E 2 EA 139.00 278.00 130.00 260.00 95.00 190.00
0044 4155000000-N 907 DISPOSE SIGN SYST U-CHAN 8 EA 2.20 17.60 2.10 16.80 5.00 40.00
0045  4400000000-E 1110 WORK ZONE SIGNS (STAT) 88 SF 14.20 1249.60 16.00 1408.00 15.00 1320.00
0046 4405000000-E 1110 WORK ZONE SIGNS (PORT) 96 SF 16.55 1588.80 9.00 864.00 7.47 717.12
0047 4410000000-E 1110 WORK ZONE SIGNS (BARR) 36 SF 8.00 288.00 7.50 270.00 8.25 297.00
0048 4430000000-N 1130 DRUMS 20 EA 85.00 1700.00 44.00 880.00 70.00 1400.00
0049 4435000000-N 1135 CONES 10 EA 35.00 350.00 19.00 190.00 50.00 500.00
0050 4445000000-E 1145 BARRICADES (TYPE IIl) 64 LF 85.00 5440.00 21.00 1344.00 7.00 448.00
0051 4450000000-N 1150 FLAGGER 208 HR 28.00 5824.00 35.00 7280.00 25.00 5200.00
0052 4685000000-E 1205 THERMO PVT MKG LINES 4"90 1,480 LF 1.56 2308.80 1.75 2590.00 1.50 2220.00
0053 4686000000-E 1205 THERMO PVT MKG LINES 4"120 1,480 LF 1.67 2471.60 2.20 3256.00 1.75 2590.00
0054 4810000000-E 1205 PAINT PVMT MARKINGS 4" 6,780 LF 0.45 3051.00 0.75 5085.00 0.60 4068.00
0055 5325400000-E 1510 4" WATER LINE 132 LF 85.00 11220.00 94.00 12408.00 92.41 12198.12
0056 5326200000-E 1510 12" WATER LINE 494 LF 79.00 39026.00 146.00 72124.00 143.59 70933.46
0057 5329000000-E SP  DIH20 PIPE FITTINGS 1,790 LB 13.00 23270.00 20.00 35800.00 18.52 33150.80
0058 5538000000-E 1515 4" VALVE 2 EA 1350.00 2700.00 2400.00 4800.00 2374.15 4748.30
0059 5558000000-E 1515 12" VALVE 1 EA 3100.00 3100.00 5600.00 5600.00 5468.95 5468.95
0060 5672000000-N 1515 RELOCATE FIRE HYDRANT 1 EA 2100.00 2100.00 6500.00 6500.00 6187.50 6187.50
0061 5828000000-N 1530 REMOVE UTILITY MANHOLE 1 EA 1410.00 1410.00 7600.00 7600.00 7500.00 7500.00
0062 5871700000-E 1550 12" TRENCHLESS INSTALL (IN SOIL) 130 LF 89.00 11570.00 375.00 48750.00 346.78 45081.40
0063 5871710000-E 1550 12" TRENCHLESS INSTALL (NOT IN SOIL) 130 LF 435.00 56550.00 800.00 104000.00 778.15 101159.50
0064 5882000000-N SP  GENERIC UTILITY ITEM (EA) 1 EA 15585.00 15585.00 17000.00 17000.00 15875.00 15875.00
PRESSURE RELIEF VALVE MANHOLE
0065 6000000000-E 1605 TEMPORARY SILT FENCE 2,450 LF 2.90 7105.00 1.70 4165.00 2.00 4900.00
0066 6006000000-E 1610 EROS CONTRL STONE CL A 65 TON 50.00 3250.00 55.00 3575.00 50.00 3250.00
0067 6009000000-E 1610 EROS CONTRL STONE CL B 255 TON 54.00 13770.00 45.00 11475.00 48.00 12240.00
0068 6012000000-E 1610 SEDIMENT CONTROL STONE 135 TON 45.00 6075.00 50.00 6750.00 50.00 6750.00
0069 6015000000-E 1615 TEMPORARY MULCHING 2 ACR 2345.00 4690.00 2200.00 4400.00 1100.00 2200.00
0070 6018000000-E 1620 SEED FOR TEMP SEEDING 200 LB 0.25 50.00 0.21 42.00 5.00 1000.00
0071 6021000000-E 1620 FERT FOR TEMP SEEDING 2 TON 115.00 230.00 110.00 220.00 1400.00 2800.00
0072 6024000000-E 1622 TEMPORARY SLOPE DRAINS 200 LF 11.00 2200.00 15.00 3000.00 27.00 5400.00
0073 6029000000-E SP SAFETY FENCE 300 LF 2.50 750.00 3.05 915.00 1.50 450.00
0074 6030000000-E 1630 SILT EXCAVATION 440 CY 1.00 440.00 15.00 6600.00 15.50 6820.00
0075 6036000000-E 1631 MATTING FOR EROS CONTROL 5,200 SY 1.15 5980.00 1.10 5720.00 1.95 10140.00
0076 6037000000-E SP  COIR FIBER MAT 330 SY 3.35 1105.50 3.20 1056.00 4.00 1320.00



JUL 06, 2017 03:16 PM

46059.3.1

TIP NO

B-5345

FED AID NO STATE FUNDED
GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #456 OVER BRUSH CREEK ON SR-2136 (FLEMING ROAD).

GUILFORD

2:00 PM 718 010
JUN 20 2017 C203947
0.140 MI

ENGLISH CONSTRUCTION CO INC

FLATIRON CONSTRUCTORS INC SLOAN CONSTRUCTION A DIVISION
OF REEVES CONSTRUCTION

COMPANY
LYNCHBURG, VA MORRISVILLE, NC DUNCAN, SC
0077 6038000000-E SP  PERM SOIL REINF MAT 400 SY 3.35 1340.00 3.20 1280.00 4.00 1600.00
0078 6042000000-E 1632 1/4"HARDWARE CLOTH 370 LF 3.35 1239.50 3.20 1184.00 7.00 2590.00
0079 6071010000-E SP WATTLE 90 LF 13.40 1206.00 12.50 1125.00 10.00 900.00
0080 6071020000-E SP POLYACRYLAMIDE (PAM) 30 LB 3.35 100.50 3.20 96.00 15.00 450.00
0081 6071030000-E 1640 COIR FIBER BAFFLE 30 LF 11.00 330.00 11.00 330.00 7.00 210.00
0082 6071050000-E SP (1 ls/;[;\AMER 2 EA 1310.00 2620.00 1000.00 2000.00 1200.00 2400.00
0083 6084000000-E 1660 SEEDING AND MULCHING 3 ACR 3250.00 9750.00 3000.00 9000.00 1800.00 5400.00
0084 6087000000-E 1660 MOWING 2 ACR 111.00 222.00 110.00 220.00 200.00 400.00
0085 6090000000-E 1661 SEED FOR REPAIR SEEDING 50 LB 2.25 112.50 2.20 110.00 8.00 400.00
0086 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 TON 670.00 167.50 610.00 152.50 3000.00 750.00
0087 6096000000-E 1662 SEED FOR SUPP SEEDING 75 LB 2.25 168.75 2.20 165.00 5.00 375.00
0088 6108000000-E 1665 FERTILIZER TOPDRESSING 1.75 TON 760.00 1330.00 700.00 1225.00 1800.00 3150.00
0089 6114500000-N 1667 SPECIALIZED HAND MOWING 10 MHR 135.00 1350.00 125.00 1250.00 45.00 450.00
0090 6117000000-N SP RESPONSE FOR EROS CONTROL 13 EA 55.00 715.00 55.00 715.00 400.00 5200.00
0091 6123000000-E 1670 REFORESTATION 0.8 ACR 1675.00 1340.00 1600.00 1280.00 1000.00 800.00
0092 6132000000-N SP GENERIC EROSION CONTROL ITEM (EA) 2 EA 1550.00 3100.00 2500.00 5000.00 350.00 700.00
CONCRETE WASHOUT STRUCTURE
STRUCTURE ITEMS
0093 8007000000-N SP  CM&R TEMP STR *tikiitior Lump Sum 350000.00 115000.00 375000.00
(16+52.50-L-)
0094 8017000000-N SP  CM&R TEMP ACCESS *tskiiiitk Lump Sum 28000.00 93000.00 4000.00
(16+52.50-L-)
0095 8021000000-N SP  REMV EXIST STR kit Lump Sum 125000.00 55000.00 65000.00
(16+52.50-L-)
0096 8121000000-N 412 UNCL STR EXCAV STA stk Lump Sum 3500.00 2400.00 15000.00
(16+52.50-L-)
0097  8182000000-E 420 CLASS A CONCRETE (BRIDGE) 59.6 CY 1100.00 65560.00 1400.00 83440.00 900.00 53640.00
0098 8210000000-N 422 BRG APPR SLAB *xkiiiiitk Lump Sum 38000.00 30000.00 40000.00
(16+52.50-L-)
0099 8217000000-E 425 REINF STEEL (BRIDGE) 8,040 LB 0.90 7236.00 1.00 8040.00 1.50 12060.00
0100 8328200000-E SP PILE DRV EQUIP SETUP ** STEEL PILES 16 EA 85.00 1360.00 7200.00 115200.00 350.00 5600.00
(HP12 X 53)
0101 8364000000-E 450 HP12X53 PILES 880 LF 52.00 45760.00 39.00 34320.00 43.00 37840.00
0102 8475000000-E 460 TWO BAR METAL RAIL 155 LF 145.00 22475.00 138.00 21390.00 185.00 28675.00
0103 8517000000-E 460 1'-*"Xree"CONC PARAPET 170 LF 180.00 30600.00 166.00 28220.00 125.00 21250.00
(1-2" X 29 1/2")
0104 8608000000-E 876 RIP RAP Il (2'-0") 155 TON 60.00 9300.00 53.00 8215.00 65.00 10075.00
0105 8622000000-E 876 GEOTEXTILE FOR DRAINAGE 175 SY 3.00 525.00 3.50 612.50 3.50 612.50
0106 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 3500.00 7000.00 5000.00
0107 8753100000-E 430 3-0"X 2'-9" PRESTR BOX BEAM 1,190 LF 257.00 305830.00 278.00 330820.00 300.00 357000.00



JUL 06, 2017 03:16 PM
46059.3.1

TIP NO B-5345

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #456 OVER BRUSH CREEK ON SR-2136 (FLEMING ROAD).

GUILFORD

2:00 PM 8/ 8 010
JUN 20 2017 C203947
0.140 MI

ENGLISH CONSTRUCTION CO INC

FLATIRON CONSTRUCTORS INC

SLOAN CONSTRUCTION A DIVISION
OF REEVES CONSTRUCTION

COMPANY
LYNCHBURG, VA MORRISVILLE, NC DUNCAN, SC
0108 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 650.00 5500.00 750.00
ASBESTOS ASSESSMENT
CONTRACT TOTAL TOTAL 1979752.78 TOTAL 2038188.75 TOTAL 2222516.65
ROADWAY ITEMS SUB-TOTAL 942456.78 SUB-TOTAL 1100031.25 SUB-TOTAL 1191014.15
STRUCTURE ITEMS SUB-TOTAL 1037296.00 SUB-TOTAL 938157.50 SUB-TOTAL 1031502.50
BIDDERS IN ORDER CONTRACT TOTAL
SMITH-ROWE, LLC 1 1648380.43
DANE CONSTRUCTION, INC. 2 1771186.41
JIMMY R LYNCH & SONS INC 3 1786674.05
ENGLISH CONSTRUCTION CO INC 4 1979752.78
FLATIRON CONSTRUCTORS INC 5 2038188.75
SLOAN CONSTRUCTION A DIVISION OF REEVES 6 2222516.65

CONSTRUCTION COMPANY



JUL 06, 2017 03:16 PM
2017CPT.08.25.10631, 2017CPT.08.25.20631

TIP NO
FED AID NO STATE FUNDED
MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

2 SECTIONS OF US-1, 1 SECTION OF US-1 BUS, US-15/501, AND NC-24/27, AND 22 SECTIONS OF SECONDARY ROADS.

MOORE

RILEY PAVING INC

ST WOOTEN CORPORATION

CARTHAGE, NC WILSON, NC

ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 114500.00 293000.00
0002 0255000000-E SP GENERIC GRADING ITEM (TON) 11,068 TON 18.00 199224.00 25.00 276700.00

AGGREGATE SHOULDER BORROW
0003 1245000000-E SP SHOULDER RECONSTRUCTION 82.37 SMI 1850.00 152384.50 3030.00 249581.10
0004 1297000000-E 607 xll_llyzé)SP PVMT " DTH 27,975 SY 1.90 53152.50 2.50 69937.50
0005 1308000000-E 607 MILLN ASPHALT PVMT ¥kt _ sokekokok 2,320 SY 3.40 7888.00 4.75 11020.00

(0" TO 1-1/2")
0006 1330000000-E 607 INCIDENTAL MILLING 10,590 SY 3.90 41301.00 3.80 40242.00
0007 1519000000-E 610 ASP CONC SURF CRS S9.5B 15,785 TON 35.05 553264.25 41.00 647185.00
0008 1523000000-E 610 ASP CONC SURF CRS S9.5C 9,110 TON 36.25 330237.50 43.25 394007.50
0009 1525000000-E 610 ASP CONC SURF CRS SF9.5A 26,715 TON 37.00 988455.00 43.40 1159431.00
0010 1575000000-E 620 ASP FOR PLANT MIX 3,274 TON 390.00 1276860.00 276.00 903624.00
0011 1704000000-E SP PATCHING EXIST PAVEMENT 6,320 TON 99.00 625680.00 100.00 632000.00
0012 1840000000-E 665 MILLED RUMBLE STRIPS 34,809 LF 0.14 4873.26 0.20 6961.80
0013 2738000000-E SP GENERIC PAVING ITEM (SY) 143,075 SY 2.21 316195.75 2.21 316195.75

LATEX MOD MICROSURFACING, TYPEIIl
0014 3270000000-N SP GR ANCHOR TYPE 350 1 EA 2800.00 2800.00 3200.00 3200.00
0015 3285000000-N SP GR ANCHOR TYPE M-350 2 EA 2650.00 5300.00 4000.00 8000.00
0016 3345000000-E 864 REMOVE & RESET GUARDRAIL 350 LF 15.00 5250.00 15.00 5250.00
0017 4413000000-E SP WORK ZONE ADV/GEN WARN SIGN 4,632 SF 5.85 27097.20 5.85 27097.20
0018 4457000000-N SP TEMP TRAFFIC CONTROL (SP) Lump Sum 25000.00 181851.00
0019 4685000000-E 1205 THERMO PVT MKG LINES 4"90 351,512 LF 0.45 158180.40 0.45 158180.40
0020 4686000000-E 1205 THERMO PVT MKG LINES 4"120 288,052 LF 0.55 158428.60 0.55 158428.60
0021 4695000000-E 1205 THERMO PVT MKG LINES 8"90 MILS 250 LF 3.00 750.00 3.00 750.00
0022 4700000000-E 1205 12"WIDE THERMO 90 MILS 1,445 LF 3.00 4335.00 3.00 4335.00
0023 4705000000-E 1205 THERMO LINES 16" 120MILS 285 LF 9.00 2565.00 9.00 2565.00
0024 4710000000-E 1205 24"WIDE THERMO 120 MILS 1,156 LF 10.00 11560.00 10.00 11560.00
0025 4721000000-E 1205 THERMO PVT MKG CHARACTER 120 60 EA 95.00 5700.00 95.00 5700.00
0026 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 122 EA 105.00 12810.00 105.00 12810.00
0027 4770000000-E 1205 le'l‘)COLD APPL PLSTIC LINES TYPE ** 892 LF 1.50 1338.00 1.50 1338.00
0028 4810000000-E 1205 PAINT PVMT MARKINGS 4" 41,084 LF 0.40 16433.60 0.40 16433.60
0029 4850000000-E 1205 LINE REMOVAL 4" WIDE 134,857 LF 0.08 10788.56 0.08 10788.56
0030 4860000000-E 1205 LINE REMOVAL 8" WIDE 680 LF 0.50 340.00 0.50 340.00
0031 4870000000-E 1205 LINE REMOVAL 24" WIDE 580 LF 2.00 1160.00 2.00 1160.00
0032 4875000000-N 1205 REMOVAL OF SYMBL & CHARAC 43 EA 25.00 1075.00 25.00 1075.00
0033 4890000000-E SP GENERIC PAVEMENT MARKING ITEM (LF) 300 LF 1.00 300.00 1.00 300.00

HOT SPRAY THERMOPLASTIC PAVE- MENT MARKING

LINES (12", 50MILS)
0034 4890000000-E SP GENERIC PAVEMENT MARKING ITEM (LF) 133,975 LF 0.30 40192.50 0.30 40192.50

HOT SPRAY THERMOPLASTIC PAVE- MENT MARKING

LINES (4", 50MILS)



JUL 06, 2017 03:16 PM

2017CPT.08.25.10631, 2017CPT.08.25.20631

TIP NO

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

MOORE

2 SECTIONS OF US-1, 1 SECTION OF US-1 BUS, US-15/501, AND NC-24/27, AND 22 SECTIONS OF SECONDARY ROADS.

2:00 PM 2/ 2 011
JUN 20 2017 C204017

39.551 MI

RILEY PAVING INC

ST WOOTEN CORPORATION

CARTHAGE, NC WILSON, NC
0035 4900000000-N 1251 PERM RAISED PVMT MARKERS 1,695 EA 4.00 6780.00 4.00 6780.00
0036 4905000000-N 1253 SNOWPLB PVMT MRKER 1570 EA 30.00 47100.00 30.00 47100.00
0037 1880000000-E SP GENERIC PAVING ITEM (TON) 490 TON 185.00 90650.00 330.00 161700.00
JOINT REPAIR
CONTRACT TOTAL TOTAL 5299949.62 TOTAL 5866820.51
ROADWAY ITEMS SUB-TOTAL 5299949.62 SUB-TOTAL 5866820.51
BIDDERS IN ORDER CONTRACT TOTAL
RILEY PAVING INC 5299949.62
ST WOOTEN CORPORATION 5866820.51



JUL 06, 2017 03:16 PM

2017CPT.08.27.10531, 2017CPT.08.27.20531

TIP NO

FED AID NO STATE FUNDED
MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.
1 SECTION EACH OF US-1, US-1 BUSINESS & NC-42 AND 14 SECTIONS OF SECONDARY ROADS.

LEE

2:00 PM 1/1 012
JUN 20 2017 C204030
18.104 Ml

RILEY PAVING INC

ST WOOTEN CORPORATION

CARTHAGE, NC WILSON, NC

ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 60000.00 156000.00
0002 0255000000-E SP GENERIC GRADING ITEM (TON) 4,362 TON 18.00 78516.00 22.00 95964.00

AGGREGATE SHOULDER BORROW
0003 1245000000-E SP SHOULDER RECONSTRUCTION 30.81 SMI 1800.00 55458.00 3100.00 95511.00
0004 1297000000-E 607 xll_llyzé)SP PVMT " DTH 78,330 SY 1.60 125328.00 1.09 85379.70
0005 1330000000-E 607 INCIDENTAL MILLING 8,783 SY 4.50 39523.50 4.05 35571.15
0006 1519000000-E 610 ASP CONC SURF CRS S9.5B 15,415 TON 36.05 555710.75 43.50 670552.50
0007 1523000000-E 610 ASP CONC SURF CRS S9.5C 9,260 TON 36.20 335212.00 42.50 393550.00
0008 1525000000-E 610 ASP CONC SURF CRS SF9.5A 4,245 TON 37.35 158550.75 45.50 193147.50
0009 1575000000-E 620 ASP FOR PLANT MIX 1,755 TON 390.00 684450.00 272.00 477360.00
0010 1704000000-E SP PATCHING EXIST PAVEMENT 6,194 TON 98.00 607012.00 99.50 616303.00
0011 2830000000-N 858 ADJ MANHOLES 1 EA 900.00 900.00 1500.00 1500.00
0012 2845000000-N 858 ADJ METER OR VALVE BOXES 4 EA 900.00 3600.00 1500.00 6000.00
0013 4413000000-E SP WORK ZONE ADV/GEN WARN SIGN 2,328 SF 5.85 13618.80 5.85 13618.80
0014 4457000000-N SP TEMP TRAFFIC CONTROL (SP) Lump Sum 20000.00 55093.00
0015 4510000000-N SP LAW ENFORCEMENT 54 HR 45.00 2430.00 40.00 2160.00
0016 4685000000-E 1205 THERMO PVT MKG LINES 4"90 141,664 LF 0.39 55248.96 0.39 55248.96
0017 4686000000-E 1205 THERMO PVT MKG LINES 4"120 122,311 LF 0.59 72163.49 0.59 72163.49
0018 4688000000-E 1205 THERMO PVT MKG LINES,6"90 MILS 70,631 LF 0.79 55798.49 0.79 55798.49
0019 4690000000-E 1205 THERMO PVT MKG LINES 6"120 MILS 8,665 LF 0.89 7711.85 0.89 7711.85
0020 4697000000-E 1205 THERMO PVT MKG LINE 8"120 MILS 45 LF 2.00 90.00 2.00 90.00
0021 4700000000-E 1205 12"WIDE THERMO 90 MILS 3,956 LF 2.00 7912.00 2.00 7912.00
0022 4705000000-E 1205 THERMO LINES 16" 120MILS 200 LF 10.00 2000.00 10.00 2000.00
0023 4710000000-E 1205 24"WIDE THERMO 120 MILS 360 LF 12.00 4320.00 12.00 4320.00
0024 4721000000-E 1205 THERMO PVT MKG CHARACTER 120 16 EA 85.00 1360.00 85.00 1360.00
0025 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 13 EA 165.00 2145.00 165.00 2145.00
0026 4815000000-E 1205 PAINT PVMT MARKINGS 6" 79,338 LF 0.15 11900.70 0.15 11900.70
0027 4825000000-E 1205 PAINT PVMT MARKINGS 12" 3,896 LF 0.50 1948.00 0.50 1948.00
0028 4900000000-N 1251 PERM RAISED PVMT MARKERS 760 EA 4.00 3040.00 4.00 3040.00
0029 4905000000-N 1253 SNOWPLB PVMT MRKER 550 EA 30.00 16500.00 30.00 16500.00

CONTRACT TOTAL TOTAL 2982448.29 TOTAL 3139849.14

ROADWAY ITEMS SUB-TOTAL 2982448.29 SUB-TOTAL 3139849.14

BIDDERS IN ORDER CONTRACT TOTAL

RILEY PAVING INC 1 2982448.29

ST WOOTEN CORPORATION 2 3139849.14



JUL 06, 2017 03:16 PM MONTGOMERY 2:00 PM 1/ 2 013
2017CPT.08.28.10621, 2017CPT.08.28.20621 JUN 20 2017 C204029

TIP NO 12.109 MI
FED AID NO STATE FUNDED

MILLING AND RESURFACING.

2 SECTIONS OF NC-24/27, 1 SECTION OF NC-109, AND 6 SECTIONS OF SECONDARY ROADS.

RILEY PAVING INC J. T. RUSSELL & SONS, INC.
CARTHAGE, NC ALBEMARLE, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 64000.00 86000.00
0002 1297000000-E 607 z\;lhll?bzé)SP PVMT ***" DTH 2,391 SY 1.90 4542.90 2.95 7053.45
0003 1297000000-E 607 ZI_”?LI746)SP PVMT ***" DTH 5,850 SY 1.80 10530.00 2.00 11700.00
0004 1297000000-E 607 ?g”?l_lyzé)sp PVMT ****" DTH 14,311 SY 2.85 40786.35 2.50 35777.50
0005 1297000000-E 607 ?gHSL ASP PVMT ***" DTH 1,467 SY 2.95 4327.65 5.25 7701.75
0006 1330000000-E 607 INCIDENTAL MILLING 2,625 SY 4.50 11812.50 10.00 26250.00
0007 1498000000-E 610 ASP CONC INTR CRS 119.0B 2,228 TON 40.50 90234.00 48.35 107723.80
0008 1519000000-E 610 ASP CONC SURF CRS S9.5B 4,615 TON 41.00 189215.00 46.10 212751.50
0009 1525000000-E 610 ASP CONC SURF CRS SF9.5A 9,240 TON 42.70 394548.00 45.00 415800.00
0010 1575000000-E 620 ASP FOR PLANT MIX 1,003 TON 395.00 396185.00 425.00 426275.00
0011 1704000000-E SP  PATCHING EXIST PAVEMENT 300 TON 110.00 33000.00 130.00 39000.00
0012 1775500000-E SP é—\7$8'|,;/,l)MAT COAT, #** STONE 19,515 SY 0.85 16587.75 1.10 21466.50
0013 1838000000-E SP EMULSION FOR AST 6,831 GAL 1.50 10246.50 1.90 12978.90
0014 1838500000-N SP VACUUM TRUCK 1 WK 3000.00 3000.00 4000.00 4000.00
0015 1891000000-E SP GENERIC PAVING ITEM (SY) 10,209 SY 4.71 48084.39 5.40 55128.60
LATEX MODIFIED MICROSURFACING, TYPE Il

0016 2605000000-N 848 CONCRETE CURB RAMP 2 EA 1500.00 3000.00 1730.00 3460.00
0017 2830000000-N 858 ADJ MANHOLES 8 EA 950.00 7600.00 1100.00 8800.00
0018 2845000000-N 858 ADJ METER OR VALVE BOXES 8 EA 900.00 7200.00 1050.00 8400.00
0019 4413000000-E SP WORK ZONE ADV/GEN WARN SIGN 1,706 SF 5.80 9894.80 10.20 17401.20
0020 4457000000-N SP TEMP TRAFFIC CONTROL (SP) Lump Sum 17800.00 34000.00
0021 4510000000-N SP LAW ENFORCEMENT 80 HR 45.00 3600.00 30.00 2400.00
0022 4685000000-E 1205 THERMO PVT MKG LINES 4"90 117,555 LF 0.40 47022.00 0.46 54075.30
0023 4686000000-E 1205 THERMO PVT MKG LINES 4"120 123,342 LF 0.58 71538.36 0.66 81405.72
0024 4697000000-E 1205 THERMO PVT MKG LINE 8"120 MILS 75 LF 5.00 375.00 5.73 429.75
0025 4705000000-E 1205 THERMO LINES 16" 120MILS 150 LF 10.00 1500.00 11.46 1719.00
0026 4710000000-E 1205 24"WIDE THERMO 120 MILS 75 LF 12.00 900.00 13.75 1031.25
0027 4721000000-E 1205 THERMO PVT MKG CHARACTER 120 6 EA 80.00 480.00 91.66 549.96
0028 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 10 EA 130.00 1300.00 148.95 1489.50
0029 4810000000-E 1205 PAINT PVMT MARKINGS 4" 13,874 LF 0.50 6937.00 0.57 7908.18
0030 4850000000-E 1205 LINE REMOVAL 4" WIDE 17,055 LF 0.25 4263.75 0.29 4945.95
0031 4860000000-E 1205 LINE REMOVAL 8" WIDE 200 LF 1.00 200.00 1.15 230.00
0032 4870000000-E 1205 LINE REMOVAL 24" WIDE 50 LF 3.00 150.00 3.44 172.00
0033 4875000000-N 1205 REMOVAL OF SYMBL & CHARAC 4 EA 25.00 100.00 28.64 114.56
0034 4890000000-E SP GENERIC PAVEMENT MARKING ITEM (LF) 17,055 LF 0.35 5969.25 0.40 6822.00

HOT SPRAY THERMOPLASTIC PAVE- MENT MARKING
LINES (4", 50MIL)



JUL 06, 2017 03:16 PM

2017CPT.08.28.10621, 2017CPT.08.28.20621

TIP NO

FED AID NO STATE FUNDED
MILLING AND RESURFACING.

2 SECTIONS OF NC-24/27, 1 SECTION OF NC-109, AND 6 SECTIONS OF SECONDARY ROADS.

MONTGOMERY

2:00 PM 2/ 2 013
JUN 20 2017 C204029
12.109 MI

RILEY PAVING INC

CARTHAGE, NC

J. T. RUSSELL & SONS, INC.

ALBEMARLE, NC

0035
0036
0037
0038

4900000000-N
4905000000-N
7444000000-E
7456000000-E

1251
1253
1725
1726

PERM RAISED PVYMT MARKERS
SNOWPLB PVMT MRKER
INDUCTIVE LOOP SAWCUT

LEAD-IN CABLE(********)
(14-2)

CONTRACT TOTAL

ROADWAY ITEMS

BIDDERS IN ORDER

RILEY PAVING INC
J. T. RUSSELL & SONS, INC.

20
437
900
900

EA
EA
LF
LF

10.00 200.00

35.00 15295.00

6.00 5400.00

2.00 1800.00

TOTAL 1529625.20

SUB-TOTAL 1529625.20
CONTRACT TOTAL

1529625.20

1730958.27

11.46 229.20

40.10 17523.70

6.87 6183.00

2.29 2061.00

TOTAL 1730958.27
SUB-TOTAL 1730958.27



JUL 06, 2017 03:16 PM

2017CPT.08.29.10771, 2017CPT.08.29.20771

TIP NO

FED AID NO STATE FUNDED
MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.
1 SECTION OF NC-38, NC-381 AND 7 SECTIONS OF SECONDARY ROADS.

RICHMOND

2:00 PM 1/1 014
JUN 20 2017 C204028
15.730 Ml

BARNHILL CONTRACTING
COMPANY

ROCKY MOUNT, NC

HUDSON PAVING, INC.

ROCKINGHAM, NC

0001
0002

0003
0004

0005
0006
0007
0008
0009
0010
0011
0012
0013
0014
0015
0016
0017
0018
0019
0020
0021
0022

0023
0024

0000100000-N
0255000000-E

1245000000-E
1297000000-E

1330000000-E
1519000000-E
1525000000-E
1526000000-E
1575000000-E
1704000000-E
1814500000-E
1838000000-E
1838500000-N
4413000000-E
4457000000-N
4685000000-E
4686000000-E
4710000000-E
4810000000-E
4900000000-N
4905000000-N
1891000000-E

4850000000-E
4890000000-E

800
SP

SP
607

607
610
610
SP
620
SP
SP
SP
SP
SP
SP
1205
1205
1205
1205
1251
1253
SP

1205
SP

ROADWAY ITEMS

MOBILIZATION

GENERIC GRADING ITEM (TON)
AGGREGATE SHOULDER BORROW
SHOULDER RECONSTRUCTION

MILL ASP PVMT *=+" DTH
(1-1/27)

INCIDENTAL MILLING

ASP CONC SURF CRS S9.5B

ASP CONC SURF CRS SF9.5A

ASP CONC SURF CRS S4.75A

ASP FOR PLANT MIX

PATCHING EXIST PAVEMENT

AST, SINGLE SEAL

EMULSION FOR AST

VACUUM TRUCK

WORK ZONE ADV/GEN WARN SIGN
TEMP TRAFFIC CONTROL (SP)
THERMO PVT MKG LINES 490
THERMO PVT MKG LINES 4120
24"WIDE THERMO 120 MILS

PAINT PVMT MARKINGS 4"

PERM RAISED PVMT MARKERS
SNOWPLB PVMT MRKER

GENERIC PAVING ITEM (SY)

LATEX MODIFIED MICROSURFACING, TYPE Il

LINE REMOVAL 4" WIDE
GENERIC PAVEMENT MARKING ITEM (LF)

HOT SPRAY THERMOPLASTIC PAVE- MENT MARKING

LINES (4", 50 MILS)

CONTRACT TOTAL

ROADWAY ITEMS

BIDDERS IN ORDER

BARNHILL CONTRACTING COMPANY
HUDSON PAVING, INC.

Lump Sum
3,332 TON

23.78 SMI
12,667 SY

1,003 SY
8,070 TON
4,295 TON
570 TON
810 TON
325 TON
77,269 SY
27,046 GAL
3 WK
1,869 SF
Lump Sum
134,860 LF
92,953 LF
20 LF
18,785 LF
816 EA
230 EA
36,200 SY

54,110 LF
54,110 LF

80475.00
10.00 33320.00
1364.00 32435.92
3.76 47627.92
28.67 28756.01
41.00 330870.00
41.90 179960.50
51.00 29070.00
380.00 307800.00
200.00 65000.00
1.35 104313.15
1.85 50035.10
1500.00 4500.00
6.00 11214.00
54000.00
0.45 60687.00
0.59 54842.27
25.00 500.00
0.25 4696.25
7.00 5712.00
38.00 8740.00
2.49 90138.00
0.15 8116.50
0.31 16774.10
TOTAL 1609583.72
SUB-TOTAL 1609583.72
CONTRACT TOTAL
1609583.72

1643674.96

82000.00

14.00 46648.00
1300.00 30914.00
2.50 31667.50
28.50 28585.50
64.25 518497.50
64.05 275094.75
106.00 60420.00
0.01 8.10
205.00 66625.00
1.45 112040.05
1.85 50035.10
2500.00 7500.00
8.86 16559.34
57462.00

0.45 60687.00
0.59 54842.27
25.00 500.00
0.25 4696.25
7.00 5712.00
38.00 8740.00
2.75 99550.00
0.15 8116.50
0.31 16774.10
TOTAL 1643674.96
SUB-TOTAL 1643674.96



JUL 06, 2017 03:16 PM DAVIDSON 2:00 PM 1/ 8 015
42341.3.1 JUN 20 2017 C203940

TIP NO B-5165 0.341 MI
FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #42 OVER MUDDY CREEK ON SR-1485.

EASTERN STRUCTURES LLC DANE CONSTRUCTION, INC. SMITH-ROWE, LLC

MOCKSVILLE, NC MOORESVILLE, NC MOUNT AIRY, NC

ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 93000.00 97975.00 102500.00
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 10000.00 6950.00 9500.00
0003 0030000000-N SP  BRG APP SUB REG TIER** Lump Sum 12000.00 14790.00 11000.00
(22+12.00)

0004 0036000000-E 225 UNDERCUT EXCAVATION 300 CY 10.00 3000.00 20.00 6000.00 10.00 3000.00
0005 0050000000-E 226 SUPP CLEARING & GRUBBING 1 ACR 100.00 100.00 100.00 100.00 1.00 1.00
0006 0063000000-N SP GRADING Lump Sum 140000.00 113810.00 272675.00
0007 0106000000-E 230 BORROW EXCAVATION 13,100 CY 10.00 131000.00 13.25 173575.00 9.00 117900.00
0008 0134000000-E 240 DRAINAGE DITCH EXCAVATION 40 CY 10.00 400.00 20.00 800.00 10.00 400.00
0009 0195000000-E 265 SELECT GRANULAR MATERIAL 300 CY 35.00 10500.00 35.00 10500.00 1.00 300.00
0010 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 700 SY 2.00 1400.00 2.25 1575.00 1.00 700.00
0011 0199000000-E SP TEMPORARY SHORING 148 SF 40.00 5920.00 105.00 15540.00 95.56 14142.88
0012 0318000000-E 300 FND CONDIT MATL MINOR STRS 40 TON 30.00 1200.00 45.00 1800.00 20.00 800.00
0013 0320000000-E 300 FND CONDIT GEOTEXTILE 100 SY 2.00 200.00 2.25 225.00 2.00 200.00
0014 0335200000-E 305 15" DRAINAGE PIPE 20 LF 40.00 800.00 35.00 700.00 35.00 700.00
0015 0335850000-E 305 Z‘SI"D)RAINAGE PIPE ELBOW 2 EA 450.00 900.00 225.00 450.00 100.00 200.00
0016 0343000000-E 310 15" SIDE DRAIN PIPE 80 LF 40.00 3200.00 30.00 2400.00 35.00 2800.00
0017 0378000000-E 310 24"RC PIPE CULV Il 196 LF 70.00 13720.00 45.00 8820.00 52.00 10192.00
0018 0995000000-E 340 PIPE REMOVAL 133 LF 10.00 1330.00 12.00 1596.00 10.00 1330.00
0019 0996000000-N 350 PIPE CLEAN-OUT 1 EA 1000.00 1000.00 1000.00 1000.00 700.00 700.00
0020 1099500000-E 505 SHALLOW UNDERCUT 100 CY 15.00 1500.00 20.00 2000.00 20.00 2000.00
0021 1099700000-E 505 CLASS IV SUBGRD STABILIZATION 200 TON 35.00 7000.00 30.00 6000.00 27.00 5400.00
0022 1121000000-E 520 AGGREGATE BASE COURSE 133 TON 35.00 4655.00 30.00 3990.00 27.00 3591.00
0023 1220000000-E 545 INCIDENTAL STONE BASE 100 TON 35.00 3500.00 32.00 3200.00 27.00 2700.00
0024 1330000000-E 607 INCIDENTAL MILLING 200 SY 18.00 3600.00 16.75 3350.00 7.50 1500.00
0025 1489000000-E 610 ASP CONC BASE CRS B25.0B 1,173 TON 66.70 78239.10 57.50 67447.50 57.50 67447.50
0026 1498000000-E 610 ASP CONC INTR CRS 119.0B 866 TON 66.70 57762.20 59.90 51873.40 59.90 51873.40
0027 1519000000-E 610 ASP CONC SURF CRS S9.5B 1,032 TON 66.70 68834.40 59.60 61507.20 59.60 61507.20
0028 1575000000-E 620 ASP FOR PLANT MIX 160 TON 485.00 77600.00 479.00 76640.00 479.00 76640.00
0029 1693000000-E 654 ASPH PLT MIX PVMT REPAIR 10 TON 70.00 700.00 240.00 2400.00 240.00 2400.00
0030 2000000000-N 806 RIGHT OF WAY MARKERS 9 EA 185.00 1665.00 185.00 1665.00 175.00 1575.00
0031 2022000000-E 815 SUBDRAIN EXCAVATION 24 CY 10.00 240.00 30.00 720.00 12.00 288.00
0032 2026000000-E 815 GEOTEXTILE FOR SUBSURF DRNS 100 SY 2.00 200.00 2.25 225.00 1.50 150.00
0033 2036000000-E 815 SUBDRAIN COARSE AGGREGATE 18 CY 25.00 450.00 45.00 810.00 35.00 630.00
0034 2044000000-E 815 6" PERF SUBDRN PIPE 100 LF 6.00 600.00 11.00 1100.00 8.00 800.00
0035 2070000000-N 815 SUBDRN PIPE OUTLET 1 EA 300.00 300.00 345.00 345.00 150.00 150.00
0036 2077000000-E 815 6" OUTLET PIPE 6 LF 6.00 36.00 30.00 180.00 8.00 48.00
0037 2286000000-N 840 MASNRY DRAINAGE STRUCT 1 EA 1500.00 1500.00 1450.00 1450.00 1500.00 1500.00
0038 2367000000-N 840 FRAME W/2GRTS 840.29 STD 1 EA 450.00 450.00 575.00 575.00 350.00 350.00



JUL 06, 2017 03:16 PM

42341.3.1

TIP NO

B-5165

FED AID NO STATE FUNDED
GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #42 OVER MUDDY CREEK ON SR-1485.

DAVIDSON

2:00 PM 2/8 015
JUN 20 2017 C203940
0.341 MI

EASTERN STRUCTURES LLC

MOCKSVILLE, NC

DANE CONSTRUCTION, INC.

MOORESVILLE, NC

SMITH-ROWE, LLC

MOUNT AIRY, NC

0039
0040
0041
0042
0043
0044
0045

0046
0047
0048
0049
0050

0051

0052
0053
0054
0055
0056
0057
0058
0059
0060
0061
0062
0063
0064
0065
0066
0067

0068

0069
0070
0071
0072
0073
0074

2556000000-E
3030000000-E
3150000000-N
3215000000-N
3270000000-N
3360000000-E
3387000000-N

3635000000-E
3649000000-E
3656000000-E
3659000000-N
4025000000-E

4025000000-E

4072000000-E
4096000000-N
4102000000-N
4155000000-N
4400000000-E
4405000000-E
4410000000-E
4430000000-N
4445000000-E
4455000000-N
4465000000-N
4485000000-E
4650000000-N
4685000000-E
4686000000-E
4770000000-E

4770000000-E

4810000000-E
6000000000-E
6006000000-E
6009000000-E
6012000000-E
6015000000-E

846
862
862
862
SP

863
862

876
876
876
SP

901

901

903

904

904

907

1110
1110
1110
1130
1145
1150
1160
1170
1251
1205
1205
1205

1205

1205
1605
1610
1610
1610
1615

SHOULDER BERM GUTTER
STL BM GUARDRAIL

ADDIT GUARDRAIL POSTS

GR ANCHOR TYPE Ill

GR ANCHOR TYPE 350
REMOVE EXISTING GUARDRAIL
TEMP GDRL ANCH UNITS e
(W-BEAM)

RIP RAP, CLASS Il

RIP RAP, CLASS B
GEOTEXTILE FOR DRAINGE
PREFORMED SCOUR HOLES
CONTR FURN, TYPE **SIGN
(D)

CONTR FURN, TYPE **SIGN

E

(SJPPORT, 3-LB STL U-CHAN

SIGN ERECTION, TYPE D

SIGN ERECTION, TYPE E
DISPOSE SIGN SYST U-CHAN
WORK ZONE SIGNS (STAT)
WORK ZONE SIGNS (PORT)
WORK ZONE SIGNS (BARR)
DRUMS

BARRICADES (TYPE llI)
FLAGGER

TEMPORARY CRASH CUSHIONS
PORT CONC BARRIER

TEMP RAISED PVMT MRKS
THERMO PVT MKG LINES 4"90
THERMO PVT MKG LINES 4"120

4" COLD APPL PLSTIC LINES TYPE **

(1

4" COLD APPL PLSTIC LINES TYPE **

\Y)

I(DA)INT PVMT MARKINGS 4"
TEMPORARY SILT FENCE
EROS CONTRL STONE CL A
EROS CONTRL STONE CL B
SEDIMENT CONTROL STONE
TEMPORARY MULCHING

29 LF 40.00 1160.00
450 LF 15.75 7087.50
5 EA 30.00 150.00

4 EA 1475.00 5900.00

6 EA 1900.00 11400.00
124 LF 3.00 372.00
2 EA 900.00 1800.00

15 TON 45.00 675.00
24 TON 40.00 960.00
945 SY 2.00 1890.00
1 EA 1000.00 1000.00

12 SF 15.00 180.00

9 SF 15.00 135.00

93 LF 8.00 744.00

2 EA 125.00 250.00

2 EA 100.00 200.00

9 EA 5.00 45.00

48 SF 20.00 960.00
96 SF 8.25 792.00
36 SF 7.00 252.00
30 EA 42.00 1260.00
168 LF 20.00 3360.00
200 DAY 1.00 200.00
2 EA 5500.00 11000.00
184 LF 22.00 4048.00
25 EA 22.00 550.00
3,295 LF 1.20 3954.00
3,295 LF 1.30 4283.50
611 LF 3.20 1955.20
612 LF 3.20 1958.40
14,280 LF 0.40 5712.00
3,900 LF 1.55 6045.00
195 TON 10.00 1950.00
510 TON 10.00 5100.00
475 TON 10.00 4750.00

2 ACR 2000.00 4000.00

35.00 1015.00
15.75 7087.50
30.00 150.00
1475.00 5900.00
1900.00 11400.00
3.00 372.00
900.00 1800.00
40.00 600.00
35.00 840.00
2.25 2126.25
1175.00 1175.00
15.00 180.00
15.00 135.00
8.00 744.00
125.00 250.00
100.00 200.00
5.00 45.00
20.00 960.00
8.25 792.00
7.00 252.00
42.00 1260.00
20.00 3360.00
150.00 30000.00
5500.00 11000.00
22.00 4048.00
10.00 250.00
1.00 3295.00
1.05 3459.75
3.40 2077.40
3.40 2080.80
0.28 3998.40
1.55 6045.00
35.00 6825.00
35.00 17850.00
30.00 14250.00
2000.00 4000.00

90.00 2610.00
15.25 6862.50
1.00 5.00
1650.00 6600.00
2400.00 14400.00
1.00 124.00
600.00 1200.00
46.00 690.00
46.00 1104.00
1.80 1701.00
900.00 900.00
15.00 180.00
15.00 135.00
8.00 744.00
125.00 250.00
100.00 200.00
5.00 45.00
20.00 960.00
15.00 1440.00
7.00 252.00
50.00 1500.00
20.00 3360.00
1.00 200.00
5500.00 11000.00
22.00 4048.00
20.00 500.00
1.00 3295.00
1.20 3954.00
4.64 2835.04
4.64 2839.68
0.30 4284.00
1.00 3900.00
1.00 195.00
1.00 510.00
1.00 475.00
800.00 1600.00



JUL 06, 2017 03:16 PM DAVIDSON 2:00 PM 3/8 015
42341.3.1 JUN 20 2017 C203940

TIP NO B-5165 0.341 MI
FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #42 OVER MUDDY CREEK ON SR-1485.

EASTERN STRUCTURES LLC DANE CONSTRUCTION, INC. SMITH-ROWE, LLC
MOCKSVILLE, NC MOORESVILLE, NC MOUNT AIRY, NC

0075 6018000000-E 1620 SEED FOR TEMP SEEDING 200 LB 0.10 20.00 0.10 20.00 2.30 460.00
0076 6021000000-E 1620 FERT FOR TEMP SEEDING 2 TON 1.00 2.00 1.00 2.00 500.00 1000.00
0077 6024000000-E 1622 TEMPORARY SLOPE DRAINS 345 LF 5.00 1725.00 10.00 3450.00 4.00 1380.00
0078 6029000000-E SP SAFETY FENCE 400 LF 2.00 800.00 2.00 800.00 1.50 600.00
0079 6030000000-E 1630 SILT EXCAVATION 920 CY 4.00 3680.00 15.00 13800.00 2.25 2070.00
0080 6036000000-E 1631 MATTING FOR EROS CONTROL 2,250 SY 1.00 2250.00 1.00 2250.00 1.50 3375.00
0081 6037000000-E SP COIR FIBER MAT 250 SY 2.00 500.00 2.00 500.00 3.50 875.00
0082 6038000000-E SP PERM SOIL REINF MAT 625 SY 2.00 1250.00 2.00 1250.00 3.00 1875.00
0083 6042000000-E 1632 1/4" HARDWARE CLOTH 825 LF 4.00 3300.00 4.00 3300.00 1.75 1443.75
0084 6070000000-N 1639 SPECIAL STILLING BASINS 6 EA 200.00 1200.00 475.00 2850.00 350.00 2100.00
0085 6071010000-E SP  WATTLE 450 LF 6.00 2700.00 6.00 2700.00 2.00 900.00
0086 6071020000-E SP POLYACRYLAMIDE (PAM) 195 LB 5.00 975.00 5.00 975.00 1.00 195.00
0087 6071030000-E 1640 COIR FIBER BAFFLE 320 LF 6.00 1920.00 6.00 1920.00 6.00 1920.00
0088 6071050000-E SP a lS/;I‘;\/IMER 3 EA 800.00 2400.00 1150.00 3450.00 800.00 2400.00
0089 6084000000-E 1660 SEEDING AND MULCHING 2 ACR 3100.00 6200.00 3100.00 6200.00 1400.00 2800.00
0090 6087000000-E 1660 MOWING 1 ACR 100.00 100.00 100.00 100.00 75.00 75.00
0091 6090000000-E 1661 SEED FOR REPAIR SEEDING 50 LB 2.00 100.00 2.00 100.00 3.50 175.00
0092 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 TON 700.00 175.00 700.00 175.00 1125.00 281.25
0093 6096000000-E 1662 SEED FOR SUPP SEEDING 75 LB 2.00 150.00 2.00 150.00 3.00 225.00
0094 6108000000-E 1665 FERTILIZER TOPDRESSING 2 TON 700.00 1400.00 700.00 1400.00 500.00 1000.00
0095 6114500000-N 1667 SPECIALIZED HAND MOWING 10 MHR 75.00 750.00 75.00 750.00 18.00 180.00
0096 6117000000-N SP RESPONSE FOR EROS CONTROL 15 EA 400.00 6000.00 50.00 750.00 1.00 15.00
0097 6132000000-N SP GENERIC EROSION CONTROL ITEM (EA) 2 EA 500.00 1000.00 1500.00 3000.00 450.00 900.00

CONCRETE WASHOUT STRUCTURE

STRUCTURE ITEMS
0098 8017000000-N SP CM&R TEMP ACCESS #*¥ikikix Lump Sum 75000.00 60000.00 36000.00

(22+12.00-L-)
0099 8021000000-N SP REMV EXIST STR ikt Lump Sum 55000.00 50000.00 205300.00

(22+12.00-L-)
0100 8105520000-E 411 3'-0"DRILLD PIER IN SOIL 55 LF 905.00 49775.00 800.00 44000.00 1012.32 55677.60
0101 8105620000-E 411 3'-0"DRILLD PIER NO SOIL 23 LF 905.00 20815.00 800.00 18400.00 1012.32 23283.36
0102 8111200000-E 411 PERM STL CASING FOR 3' PIER 36 LF 10.00 360.00 220.00 7920.00 228.54 8227.44
0103 8113000000-N 411 SID INSPECTIONS 3 EA 500.00 1500.00 200.00 600.00 230.00 690.00
0104 8114000000-N 411 SPT TESTING 1 EA 1000.00 1000.00 200.00 200.00 580.00 580.00
0105 8115000000-N 411 CSL TESTING 1 EA 2450.00 2450.00 1800.00 1800.00 2100.00 2100.00
0106 8121000000-N 412 UNCL STR EXCAYV STA *¥xxx Lump Sum 44350.00 10000.00 18000.00

(22+12.00-L-)
0107 8156000000-E SP CONCRETE WEARING SURFACE 5,480 SF 15.00 82200.00 10.50 57540.00 15.51 84994.80
0108 8161000000-E 420 GROOVING BRIDGE FLOORS 5751 SF 1.00 5751.00 0.80 4600.80 0.98 5635.98

0109 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 84.4 CY 800.00 67520.00 1200.00 101280.00 774.59 65375.40



JUL 06, 2017 03:16 PM DAVIDSON 2:00 PM 4/ 8 015
42341.3.1 JUN 20 2017 C203940

TIP NO B-5165 0.341 MI
FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #42 OVER MUDDY CREEK ON SR-1485.

EASTERN STRUCTURES LLC DANE CONSTRUCTION, INC. SMITH-ROWE, LLC
MOCKSVILLE, NC MOORESVILLE, NC MOUNT AIRY, NC

0110 8210000000-N 422 BRG APPR SLAB *tkiiiiitk Lump Sum 21000.00 15370.00 24850.00
(22+12.00-L-)

0111 8217000000-E 425 REINF STEEL (BRIDGE) 19,961 LB 1.00 19961.00 1.00 19961.00 1.04 20759.44

0112 8238000000-E 425 SPIRAL COL REINF STL BRG 1,877 LB 2.00 3754.00 2.00 3754.00 2.15 4035.55

0113 8328200000-E SP PILE DRV EQUIP SETUP ** STEEL PILES 14 EA 250.00 3500.00 200.00 2800.00 460.00 6440.00
(HP12 X 53)

0114 8364000000-E 450 HP12X53 PILES 280 LF 55.00 15400.00 45.00 12600.00 35.01 9802.80

0115 8475000000-E 460 TWO BAR METAL RAIL 284.4 LF 115.00 32706.00 88.50 25169.40 139.88 39781.87

0116 8517000000-E 460 1-*X*re"CONC PARAPET 300 LF 80.00 24000.00 78.00 23400.00 89.45 26835.00
(Q-2" X 2-11 1/2")

0117 8608000000-E 876 RIP RAP Il (2-0") 600 TON 1.00 600.00 48.00 28800.00 1.00 600.00

0118 8622000000-E 876 GEOTEXTILE FOR DRAINAGE 665 SY 2.00 1330.00 4.25 2826.25 2.00 1330.00

0119 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 6500.00 7500.00 4350.00

0120 8753100000-E 430 3-0"X 2'-9" PRESTR BOX BEAM 1,950 LF 231.00 450450.00 265.00 516750.00 240.69 469345.50

0121 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 1500.00 525.00 1550.00
ASBESTOS ASSESSMENT
CONTRACT TOTAL TOTAL 1859599.30 TOTAL 1959595.65 TOTAL 2056278.94
ROADWAY ITEMS SUB-TOTAL 873177.30 SUB-TOTAL 943799.20 SUB-TOTAL 940734.20

STRUCTURE ITEMS SUB-TOTAL 986422.00 SUB-TOTAL 1015796.45 SUB-TOTAL 1115544.74
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42341.3.1 JUN 20 2017 C203940

TIP NO B-5165 0.341 MI
FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #42 OVER MUDDY CREEK ON SR-1485.

LEE CONSTRUCTION COMPANY OF
THE CAROLINAS , INC.

PINEVILLE, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 125000.00
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 5000.00
0003 0030000000-N SP  BRG APP SUB REG TIER* Lump Sum 10000.00
(22+12.00)
0004 0036000000-E 225 UNDERCUT EXCAVATION 300 CY 10.00 3000.00
0005 0050000000-E 226 SUPP CLEARING & GRUBBING 1 ACR 1.00 1.00
0006 0063000000-N SP  GRADING Lump Sum 265500.00
0007 0106000000-E 230 BORROW EXCAVATION 13,100 CY 9.00 117900.00
0008 0134000000-E 240 DRAINAGE DITCH EXCAVATION 40 cy 10.00 400.00
0009 0195000000-E 265 SELECT GRANULAR MATERIAL 300 CY 1.00 300.00
0010 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 700 SY 1.00 700.00
0011 0199000000-E SP  TEMPORARY SHORING 148 SF 200.00 29600.00
0012 0318000000-E 300 FND CONDIT MATL MINOR STRS 40 TON 20.00 800.00
0013 0320000000-E 300 FND CONDIT GEOTEXTILE 100 SY 2.00 200.00
0014 0335200000-E 305 15" DRAINAGE PIPE 20 LF 35.00 700.00
0015 0335850000-E 305 Z‘SI"D)RAINAGE PIPE ELBOW 2 EA 100.00 200.00
0016 0343000000-E 310 15" SIDE DRAIN PIPE 80 LF 35.00 2800.00
0017 0378000000-E 310 24" RC PIPE CULV Il 196 LF 52.00 10192.00
0018 0995000000-E 340 PIPE REMOVAL 133 LF 10.00 1330.00
0019 0996000000-N 350 PIPE CLEAN-OUT 1 EA 700.00 700.00
0020 1099500000-E 505 SHALLOW UNDERCUT 100 cY 20.00 2000.00
0021 1099700000-E 505 CLASS IV SUBGRD STABILIZATION 200 TON 27.00 5400.00
0022 1121000000-E 520 AGGREGATE BASE COURSE 133 TON 27.00 3591.00
0023 1220000000-E 545 INCIDENTAL STONE BASE 100 TON 30.00 3000.00
0024 1330000000-E 607 INCIDENTAL MILLING 200 SY 16.75 3350.00
0025 1489000000-E 610 ASP CONC BASE CRS B25.0B 1,173 TON 57.50 67447.50
0026 1498000000-E 610 ASP CONC INTR CRS 119.0B 866 TON 59.90 51873.40
0027 1519000000-E 610 ASP CONC SURF CRS S9.5B 1,032 TON 59.60 61507.20
0028  1575000000-E 620 ASP FOR PLANT MIX 160 TON 479.00 76640.00
0029 1693000000-E 654 ASPH PLT MIX PVMT REPAIR 10 TON 240.00 2400.00
0030 2000000000-N 806 RIGHT OF WAY MARKERS 9 EA 200.00 1800.00
0031 2022000000-E 815 SUBDRAIN EXCAVATION 24 ¢y 12.00 288.00
0032 2026000000-E 815 GEOTEXTILE FOR SUBSURF DRNS 100 SY 1.50 150.00
0033 2036000000-E 815 SUBDRAIN COARSE AGGREGATE 18 cy 35.00 630.00
0034 2044000000-E 815 6" PERF SUBDRN PIPE 100 LF 8.00 800.00
0035 2070000000-N 815 SUBDRN PIPE OUTLET 1 EA 150.00 150.00
0036 2077000000-E 815 6" OUTLET PIPE 6 LF 8.00 48.00
0037 2286000000-N 840 MASNRY DRAINAGE STRUCT 1 EA 1500.00 1500.00
0038 2367000000-N 840 FRAME W/2GRTS 840.29 STD 1 EA 350.00 350.00



JUL 06, 2017 03:16 PM
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LEE CONSTRUCTION COMPANY OF
THE CAROLINAS , INC.

PINEVILLE, NC
0039 2556000000-E 846 SHOULDER BERM GUTTER 29 LF 100.00 2900.00
0040 3030000000-E 862 STL BM GUARDRAIL 450 LF 15.75 7087.50
0041 3150000000-N 862 ADDIT GUARDRAIL POSTS 5 EA 30.00 150.00
0042 3215000000-N 862 GR ANCHOR TYPEII 4 EA 1475.00 5900.00
0043 3270000000-N SP GR ANCHOR TYPE 350 6 EA 1900.00 11400.00
0044 3360000000-E 863 REMOVE EXISTING GUARDRAIL 124 LF 3.00 372.00
0045 3387000000-N 862 TEMP GDRL ANCH UNITS #¥¥#xx 2 EA 900.00 1800.00

(W-BEAM)

0046 3635000000-E 876 RIP RAP, CLASSIII 15 TON 46.00 690.00
0047 3649000000-E 876 RIP RAP, CLASS B 24 TON 46.00 1104.00
0048 3656000000-E 876 GEOTEXTILE FOR DRAINGE 945 SY 1.80 1701.00
0049 3659000000-N SP PREFORMED SCOUR HOLES 1 EA 900.00 900.00
0050 4025000000-E 901 ?D?NTR FURN, TYPE ***SIGN 12 SF 14.00 168.00
0051 4025000000-E 901 &())NTR FURN, TYPE ***SIGN 9 SF 14.00 126.00
0052 4072000000-E 903 SUPPORT, 3-LB STL U-CHAN 93 LF 5.50 511.50
0053 4096000000-N 904 SIGN ERECTION, TYPE D 2 EA 135.00 270.00
0054 4102000000-N 904 SIGN ERECTION, TYPE E 2 EA 100.00 200.00
0055 4155000000-N 907 DISPOSE SIGN SYST U-CHAN 9 EA 11.00 99.00
0056 4400000000-E 1110 WORK ZONE SIGNS (STAT) 48 SF 8.00 384.00
0057 4405000000-E 1110 WORK ZONE SIGNS (PORT) 96 SF 8.00 768.00
0058 4410000000-E 1110 WORK ZONE SIGNS (BARR) 36 SF 8.00 288.00
0059 4430000000-N 1130 DRUMS 30 EA 50.00 1500.00
0060 4445000000-E 1145 BARRICADES (TYPE III) 168 LF 35.00 5880.00
0061 4455000000-N 1150 FLAGGER 200 DAY 1000.00 200000.00
0062 4465000000-N 1160 TEMPORARY CRASH CUSHIONS 2 EA 6000.00 12000.00
0063 4485000000-E 1170 PORT CONC BARRIER 184 LF 25.00 4600.00
0064 4650000000-N 1251 TEMP RAISED PVMT MRKS 25 EA 20.00 500.00
0065 4685000000-E 1205 THERMO PVT MKG LINES 4"90 3,295 LF 1.00 3295.00
0066 4686000000-E 1205 THERMO PVT MKG LINES 4"120 3,295 LF 1.20 3954.00
0067 4770000000-E 1205 le'l‘)COLD APPL PLSTIC LINES TYPE ** 611 LF 3.00 1833.00
0068 4770000000-E 1205 3:/§ZOLD APPL PLSTIC LINES TYPE ** 612 LF 3.00 1836.00
0069 4810000000-E 1205 PAINT PVMT MARKINGS 4" 14,280 LF 0.30 4284.00
0070 6000000000-E 1605 TEMPORARY SILT FENCE 3,900 LF 1.00 3900.00
0071 6006000000-E 1610 EROS CONTRL STONE CL A 195 TON 1.00 195.00
0072 6009000000-E 1610 EROS CONTRL STONE CL B 510 TON 1.00 510.00
0073 6012000000-E 1610 SEDIMENT CONTROL STONE 475 TON 1.00 475.00
0074 6015000000-E 1615 TEMPORARY MULCHING 2 ACR 800.00 1600.00
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LEE CONSTRUCTION COMPANY OF
THE CAROLINAS , INC.

PINEVILLE, NC

0075 6018000000-E 1620 SEED FOR TEMP SEEDING 200 LB 2.30 460.00
0076 6021000000-E 1620 FERT FOR TEMP SEEDING 2 TON 500.00 1000.00
0077 6024000000-E 1622 TEMPORARY SLOPE DRAINS 345 LF 4.00 1380.00
0078 6029000000-E SP SAFETY FENCE 400 LF 1.50 600.00
0079 6030000000-E 1630 SILT EXCAVATION 920 CY 2.25 2070.00
0080 6036000000-E 1631 MATTING FOR EROS CONTROL 2,250 SY 1.00 2250.00
0081 6037000000-E SP COIR FIBER MAT 250 SY 3.50 875.00
0082 6038000000-E SP PERM SOIL REINF MAT 625 SY 3.00 1875.00
0083 6042000000-E 1632 1/4" HARDWARE CLOTH 825 LF 1.75 1443.75
0084 6070000000-N 1639 SPECIAL STILLING BASINS 6 EA 2500.00 15000.00
0085 6071010000-E SP  WATTLE 450 LF 2.00 900.00
0086 6071020000-E SP POLYACRYLAMIDE (PAM) 195 LB 1.00 195.00
0087 6071030000-E 1640 COIR FIBER BAFFLE 320 LF 6.00 1920.00
0088 6071050000-E SP a lS/;I‘;\/IMER 3 EA 800.00 2400.00
0089 6084000000-E 1660 SEEDING AND MULCHING 2 ACR 1400.00 2800.00
0090 6087000000-E 1660 MOWING 1 ACR 75.00 75.00
0091 6090000000-E 1661 SEED FOR REPAIR SEEDING 50 LB 3.50 175.00
0092 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 TON 1125.00 281.25
0093 6096000000-E 1662 SEED FOR SUPP SEEDING 75 LB 3.00 225.00
0094 6108000000-E 1665 FERTILIZER TOPDRESSING 2 TON 500.00 1000.00
0095 6114500000-N 1667 SPECIALIZED HAND MOWING 10 MHR 18.00 180.00
0096 6117000000-N SP RESPONSE FOR EROS CONTROL 15 EA 1.00 15.00
0097 6132000000-N SP GENERIC EROSION CONTROL ITEM (EA) 2 EA 450.00 900.00

CONCRETE WASHOUT STRUCTURE

STRUCTURE ITEMS
0098 8017000000-N SP CM&R TEMP ACCESS #*ikkix Lump Sum 300000.00

(22+12.00-L-)
0099 8021000000-N SP REMV EXIST STR ikt Lump Sum 75000.00

(22+12.00-L-)
0100 8105520000-E 411 3'-0"DRILLD PIER IN SOIL 55 LF 1300.00 71500.00
0101 8105620000-E 411 3'-0"DRILLD PIER NO SOIL 23 LF 1300.00 29900.00
0102 8111200000-E 411 PERM STL CASING FOR 3' PIER 36 LF 200.00 7200.00
0103 8113000000-N 411 SID INSPECTIONS 3 EA 300.00 900.00
0104 8114000000-N 411 SPT TESTING 1 EA 600.00 600.00
0105 8115000000-N 411 CSL TESTING 1 EA 2500.00 2500.00
0106 8121000000-N 412 UNCL STR EXCAYV STA *¥xxx Lump Sum 45000.00

(22+12.00-L-)
0107 8156000000-E SP CONCRETE WEARING SURFACE 5,480 SF 10.00 54800.00
0108 8161000000-E 420 GROOVING BRIDGE FLOORS 5,751 SF 1.00 5751.00
0109 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 84.4 CY 800.00 67520.00
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LEE CONSTRUCTION COMPANY OF
THE CAROLINAS , INC.

PINEVILLE, NC
0110 8210000000-N 422 BRG APPR SLAB #kecriiks Lump Sum 25000.00
(22+12.00-L-)
0111 8217000000-E 425 REINF STEEL (BRIDGE) 19,961 LB 1.00 19961.00
0112 8238000000-E 425 SPIRAL COL REINF STL BRG 1,877 LB 2.00 3754.00
0113 8328200000-E SP  PILE DRV EQUIP SETUP ** STEEL PILES 14 EA 1000.00 14000.00
(HP12 X 53)
0114 8364000000-E 450 HP12X53 PILES 280 LF 70.00 19600.00
0115 8475000000-E 460 TWO BAR METAL RAIL 2844 LF 150.00 42660.00
0116 8517000000-E 460 1'-#"X*ees"CONC PARAPET 300 LF 150.00 45000.00
(1-2" X 2-11 1/2")
0117 8608000000-E 876 RIP RAP Il (2'-0") 600 TON 70.00 42000.00
0118 8622000000-E 876 GEOTEXTILE FOR DRAINAGE 665 SY 2.00 1330.00
0119 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 6000.00
0120 8753100000-E 430 3-0"X 2-9" PRESTR BOX BEAM 1,950 LF 250.00 487500.00
0121 8860000000-N SP  GENERIC STRUCTURE ITEM (LS) Lump Sum 2000.00
ASBESTOS ASSESSMENT
CONTRACT TOTAL TOTAL 2547925.10
ROADWAY ITEMS SUB-TOTAL 1178449.10
STRUCTURE ITEMS SUB-TOTAL 1369476.00
BIDDERS IN ORDER CONTRACT TOTAL
EASTERN STRUCTURES LLC 1 1859599.30
DANE CONSTRUCTION, INC. 2 1959595.65
SMITH-ROWE, LLC 3 2056278.94
LEE CONSTRUCTION COMPANY OF THE CAROLINAS , 4 2547925.10

INC.
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THE LANE CONSTRUCTION

BLYTHE DEVELOPMENT CO.

CORPORATION
ALBEMARLE, NC CHESHIRE, CT CHARLOTTE, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 625000.00 742744.00 850000.00
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 265000.00 328228.53 85190.00
0003  0043000000-N 226 GRADING Lump Sum 1300000.00 2487949.75 5198760.00
0004  0050000000-E 226 SUPP CLEARING & GRUBBING 1 ACR 10000.00 10000.00 12373.51 12373.51 30000.00 30000.00
0005 0057000000-E 226 UNDERCUT EXCAVATION 4,100 CY 12.00 49200.00 30.99 127059.00 28.00 114800.00
0006 0098000000-E SP PRE-SPLITTING OF ROCK 50 SY 200.00 10000.00 164.41 8220.50 750.00 37500.00
0007 0134000000-E 240 DRAINAGE DITCH EXCAVATION 850 CY 12.00 10200.00 4.93 4190.50 15.00 12750.00
0008 0194000000-E SP  SELECT GRANULAR MATL, CLASS Il 50 CY 35.00 1750.00 95.12 4756.00 45.00 2250.00
0009 0195000000-E 265 SELECT GRANULAR MATERIAL 4,100 CY 25.00 102500.00 25.25 103525.00 38.00 155800.00
0010 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 13,870 SY 2.75 38142.50 2.28 31623.60 3.50 48545.00
0011  0255000000-E SP  GENERIC GRADING ITEM (TON) 100 TON 175.00 17500.00 351.61 35161.00 100.00 10000.00
HAULING AND DISPOSAL OF PETRO- LEUM
CONTAMINATED SOIL
0012 0318000000-E 300 FND CONDIT MATL MINOR STRS 1,050 TON 40.00 42000.00 55.78 58569.00 46.50 48825.00
0013 0320000000-E 300 FND CONDIT GEOTEXTILE 3,280 SY 2.85 9348.00 5.72 18761.60 2.50 8200.00
0014 0335200000-E 305 15" DRAINAGE PIPE 1,128 LF 38.65 43597.20 46.56 52519.68 42.50 47940.00
0015 0335300000-E 305 18" DRAINAGE PIPE 460 LF 44,55 20493.00 43.84 20166.40 48.00 22080.00
0016 0335850000-E 305 Z‘SI"D)RAINAGE PIPE ELBOW 2 EA 750.00 1500.00 181.84 363.68 425.00 850.00
0017 0343000000-E 310 15" SIDE DRAIN PIPE 4916 LF 37.85 186070.60 47.92 235574.72 42.00 206472.00
0018 0344000000-E 310 18" SIDE DRAIN PIPE 366 LF 45.35 16598.10 54.73 20031.18 48.00 17568.00
0019 0345000000-E 310 24" SIDE DRAIN PIPE 28 LF 55.00 1540.00 71.77 2009.56 65.00 1820.00
0020 0354000000-E 310 (15R\(/:) PIPE CULY ¥tk 100 LF 51.35 5135.00 55.32 5532.00 49.00 4900.00
0021 0354000000-E 310 (18R\(/:) PIPE CULY ek 892 LF 63.55 56686.60 51.95 46339.40 57.00 50844.00
0022 0354000000-E 310 (24R\(/3) PIPE CULY ek 408 LF 84.00 34272.00 69.44 28331.52 78.00 31824.00
0023 0354000000-E 310 (30R\(/:) PIPE CULY ek 64 LF 105.00 6720.00 107.94 6908.16 97.00 6208.00
0024 0372000000-E 310 18"RC PIPE CULV Il 492 LF 41.00 20172.00 74.25 36531.00 48.00 23616.00
0025 0378000000-E 310 24" RC PIPE CULV Il 8 LF 85.00 680.00 134.72 1077.76 85.00 680.00
0026 0396000000-E 310 42"RC PIPE CULV Il 92 LF 125.00 11500.00 150.06 13805.52 133.00 12236.00
0027 0408000000-E 310 54" RC PIPE CULV Il 60 LF 255.00 15300.00 179.25 10755.00 228.00 13680.00
0028 0414000000-E 310 60" RC PIPE CULV Il 60 LF 315.00 18900.00 207.84 12470.40 310.00 18600.00
0029 0448000000-E 310 :;’:"?CP CULV CLASS IV 52 LF 300.00 15600.00 216.11 11237.72 275.00 14300.00
0030 0448200000-E 310 15"RCP CULV CLASS IV 8 LF 84.25 674.00 125.08 1000.64 68.00 544.00
0031 0448300000-E 310 18" RCP CULV CLASS IV 440 LF 49.35 21714.00 76.51 33664.40 54.00 23760.00
0032 0448400000-E 310 24" RCP CULV CLASS IV 136 LF 66.85 9091.60 84.66 11513.76 70.00 9520.00
0033  0448700000-E 310 42"RCP CULV CLASS IV 148 LF 146.95 21748.60 152.06 22504.88 147.00 21756.00
0034 0995000000-E 340 PIPE REMOVAL 6,706 LF 14.00 93884.00 4.67 31317.02 18.00 120708.00
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ALBEMARLE, NC CHESHIRE, CT CHARLOTTE, NC
0035 1099500000-E 505 SHALLOW UNDERCUT 4,435 CY 10.15 45015.25 19.87 88123.45 16.88 74862.80
0036 1099700000-E 505 CLASS IV SUBGRD STABILIZATION 8,465 TON 30.00 253950.00 36.49 308887.85 35.00 296275.00
0037 1110000000-E 510 STABILIZER AGGREGATE 500 TON 35.00 17500.00 69.12 34560.00 35.00 17500.00
0038 1220000000-E 545 INCIDENTAL STONE BASE 20,000 TON 35.00 700000.00 38.18 763600.00 37.00 740000.00
0039 1297000000-E 607 ?g”?l_lyzé)sp PVMT ***" DTH 78,400 SY 3.75 294000.00 3.20 250880.00 3.75 294000.00
0040 1330000000-E 607 INCIDENTAL MILLING 2,350 SY 15.50 36425.00 13.34 31349.00 15.00 35250.00
0041 1489000000-E 610 ASP CONC BASE CRS B25.0B 16,150 TON 54.45 879367.50 63.00 1017450.00 68.50 1106275.00
0042 1498000000-E 610 ASP CONC INTR CRS 119.0B 25,450 TON 55.28 1406876.00 63.00 1603350.00 68.50 1743325.00
0043 1519000000-E 610 ASP CONC SURF CRS S9.5B 19,000 TON 55.50 1054500.00 63.00 1197000.00 62.00 1178000.00
0044 1575000000-E 620 ASP FOR PLANT MIX 3,075 TON 467.50 1437562.50 500.00 1537500.00 420.00 1291500.00
0045 1693000000-E 654 ASPH PLT MIX PVMT REPAIR 750 TON 175.00 131250.00 246.45 184837.50 150.00 112500.00
0046 2000000000-N 806 RIGHT OF WAY MARKERS 196 EA 154.00 30184.00 167.43 32816.28 140.00 27440.00
0047 2209000000-E 838 ENDWALLS 12 CY 1600.00 19200.00 1415.86 16990.32 1750.00 21000.00
0048 2220000000-E 838 REINFORCED ENDWALLS 29.8 CY 1950.00 58110.00 1849.88 55126.42 2075.00 61835.00
0049 2253000000-E 840 PIPE COLLARS 0.952 CY 3500.00 3332.00 3701.37 3523.70 1995.80 1900.00
0050 2286000000-N 840 MASNRY DRAINAGE STRUCT 18 EA 2100.00 37800.00 1875.25 33754.50 2050.00 36900.00
0051 2308000000-E 840 MASNRY DRAINAGE STRUCT 3.6 LF 375.00 1350.00 410.21 1476.76 475.00 1710.00
0052 2364000000-N 840 FRAME W/2GRTS 840.16 STD 1 EA 725.00 725.00 644.62 644.62 670.00 670.00
0053 2366000000-N 840 FRAME W/2GRTS 840.24 STD 17 EA 685.00 11645.00 615.32 10460.44 600.00 10200.00
0054 2535000000-E 846 :;"X*’IS(Z)ONCRETE CURB 60 LF 21.60 1296.00 28.92 1735.20 55.00 3300.00
" 18"
0055 2549000000-E 846 2'-6" CONC CURB & GUTTER 440 LF 24.00 10560.00 24.58 10815.20 25.00 11000.00
0056 2556000000-E 846 SHOULDER BERM GUTTER 116 LF 24.00 2784.00 39.04 4528.64 35.00 4060.00
0057 2612000000-E 848 6" CONCRETE DRIVEWAY 7,190 SY 66.00 474540.00 72.30 519837.00 60.00 431400.00
0058 3030000000-E 862 STL BM GUARDRAIL 2,925 LF 17.60 51480.00 19.14 55984.50 16.00 46800.00
0059 3045000000-E 862 SBGR SHOP CURVED 150 LF 19.80 2970.00 21.53 3229.50 17.00 2550.00
0060 3150000000-N 862 ADDIT GUARDRAIL POSTS 10 EA 33.00 330.00 35.88 358.80 1.00 10.00
0061 3195000000-N 862 GRANCHOR TYPE AT-1 4 EA 550.00 2200.00 597.98 2391.92 350.00 1400.00
0062 3270000000-N SP GR ANCHOR TYPE 350 28 EA 2282.50 63910.00 2481.60 69484.80 2400.00 67200.00
0063 3317000000-N 862 GR ANCHOR TYPE B-77 4 EA 1732.50 6930.00 1883.63 7534.52 1600.00 6400.00
0064 3360000000-E 863 REMOVE EXISTING GUARDRAIL 190 LF 2.20 418.00 2.39 454.10 1.00 190.00
0065 3628000000-E 876 RIP RAP, CLASS| 340 TON 48.00 16320.00 69.24 23541.60 55.00 18700.00
0066 3635000000-E 876 RIP RAP, CLASSIII 125 TON 48.00 6000.00 123.09 15386.25 68.00 8500.00
0067 3649000000-E 876 RIP RAP, CLASS B 295 TON 48.00 14160.00 87.88 25924.60 56.00 16520.00
0068 3656000000-E 876 GEOTEXTILE FOR DRAINGE 3,310 SY 3.00 9930.00 9.46 31312.60 3.00 9930.00
0069 4072000000-E 903 SUPPORT, 3-LB STL U-CHAN 1,827 LF 5.56 10158.12 20.07 36667.89 7.00 12789.00
0070 4096000000-N 904 SIGN ERECTION, TYPE D 2 EA 137.50 275.00 441.73 883.46 100.00 200.00
0071 4102000000-N 904 SIGN ERECTION, TYPEE 133 EA 82.50 10972.50 177.13 23558.29 75.00 9975.00
0072 4155000000-N 907 DISPOSE SIGN SYST U-CHAN 76 EA 5.50 418.00 17.67 1342.92 2.00 152.00
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ALBEMARLE, NC CHESHIRE, CT CHARLOTTE, NC
0073  4400000000-E 1110 WORK ZONE SIGNS (STAT) 2,147 SF 8.47 18185.09 6.70 14384.90 7.00 15029.00
0074 4405000000-E 1110 WORK ZONE SIGNS (PORT) 256 SF 9.74 2493.44 9.10 2329.60 35.98 9210.88
0075 4410000000-E 1110 WORK ZONE SIGNS (BARR) 478 SF 10.18 4866.04 6.70 3202.60 7.00 3346.00
0076 4420000000-N 1120 PORTABLE CHANGE MSG SIGN 4 EA 13000.00 52000.00 14650.41 58601.64 7800.00 31200.00
0077 4430000000-N 1130 DRUMS 214 EA 57.50 12305.00 58.60 12540.40 48.00 10272.00
0078 4435000000-N 1135 CONES 70 EA 40.00 2800.00 41.02 2871.40 30.00 2100.00
0079  4445000000-E 1145 BARRICADES (TYPE Ill) 392 LF 26.40 10348.80 29.30 11485.60 18.00 7056.00
0080 4450000000-N 1150 FLAGGER 160 HR 35.00 5600.00 22.33 3572.80 32.00 5120.00
0081 4455000000-N 1150 FLAGGER 473 DAY 245.00 115885.00 476.28 225280.44 275.00 130075.00
0082 4510000000-N SP LAW ENFORCEMENT 40 HR 40.00 1600.00 35.16 1406.40 38.00 1520.00
0083 4516000000-N 1180 SKINNY DRUM 100 EA 45.00 4500.00 38.09 3809.00 40.00 4000.00
0084 4650000000-N 1251 TEMP RAISED PVMT MRKS 524 EA 6.78 3552.72 7.82 4097.68 10.00 5240.00
0085 4710000000-E 1205 24"WIDE THERMO 120 MILS 228 LF 7.91 1803.48 9.13 2081.64 18.00 4104.00
0086 4721000000-E 1205 THERMO PVT MKG CHARACTER 120 2 EA 226.00 452.00 260.76 521.52 250.00 500.00
0087 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 1 EA 282.50 282.50 325.94 325.94 400.00 400.00
0088 4810000000-E 1205 PAINT PVMT MARKINGS 4" 579,754 LF 0.17 98558.18 0.20 115950.80 0.18 104355.72
0089 4835000000-E 1205 PAINT PVT MKG LINES 24" 870 LF 3.39 2949.30 3.91 3401.70 5.00 4350.00
0090 4845000000-N 1205 PAINT PVT MKG SYMBOL 3 EA 67.80 203.40 78.23 234.69 100.00 300.00
0091 4847000000-E 1205 POLYUREA LINES (4" #¥t%) 149,912 LF 0.77 115432.24 0.89 133421.68 0.72 107936.64
(HIGHLY REFLECTIVE ELEMENTS)
0092 4900000000-N 1251 PERM RAISED PVMT MARKERS 2 EA 113.00 226.00 130.38 260.76 100.00 200.00
0093 4905000000-N 1253 SNOWPLB PVMT MRKER 433 EA 30.51 13210.83 35.20 15241.60 36.00 15588.00
0094 6000000000-E 1605 TEMPORARY SILT FENCE 45200 LF 171 77292.00 1.85 83620.00 1.55 70060.00
0095 6006000000-E 1610 EROS CONTRL STONE CL A 1,620 TON 46.00 74520.00 27.00 43740.00 40.00 64800.00
0096 6009000000-E 1610 EROS CONTRL STONE CL B 12,095 TON 45.00 544275.00 27.00 326565.00 42.00 507990.00
0097 6012000000-E 1610 SEDIMENT CONTROL STONE 3,460 TON 46.00 159160.00 27.00 93420.00 40.00 138400.00
0098 6015000000-E 1615 TEMPORARY MULCHING 102 ACR 990.00 100980.00 900.77 91878.54 900.00 91800.00
0099 6018000000-E 1620 SEED FOR TEMP SEEDING 4,900 LB 2.20 10780.00 1.09 5341.00 2.00 9800.00
0100 6021000000-E 1620 FERT FOR TEMP SEEDING 26.5 TON 528.00 13992.00 600.51 15913.52 480.00 12720.00
0101 6024000000-E 1622 TEMPORARY SLOPE DRAINS 560 LF 30.00 16800.00 25.33 14184.80 25.81 14453.60
0102 6029000000-E SP SAFETY FENCE 6,400 LF 1.93 12352.00 2.09 13376.00 1.75 11200.00
0103 6030000000-E 1630 SILT EXCAVATION 11,430 CY 10.00 114300.00 0.01 114.30 9.00 102870.00
0104 6036000000-E 1631 MATTING FOR EROS CONTROL 126,300 SY 1.10 138930.00 1.20 151560.00 1.00 126300.00
0105 6037000000-E SP  COIR FIBER MAT 270 SY 8.80 2376.00 9.57 2583.90 8.00 2160.00
0106 6038000000-E SP  PERM SOIL REINF MAT 16,900 SY 3.58 60502.00 3.89 65741.00 3.25 54925.00
0107 6042000000-E 1632 1/4"HARDWARE CLOTH 1,600 LF 3.30 5280.00 3.59 5744.00 3.00 4800.00
0108 6045000000-E SP :;"J)EMPORARY PIPE 430 LF 35.00 15050.00 0.01 4.30 80.00 34400.00
0109 6048000000-E SP FLOAT TURBIDITY CURTAIN 130 SY 50.00 6500.00 0.01 1.30 55.00 7150.00

0110 6069000000-E 1638 STILLING BASINS 550 CY 20.00 11000.00 8.33 4581.50 23.80 13090.00



JUL 06, 2017 03:16 PM
46136.3.3

TIP NO W-5313
FED AID NO STP-1221(15)

GRADING, DRAINAGE, PAVING, SIGNALS, AND CULVERTS.
SR-1221 (OLD BEATTY FORD RD) FROM SR-1337 (LENTZ RD) TO SR-2335 (LOWER STONE CHURCH RD).

ROWAN

2:00 PM 4/ 5 016
JUN 20 2017 C203672
7.325 MI

NJR GROUP LLC

THE LANE CONSTRUCTION

BLYTHE DEVELOPMENT CO.

CORPORATION
ALBEMARLE, NC CHESHIRE, CT CHARLOTTE, NC
0111  6070000000-N 1639 SPECIAL STILLING BASINS 3 EA 800.00 2400.00 350.00 1050.00 1300.00 3900.00
0112 6071012000-E SP COIR FIBER WATTLE 3,100 LF 7.15 22165.00 7.77 24087.00 6.50 20150.00
0113  6071020000-E SP  POLYACRYLAMIDE (PAM) 3,710 LB 4.40 16324.00 4.78 17733.80 4.00 14840.00
0114 6071030000-E 1640 COIR FIBER BAFFLE 2,610 LF 4.40 11484.00 4.78 12475.80 4.00 10440.00
0115 6071050000-E SP (1 ls/;[;\AMER 22 EA 1400.00 30800.00 1055.36 23217.92 925.00 20350.00
0116 6084000000-E 1660 SEEDING AND MULCHING 50 ACR 1760.00 88000.00 1692.36 84618.00 1600.00 80000.00
0117 6087000000-E 1660 MOWING 40 ACR 165.00 6600.00 109.18 4367.20 150.00 6000.00
0118 6090000000-E 1661 SEED FOR REPAIR SEEDING 1,050 LB 2.20 2310.00 2.19 2299.50 2.00 2100.00
0119  6093000000-E 1661 FERT FOR REPAIR SEEDING 2.75 TON 770.00 2117.50 736.99 2026.72 700.00 1925.00
0120 6096000000-E 1662 SEED FOR SUPP SEEDING 1,650 LB 3.30 5445.00 2.19 3613.50 3.00 4950.00
0121 6108000000-E 1665 FERTILIZER TOPDRESSING 49.25 TON 770.00 37922.50 764.29 37641.28 700.00 34475.00
0122 6111000000-E SP  IMPERVIOUS DIKE 300 LF 50.00 15000.00 0.01 3.00 75.00 22500.00
0123 6114500000-N 1667 SPECIALIZED HAND MOWING 50 MHR 88.00 4400.00 95.68 4784.00 80.00 4000.00
0124 6117000000-N SP RESPONSE FOR EROS CONTROL 100 EA 55.00 5500.00 59.80 5980.00 50.00 5000.00
0125 6123000000-E 1670 REFORESTATION 0.2 ACR 3190.00 638.00 3468.30 693.66 2900.00 580.00
0126 6132000000-N SP GENERIC EROSION CONTROL ITEM (EA) 12 EA 1200.00 14400.00 585.08 7020.96 1875.00 22500.00
CONCRETE WASHOUT STRUCTURE
0127 7060000000-E 1705 SIGNAL CABLE 450 LF 2.77 1246.50 3.54 1593.00 3.00 1350.00
0128 7108000000-E 1705 VEHICLE SIGNAL HD (12", 1 SECT) 8 EA 505.90 4047.20 501.32 4010.56 464.00 3712.00
0129 7264000000-E 1710 MESSENGER CABLE (3/8") 100 LF 6.17 617.00 4.72 472.00 2.50 250.00
0130 7360000000-N 1720 WOOD POLE 2 EA 1777.89 3555.78 1415.50 2831.00 750.00 1500.00
0131 7372000000-N 1721 GUY ASSEMBLY 2 EA 841.93 1683.86 471.83 943.66 250.00 500.00
0132 7408000000-E 1722 1" RISER WITH WEATHERHEAD 1 EA 360.98 360.98 471.83 471.83 500.00 500.00
0133  7420000000-E 1722 2" RISER WITH WEATHERHEAD 1 EA 544.67 544.67 589.79 589.79 500.00 500.00
0134 7636000000-N 1745 SIGN FOR SIGNALS 4 EA 400.47 1601.88 471.84 1887.36 372.00 1488.00
0135 7912000000-N 1755 (BFEl/)\CON CNTRL ASSM & CBNT ek 1 EA 4324.07 4324.07 2064.27 2064.27 2842.00 2842.00
CULVERT ITEMS
0136 8126000000-N 414 CULV EXCAV @ ek Lump Sum 21202.50 34540.94 20000.00
(179+65.00-L-)
0137 8126000000-N 414 CULV EXCAV @ kit Lump Sum 23485.00 34540.94 20000.00
(349+71.00-L-)
0138 8126000000-N 414 CULV EXCAV @ it Lump Sum 20900.00 48357.33 20000.00
(398+18.00-L-)
0139 8133000000-E 414 FND CONDIT MAT, BOX CULV 215 TON 55.00 11825.00 62.17 13366.55 50.00 10750.00
0140 8196000000-E 420 CLASS A CONCRETE (CULV) 267.7 CY 938.65 251276.61 898.06 240410.66 950.00 254315.00
0141 8245000000-E 425 REINF STEEL (CULVERT) 35,962 LB 1.21 43514.02 1.38 49627.56 1.25 44952.50
0142 8804000000-N SP  GENERIC CULVERT ITEM (LS) Lump Sum 15166.80 20724.57 15000.00

PLACEMENT OF NATURAL STREAM BED MATERIAL



JUL 06, 2017 03:16 PM ROWAN 200PM 5/5 016
46136.3.3 JUN 20 2017 C203672
TIP NO W-5313 7.325 MI
FEDAID NO STP-1221(15)
GRADING, DRAINAGE, PAVING, SIGNALS, AND CULVERTS.
SR-1221 (OLD BEATTY FORD RD) FROM SR-1337 (LENTZ RD) TO SR-2335 (LOWER STONE CHURCH RD).
CONTRACT TOTAL TOTAL 12689161.96 TOTAL 14795555.33 TOTAL 17334936.14
ROADWAY ITEMS SUB-TOTAL 12301792.03 SUB-TOTAL 14353986.78 SUB-TOTAL 16949918.64
CULVERT ITEMS SUB-TOTAL 387369.93 SUB-TOTAL 441568.55 SUB-TOTAL 385017.50
BIDDERS IN ORDER CONTRACT TOTAL
NJR GROUP LLC 1 12689161.96
THE LANE CONSTRUCTION CORPORATION 14795555.33

BLYTHE DEVELOPMENT CO. 3

17334936.14
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52024.3.3

TIP NO

I-5746A, I-5746B
FED AID NO NHPIM-0277(020)
PAVEMENT AND BRIDGE REHABILITATION.
I-277 FROM I-77 TO 10TH STREET.

MECKLENBURG 2:00 PM 1/ 6 017
JUN 20 2017 C203867
3.630 MI

AMERICAN CONTRACTING &
SERVICES INC

JEFFERSONVILLE, IN

0001
0002
0003
0004
0005

0006
0007
0008
0009

0010

0011

0012
0013
0014
0015
0016
0017
0018
0019
0020

0021

0022

0023

0024

0025

0026
0027
0028
0029
0030
0031
0032
0033

0000100000-N
0036000000-E
0106000000-E
0196000000-E
0314000000-E

1077000000-E
1220000000-E
1245000000-E
1297000000-E

1297000000-E

1297000000-E

1523000000-E
1524200000-E
1575000000-E
1577000000-E
1702000000-E
1704000000-E
1820000000-E
1840000000-E
1881000000-E

1882000000-E

1882000000-E

1891000000-E

1891000000-E

2762000000-E

4400000000-E
4405000000-E
4410000000-E
4415000000-N
4420000000-N
4422000000-N
4430000000-N
4435000000-N

800
225
230
270
SP

SP
545
SP
607

607

607

610
610
620
620
657
SP
SP
665
SP

SP

SP

SP

SP

SP

1110
1110
1110
1115
1120
1120
1130
1135

ROADWAY ITEMS

MOBILIZATION
UNDERCUT EXCAVATION

BORROW EXCAVATION

GEOTEXTILE SOIL STABILIZATION

SELECT MATERIAL CLASS **

(V)

#57 STONE

INCIDENTAL STONE BASE

SHOULDER RECONSTRUCTION

MILL ASP PVMT == DTH

(1-1/2"

MILL ASP PVMT = DTH

(2"

MILL ASP PVMT =" DTH

(3"

ASP CONC SURF CRS $9.5C

ASP CONC SURF CRS $9.5D

ASP FOR PLANT MIX

POLYM MOD ASP BNDR FOR PLT MIX

SEALING PVMT CRACKS & JTS

PATCHING EXIST PAVEMENT

AST, FOG SEAL

MILLED RUMBLE STRIPS

GENERIC PAVING ITEM (LF)

SEALING EXISTING CONCRETE PAVEMENT JOINTS
GENERIC PAVING ITEM (GAL)

FOAM INSTALLATION SOIL STABI- LIZATION
GENERIC PAVING ITEM (GAL)

STRUCTURAL FOAM VOID FILL / STABILIZATION
GENERIC PAVING ITEM (SY)

REPAIR OF JOINTED CONCRETE PAVEMENT SLABS
GENERIC PAVING ITEM (SY)

UBWC REMOVAL

GENERIC PAVING ITEM (LB)

SLAB LEVELING, UNDERSEALING & VOID FILLING
WORK ZONE SIGNS (STAT)

WORK ZONE SIGNS (PORT)

WORK ZONE SIGNS (BARR)

FLASHING ARROW BOARD

PORTABLE CHANGE MSG SIGN

PORT CHANGE MSG SIGN (SHORT TERM)
DRUMS

CONES

Lump Sum
575 CY
30 CY
237 SY
94.5 TON

26 TON
20 TON
0.3 SMI
1,358 SY

13,051 SY
3,340 SY

1,667 TON
616 TON

97 TON

35 TON
57,993.2 LB
66 TON
47,360 SY
12,100 LF
5,074 LF

300 GAL
50 GAL
3,298 SY
383 SY
400 LB

166 SF
3,676 SF
589 SF

10 EA
150 DAY
554 EA

48 EA

817318.12

200.00 11500.00
200.00 6000.00
10.00 2370.00
200.00 18900.00
110.00 2860.00
100.00 2000.00
185000.00 55500.00
17.00 23086.00
9.00 117459.00
9.00 30060.00
126.00 210042.00
173.00 106568.00
575.00 55775.00
719.00 25165.00
3.50 202976.20
345.00 22770.00
1.50 71040.00
3.00 36300.00
4.00 20296.00
68.15 20445.00
68.15 3407.50
625.00 2061250.00
35.00 13405.00
6.25 2500.00
15.00 2490.00
8.25 30327.00
7.00 4123.00
1900.00 17100.00
8800.00 88000.00
50.00 7500.00
42.00 23268.00
17.00 816.00
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TIP NO

I-5746A, I-5746B
FED AID NO NHPIM-0277(020)
PAVEMENT AND BRIDGE REHABILITATION.
I-277 FROM I-77 TO 10TH STREET.

MECKLENBURG 2:00 PM 2/ 6 017
JUN 20 2017 C203867

3.630 MI

AMERICAN CONTRACTING &
SERVICES INC

JEFFERSONVILLE, IN

0034
0035
0036
0037
0038
0039
0040
0041
0042
0043
0044
0045
0046
0047
0048
0049
0050
0051
0052
0053
0054
0055

0056

0057
0058
0059

0060

0061
0062
0063
0064

0065

0066

0067

4445000000-E
4455000000-N
4465000000-N
4470000000-N
4480000000-N
4485000000-E
4490000000-E
4500000000-E
4505000000-E
4510000000-N
4516000000-N
4686000000-E
4688000000-E
4690000000-E
4697000000-E
4700000000-E
4710000000-E
4721000000-E
4725000000-E
4726100000-E
4726110000-E
4775000000-E

4775000000-E

4815000000-E
4820000000-E
4847100000-E

4847120000-E

4855000000-E
4865000000-E
4875000000-N
4891000000-E

4895000000-N

4895000000-N

4905000000-N

1145
1150
1160
1160
1165
1170
1170
1170
1170
SP

1180
1205
1205
1205
1205
1205
1205
1205
1205
1205
1205
1205

1205

1205
1205
1205

1205

1205
1205
1205
1205

SP

SP

1253

BARRICADES (TYPE llI)

FLAGGER

TEMPORARY CRASH CUSHIONS
RESET CRASH CUSHION

TMA

PORT CONC BARRIER

PORT CONC BARRIER(ANCHRD)
RESET PORT CONC BARRIER
RESET PORT CONC BARR,ANCH
LAW ENFORCEMENT

SKINNY DRUM

THERMO PVT MKG LINES 4"120

THERMO PVT MKG LINES,6"90 MILS

THERMO PVT MKG LINES 6"120 MILS

THERMO PVT MKG LINE 8"120 MILS
12"WIDE THERMO 90 MILS

24"WIDE THERMO 120 MILS

THERMO PVT MKG CHARACTER 120

THERMO PVT SYMBOL 90MILS

HIP THERMO PVT MKG CHAR 120 MILS
HIP THERMO PVT SYMBOL 90 MILS

6" COLD APPL PLSTIC LINES TYPE **
Il

é“)COLD APPL PLSTIC LINES TYPE **
\Y

I(DA)INT PVMT MARKINGS 6"

PAINT PVMT MARKINGS 8"

POLYUREA LINES (6" *****)

(HIGHLY REFLECTIVE ELEMENTS)

POLYUREA LINES (12" *****)

(HIGHLY REFLECTIVE ELEMENTS)

LINE REMOVAL 6" WIDE

LINE REMOVAL 12" WIDE

REMOVAL OF SYMBL & CHARAC

GENERIC PVMT MARKING ITEM (LF) 1205
REMOVAL OF PAVEMENT MARKING LINES (9")
GENERIC PAVEMENT MARKING ITEM (EA)
REMOVE & REPLACE SNOWPLOWABLE MARKERS
GENERIC PAVEMENT MARKING ITEM (EA)
REPLACE SNOWPLOWABLE PAVEMENT MARKER
REFLECTOR

SNOWPLB PVMT MRKER

3,625
900
16,108
3,218
552
322
100
1,000
300
300
750

28

12

10

116
149
24,326

48,527

35,585
1,600
98,982

21,972

173,507
22,225
261
24,317

175

1,371

247

LF

LF
LF
LF

LF

LF
LF
EA
LF

EA

EA

EA

18.00 9630.00
1500.00 30000.00
5000.00 45000.00
1600.00 14400.00

54000.00 324000.00
28.00 101500.00
35.00 31500.00

4.50 72486.00

13.00 41834.00

35.00 19320.00

26.00 8372.00

1.22 122.00
1.95 1950.00
2.35 705.00
2.95 885.00
3.85 2887.50
12.75 357.00
75.00 900.00
145.00 1450.00
185.00 21460.00
425.00 63325.00
6.45 156902.70
2.75 133449.25
0.38 13522.30
0.75 1200.00
1.37 135605.34
3.85 84592.20
0.72 124925.04
1.47 32670.75
125.00 32625.00
0.95 23101.15

48.75 8531.25

12.75 17480.25

38.50 9509.50



JUL 06, 2017 03:16 PM

52024.3.3

TIP NO

I-5746A, I-5746B
FED AID NO NHPIM-0277(020)
PAVEMENT AND BRIDGE REHABILITATION.
I-277 FROM I-77 TO 10TH STREET.

MECKLENBURG 2:00 PM 3/6 017
JUN 20 2017 C203867

3.630 MI

AMERICAN CONTRACTING &
SERVICES INC

JEFFERSONVILLE, IN

0068
0069
0070
0071
0072
0073

0074
0075
0076
0077
0078
0079
0080
0081
0082

0083

0084

0085

0086

0087

0088

0089

0090

0091

5255000000-N
6000000000-E
6009000000-E
6012000000-E
6071010000-E
6071020000-E

8161000000-E
8296000000-N
8559000000-E
8566000000-E
8660000000-E
8664000000-E
8678000000-E
8692000000-N
8860000000-N

8860000000-N

8860000000-N

8860000000-N

8860000000-N

8860000000-N

8860000000-N

8860000000-N

8860000000-N

8860000000-N

1413
1605
1610
1610
SP
SP

420
442
SP
SP
SP
SP
SP
SP
SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

PORTABLE LIGHTING
TEMPORARY SILT FENCE
EROS CONTRL STONE CL B
SEDIMENT CONTROL STONE
WATTLE

POLYACRYLAMIDE (PAM)

STRUCTURE ITEMS

GROOVING BRIDGE FLOORS
POLLUTION CONTROL
SURFACE PREP, CLASS I
SURFACE PREP, CLASS I
CONCRETE REPAIRS
SHOTCRETE REPAIRS
EPOXY RESIN INJECTION
FOAM JOINT SEALS

GENERIC STRUCTURE ITEM (LS)

CLEANING & PAINTING EXISTING WEATHERING STEEL BR
NO 448

GENERIC STRUCTURE ITEM (LS)

CLEANING & PAINTING EXISTING WEATHERING STEEL BR
NO 449

GENERIC STRUCTURE ITEM (LS)

CLEANING & PAINTING EXISTING WEATHERING STEEL BR
NO 450

GENERIC STRUCTURE ITEM (LS)

CLEANING & PAINTING EXISTING WEATHERING STEEL BR
NO 451

GENERIC STRUCTURE ITEM (LS)

CLEANING & PAINTING EXISTING WEATHERING STEEL BR
NO 478

GENERIC STRUCTURE ITEM (LS)

CLEANING & PAINTING EXISTING WEATHERING STEEL BR
NO 479

GENERIC STRUCTURE ITEM (LS)

CLEANING & PAINTING EXISTING WEATHERING STEEL BR
NO 487

GENERIC STRUCTURE ITEM (LS)

CLEANING & PAINTING EXISTING WEATHERING STEEL BR
NO 488

GENERIC STRUCTURE ITEM (LS)

CLEANING & PAINTING EXISTING WEATHERING STEEL BR
NO 505

GENERIC STRUCTURE ITEM (LS)

CLEANING & PAINTING EXISTING WEATHERING STEEL BR
NO 506

Lump Sum 100000.00
393 LF 3.00 1179.00

36 TON 150.00 5400.00

22 TON 200.00 4400.00

110 LF 50.00 5500.00

6 LB 100.00 600.00

60,515 SF 1.50 90772.50
Lump Sum 90000.00
17 SY 300.00 5100.00

17 SY 750.00 12750.00

3295 CF 320.00 105440.00
1,427.4 CF 485.00 692289.00
547.7 LF 90.00 49293.00
Lump Sum 750000.00
Lump Sum 8000.00
Lump Sum 8000.00
Lump Sum 62000.00
Lump Sum 11000.00
Lump Sum 52000.00
Lump Sum 52000.00
Lump Sum 59000.00
Lump Sum 44000.00
Lump Sum 52000.00
Lump Sum 55000.00
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I-5746A, I-5746B
FED AID NO NHPIM-0277(020)
PAVEMENT AND BRIDGE REHABILITATION.
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JUN 20 2017
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4/ 6

017
C203867

AMERICAN CONTRACTING &
SERVICES INC

JEFFERSONVILLE, IN

0092

0093

0094

0095

0096

0097

0098

0099

0100

0101

0102

0103

0104

0105

0106

0107

0108

0109

0110

0111

0112

0113

8860000000-N

8860000000-N

8860000000-N

8860000000-N

8860000000-N

8860000000-N

8860000000-N

8860000000-N

8860000000-N

8860000000-N

8860000000-N

8860000000-N

8860000000-N

8860000000-N

8860000000-N

8860000000-N

8860000000-N

8860000000-N

8860000000-N

8860000000-N

8860000000-N

8860000000-N

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

GENERIC STRUCTURE ITEM (LS)

CLEANING & PAINTING EXISTING WEATHERING STEEL BR
NO 507

GENERIC STRUCTURE ITEM (LS)

CLEANING & PAINTING EXISTING WEATHERING STEEL BR
NO 508

GENERIC STRUCTURE ITEM (LS)

CLEANING & PAINTING EXISTING WEATHERING STEEL BR
NO 509

GENERIC STRUCTURE ITEM (LS)

CLEANING & PAINTING EXISTING WEATHERING STEEL BR
NO 510

GENERIC STRUCTURE ITEM (LS)

CLEANING & PAINTING EXISTING WEATHERING STEEL BR
NO 522

GENERIC STRUCTURE ITEM (LS)

CLEANING & PAINTING OF BRIDGE NO 118

GENERIC STRUCTURE ITEM (LS)

CLEANING & PAINTING OF BRIDGE NO 315

GENERIC STRUCTURE ITEM (LS)

CLEANING & PAINTING OF BRIDGE NO 316

GENERIC STRUCTURE ITEM (LS)

CLEANING & PAINTING OF BRIDGE NO 452

GENERIC STRUCTURE ITEM (LS)

CLEANING & PAINTING OF BRIDGE NO 47

GENERIC STRUCTURE ITEM (LS)

CLEANING & PAINTING OF BRIDGE NO 78

GENERIC STRUCTURE ITEM (LS)

PAINTING CONTAINMENT FOR BRIDGE NO 505

GENERIC STRUCTURE ITEM (LS)

PAINTING CONTAINMENT FOR BRIDGE NO 506

GENERIC STRUCTURE ITEM (LS)

PAINTING CONTAINMENT FOR BRIDGE NO 118

GENERIC STRUCTURE ITEM (LS)

PAINTING CONTAINMENT FOR BRIDGE NO 315

GENERIC STRUCTURE ITEM (LS)

PAINTING CONTAINMENT FOR BRIDGE NO 316

GENERIC STRUCTURE ITEM (LS)

PAINTING CONTAINMENT FOR BRIDGE NO 448

GENERIC STRUCTURE ITEM (LS)

PAINTING CONTAINMENT FOR BRIDGE NO 449

GENERIC STRUCTURE ITEM (LS)

PAINTING CONTAINMENT FOR BRIDGE NO 450

GENERIC STRUCTURE ITEM (LS)

PAINTING CONTAINMENT FOR BRIDGE NO 451

GENERIC STRUCTURE ITEM (LS)

PAINTING CONTAINMENT FOR BRIDGE NO 452

GENERIC STRUCTURE ITEM (LS)

PAINTING CONTAINMENT FOR BRIDGE NO 47

Lump Sum

Lump Sum

Lump Sum

Lump Sum

Lump Sum

Lump Sum
Lump Sum
Lump Sum
Lump Sum
Lump Sum
Lump Sum
Lump Sum
Lump Sum
Lump Sum
Lump Sum
Lump Sum
Lump Sum
Lump Sum
Lump Sum
Lump Sum
Lump Sum

Lump Sum

65000.00

84000.00

24000.00

37000.00

34000.00

162000.00

115000.00

109000.00

166000.00

40000.00

216000.00

28000.00

30000.00

88000.00

62000.00

60000.00

5000.00

5000.00

33000.00

6000.00

90000.00

22000.00
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FED AID NO NHPIM-0277(020)
PAVEMENT AND BRIDGE REHABILITATION.
I-277 FROM I-77 TO 10TH STREET.
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AMERICAN CONTRACTING &
SERVICES INC

JEFFERSONVILLE, IN

0114

0115

0116

0117

0118

0119

0120

0121

0122

0123

0124

0125

0126

0127

0128

0129

0130

0131

0132

0133

0134

0135

0136

8860000000-N

8860000000-N

8860000000-N

8860000000-N

8860000000-N

8860000000-N

8860000000-N

8860000000-N

8860000000-N

8860000000-N

8860000000-N

8867000000-E

8881000000-E

8882000000-E

8892000000-E

8892000000-E

8892000000-E

8892000000-E

8893000000-E

8893000000-E

8893000000-E

8897000000-N

8897000000-N

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

GENERIC STRUCTURE ITEM (LS)

PAINTING CONTAINMENT FOR BRIDGE NO 478
GENERIC STRUCTURE ITEM (LS)

PAINTING CONTAINMENT FOR BRIDGE NO 479
GENERIC STRUCTURE ITEM (LS)

PAINTING CONTAINMENT FOR BRIDGE NO 487
GENERIC STRUCTURE ITEM (LS)

PAINTING CONTAINMENT FOR BRIDGE NO 488
GENERIC STRUCTURE ITEM (LS)

PAINTING CONTAINMENT FOR BRIDGE NO 507
GENERIC STRUCTURE ITEM (LS)

PAINTING CONTAINMENT FOR BRIDGE NO 508
GENERIC STRUCTURE ITEM (LS)

PAINTING CONTAINMENT FOR BRIDGE NO 509
GENERIC STRUCTURE ITEM (LS)

PAINTING CONTAINMENT FOR BRIDGE NO 510
GENERIC STRUCTURE ITEM (LS)

PAINTING CONTAINMENT FOR BRIDGE NO 522
GENERIC STRUCTURE ITEM (LS)

PAINTING CONTAINMENT FOR BRIDGE NO 78
GENERIC STRUCTURE ITEM (LS)

VOLUMERIC MIXER

GENERIC STRUCTURE ITEM (LF)

REMOVE AND REPLACE EXPANSION JOINT SEAL
GENERIC STRUCTURE ITEM (CY)

LATEX MODIFIED CONCRETE-VES

GENERIC STRUCTURE ITEM (CF)

ELASTOMERIC CONCRETE

GENERIC STRUCTURE ITEM (SF)

BRIDGE JOINT DEMOLITION

GENERIC STRUCTURE ITEM (SF)

CONCRETE DECK REPAIR FOR EPOXY OVERLAY
GENERIC STRUCTURE ITEM (SF)

EPOXY COATING

GENERIC STRUCTURE ITEM (SF)

EPOXY OVERLAY SYSTEM- MECHANICALLY DISTRIBUTED
GENERIC STRUCTURE ITEM (SY)
HYDRO-DEMOLITION OF BRIDGE DECK
GENERIC STRUCTURE ITEM (SY)

PLACING & FINISHING OF LATEX MODIFIED CONCRETE
OVERLAY-VES

GENERIC STRUCTURE ITEM (SY)

SCARIFYING BRIDGE DECK

GENERIC STRUCTURE ITEM (EA)

STEEL KEEPER ANGLE ASSEMBLY BRIDGE NO 478
GENERIC STRUCTURE ITEM (EA)

STEEL KEEPER ANGLE ASSEMBLY BRIDGE NO 488

Lump Sum
Lump Sum
Lump Sum
Lump Sum
Lump Sum
Lump Sum
Lump Sum
Lump Sum
Lump Sum
Lump Sum
Lump Sum
95.5

276
1,736.6
6,498.8
301.3
18,949
223,087
4,978.5

6,568

4,978.5
1

1

LF

CcYy

CF

SF

SF

SF

SF

SY

SY

SY

EA

EA

28000.00

28000.00

32000.00

24000.00

35000.00

45000.00

13000.00

20000.00

19708.00

117000.00

5000.00

250.00 23875.00
1800.00 496800.00
600.00 1041960.00
45.00 292446.00
55.00 16571.50
14.00 265286.00
10.00 2230870.00
150.00 746775.00
145.00 952360.00
85.00 423172.50
7000.00 7000.00
7000.00 7000.00



JUL 06, 2017 03:16 PM MECKLENBURG 2:00 PM 6/ 6 017
52024.3.3 JUN 20 2017 C203867
TIP NO I-5746A, I-5746B 3.630 MI
FED AID NO NHPIM-0277(020)
PAVEMENT AND BRIDGE REHABILITATION.
I-277 FROM I-77 TO 10TH STREET.

CONTRACT TOTAL TOTAL 16346362.55

ROADWAY ITEMS SUB-TOTAL 5795894.05

STRUCTURE ITEMS SUB-TOTAL 10550468.50

BIDDERS IN ORDER CONTRACT TOTAL

AMERICAN CONTRACTING & SERVICES INC

16346362.55



JUL 06, 2017 03:16 PM GASTON 2:00 PM 1/ 8 018
37649.3.3 JUN 20 2017 C203831

TIP NO U-3633 1.370 MI
FEDAID NO STP-0273(1)

GRADING, DRAINAGE, PAVING, CULVERT, AND SIGNALS.

NC-273 (SOUTH MAIN STREET) FROM TUSKAGEE ROAD AT BEATTY DRIVE TO HIGHLAND STREET AT A&E DRIVE IN MOUNT HOLLY.

BLYTHE CONSTRUCTION INC TRIANGLE GRADING & PAVING INC BLYTHE DEVELOPMENT CO.
CHARLOTTE, NC BURLINGTON, NC CHARLOTTE, NC

ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 752000.00 835000.00 850000.00
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 250000.00 200000.00 124000.00
0003 0001000000-E 200 CLEARING & GRUBBING Lump Sum 950000.00 2150000.00 2961497.00
0004 0008000000-E 200 SUPP CLEARING & GRUBBING 1 ACR 1200.00 1200.00 100.00 100.00 25000.00 25000.00
0005 0022000000-E 225 UNCLASSIFIED EXCAVATION 17,100 CY 21.00 359100.00 25.00 427500.00 18.00 307800.00
0006 0036000000-E 225 UNDERCUT EXCAVATION 1,500 CY 18.00 27000.00 15.00 22500.00 27.00 40500.00
0007 0106000000-E 230 BORROW EXCAVATION 89,000 CY 17.00 1513000.00 10.00 890000.00 18.00 1602000.00
0008 0134000000-E 240 DRAINAGE DITCH EXCAVATION 1,130 CY 10.00 11300.00 20.00 22600.00 18.00 20340.00
0009 0156000000-E 250 REMOVAL OF EXT ASPHALT PVMT 8,500 SY 3.00 25500.00 5.00 42500.00 11.00 93500.00
0010 0192000000-N 260 PROOF ROLLING 12 HR 161.00 1932.00 150.00 1800.00 175.00 2100.00
0011 0195000000-E 265 SELECT GRANULAR MATERIAL 1,500 CY 25.00 37500.00 25.00 37500.00 35.00 52500.00
0012 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 6,600 SY 4.00 26400.00 3.00 19800.00 3.10 20460.00
0013 0199000000-E SP TEMPORARY SHORING 3,700 SF 40.00 148000.00 30.00 111000.00 42.00 155400.00
0014 0255000000-E SP GENERIC GRADING ITEM (TON) 50 TON 35.00 1750.00 150.00 7500.00 100.00 5000.00

HAULING & DISPOSAL OF PETRO- LEUM CONTAMINATED

SOIL
0015 0318000000-E 300 FND CONDIT MATL MINOR STRS 1,578 TON 28.00 44184.00 35.00 55230.00 35.00 55230.00
0016 0320000000-E 300 FND CONDIT GEOTEXTILE 6,023 SY 4.00 24092.00 2.00 12046.00 3.00 18069.00
0017 0335200000-E 305 15" DRAINAGE PIPE 624 LF 35.00 21840.00 65.00 40560.00 52.00 32448.00
0018 0335400000-E 305 24" DRAINAGE PIPE 364 LF 45.00 16380.00 75.00 27300.00 67.00 24388.00
0019 0335600000-E 305 36" DRAINAGE PIPE 428 LF 75.00 32100.00 125.00 53500.00 135.00 57780.00
0020 0335700000-E 305 42" DRAINAGE PIPE 52 LF 95.00 4940.00 175.00 9100.00 223.00 11596.00
0021 0366000000-E 310 15"RCPIPE CULV I 1,712 LF 35.00 59920.00 65.00 111280.00 62.00 106144.00
0022 0372000000-E 310 18"RCPIPE CULV I 748 LF 40.00 29920.00 70.00 52360.00 75.00 56100.00
0023 0378000000-E 310 24"RCPIPECULV I 256 LF 45.00 11520.00 75.00 19200.00 77.00 19712.00
0024 0384000000-E 310 30"RCPIPE CULV I 24 LF 60.00 1440.00 105.00 2520.00 110.00 2640.00
0025 0390000000-E 310 36"RCPIPE CULV I 72 LF 75.00 5400.00 125.00 9000.00 135.00 9720.00
0026 0396000000-E 310 42"RCPIPECULV I 36 LF 100.00 3600.00 160.00 5760.00 200.00 7200.00
0027 0408000000-E 310 54"RCPIPE CULV I 144 LF 150.00 21600.00 275.00 39600.00 355.00 51120.00
0028 0426000000-E 310 72"RCPIPE CULV I 72 LF 270.00 19440.00 425.00 30600.00 399.00 28728.00
0029 0448200000-E 310 15"RCP CULV CLASS IV 3,468 LF 35.00 121380.00 75.00 260100.00 50.00 173400.00
0030 0448300000-E 310 18"RCP CULV CLASS IV 1,116 LF 40.00 44640.00 80.00 89280.00 62.00 69192.00
0031 0448400000-E 310 24" RCP CULV CLASS IV 1,344 LF 50.00 67200.00 85.00 114240.00 68.00 91392.00
0032 0448500000-E 310 30"RCP CULV CLASS IV 462 LF 65.00 30030.00 110.00 50820.00 99.00 45738.00
0033 0448600000-E 310 36" RCP CULV CLASS IV 344 LF 80.00 27520.00 125.00 43000.00 150.00 51600.00
0034 0448700000-E 310 42"RCP CULV CLASS IV 172 LF 105.00 18060.00 175.00 30100.00 255.00 43860.00
0035 0576000000-E 310 ’(‘ZZC% I;-I(;DQIE)CULV ekt 48 LF 65.00 3120.00 150.00 7200.00 175.00 8400.00
0036 0576000000-E 310 ’(‘;OC% I;-!?I;IE)CULV ekt 500 LF 110.00 55000.00 250.00 125000.00 250.00 125000.00

0037 0582000000-E 310 15" CS PIPE CULV 0.064" 144 LF 29.00 4176.00 60.00 8640.00 55.00 7920.00



JUL 06, 2017 03:16 PM GASTON 2:00 PM 2/ 8 018
37649.3.3 JUN 20 2017 C203831

TIP NO U-3633 1.370 MI
FEDAID NO STP-0273(1)

GRADING, DRAINAGE, PAVING, CULVERT, AND SIGNALS.

NC-273 (SOUTH MAIN STREET) FROM TUSKAGEE ROAD AT BEATTY DRIVE TO HIGHLAND STREET AT A&E DRIVE IN MOUNT HOLLY.

BLYTHE CONSTRUCTION INC TRIANGLE GRADING & PAVING INC BLYTHE DEVELOPMENT CO.
CHARLOTTE, NC BURLINGTON, NC CHARLOTTE, NC
0038 0588000000-E 310 18" CS PIPE CULV 0.064" 120 LF 31.00 3720.00 65.00 7800.00 65.00 7800.00
0039 0600000000-E 310 30" CS PIPE CULV 0.079" 48 LF 45.00 2160.00 90.00 4320.00 100.00 4800.00
0040 0636000000-E 310 :;_5C% %léi())w Fee THICK 2 EA 1055.00 2110.00 500.00 1000.00 600.00 1200.00
0041 0973100000-E 330 :;;VI?LD) STL PIPE GRAD B IN SOIL 44 LF 1546.00 68024.00 950.00 41800.00 1250.00 55000.00
0042 0973300000-E 330 :;;VI?LD) STL PIPE GRAD B NOT IN SOIL 44 LF 3046.00 134024.00 2500.00 110000.00 1800.00 79200.00
0043 0995000000-E 340 PIPE REMOVAL 3,440 LF 18.00 61920.00 10.00 34400.00 20.00 68800.00
0044 1011000000-N 500 FINE GRADING Lump Sum 870000.00 300000.00 575000.00
0045 1099500000-E 505 SHALLOW UNDERCUT 1,500 CY 10.00 15000.00 15.00 22500.00 22.00 33000.00
0046 1099700000-E 505 CLASS IV SUBGRD STABILIZATION 3,000 TON 25.00 75000.00 20.00 60000.00 35.00 105000.00
0047 1110000000-E 510 STABILIZER AGGREGATE 500 TON 23.00 11500.00 20.00 10000.00 29.00 14500.00
0048 1115000000-E SP GEOTEXTILE FOR PVMT STABILIZ 9,628 SY 5.00 47640.00 4.50 42876.00 2.50 23820.00
0049 1220000000-E 545 INCIDENTAL STONE BASE 1,000 TON 50.00 50000.00 45.00 45000.00 42.25 42250.00
0050 1297000000-E 607 ?g”?l_lyzé)sp PVMT ***" DTH 35,000 SY 3.35 117250.00 4.50 157500.00 3.20 112000.00
0051 1330000000-E 607 INCIDENTAL MILLING 250 SY 25.00 6250.00 17.50 4375.00 15.00 3750.00
0052 1489000000-E 610 ASP CONC BASE CRS B25.0B 16,400 TON 57.00 934800.00 67.00 1098800.00 69.00 1131600.00
0053 1498000000-E 610 ASP CONC INTR CRS 119.0B 16,900 TON 57.00 963300.00 67.00 1132300.00 69.00 1166100.00
0054 1519000000-E 610 ASP CONC SURF CRS S9.5B 10,900 TON 57.00 621300.00 67.00 730300.00 62.00 675800.00
0055 1525000000-E 610 ASP CONC SURF CRS SF9.5A 250 TON 60.00 15000.00 67.00 16750.00 95.00 23750.00
0056 1575000000-E 620 ASP FOR PLANT MIX 2,205 TON 414.00 912870.00 540.00 1190700.00 450.00 992250.00
0057 1693000000-E 654 ASPH PLT MIX PVMT REPAIR 500 TON 176.37 88185.00 150.00 75000.00 150.00 75000.00
0058 2022000000-E 815 SUBDRAIN EXCAVATION 225 CY 7.39 1662.75 15.00 3375.00 25.00 5625.00
0059 2033000000-E 815 SUBDRAIN FINE AGGREGATE 170 CY 33.11 5628.70 60.00 10200.00 95.00 16150.00
0060 2044000000-E 815 6" PERF SUBDRN PIPE 1,000 LF 4.00 4000.00 5.00 5000.00 30.00 30000.00
0061 2070000000-N 815 SUBDRN PIPE OUTLET 2 EA 350.00 700.00 300.00 600.00 500.00 1000.00
0062 2077000000-E 815 6" OUTLET PIPE 12 LF 26.00 312.00 30.00 360.00 40.00 480.00
0063 2143000000-E 818 BLOTTING SAND 15 TON 19.00 285.00 30.00 450.00 83.50 1252.50
0064 2209000000-E 838 ENDWALLS 13 CY 1100.00 14300.00 750.00 9750.00 1100.00 14300.00
0065 2220000000-E 838 REINFORCED ENDWALLS 16 CY 1500.00 24000.00 1000.00 16000.00 1600.00 25600.00
0066 2253000000-E 840 PIPE COLLARS 5 CY 1400.00 7000.00 1200.00 6000.00 2500.00 12500.00
0067 2275000000-E SP FLOWABLE FILL 48 CY 200.00 9600.00 325.00 15600.00 250.00 12000.00
0068 2286000000-N 840 MASNRY DRAINAGE STRUCT 139 EA 2500.00 347500.00 1750.00 243250.00 2500.00 347500.00
0069 2297000000-E 840 MASNRY DRAINAGE STRUCT 36 CY 1300.00 46800.00 1500.00 54000.00 1200.00 43200.00
0070 2308000000-E 840 MASNRY DRAINAGE STRUCT 80 LF 260.00 20800.00 250.00 20000.00 450.00 36000.00
0071 2364000000-N 840 FRAME W/2GRTS 840.16 STD 30 EA 800.00 24000.00 550.00 16500.00 750.00 22500.00
0072 2366000000-N 840 FRAME W/2GRTS 840.24 STD 8 EA 800.00 6400.00 600.00 4800.00 750.00 6000.00

0073 2374000000-N 840 FRAME-GRT-HD 840.03 ** 13 EA 800.00 10400.00 650.00 8450.00 750.00 9750.00
(B)



JUL 06, 2017 03:16 PM GASTON 2:00 PM 3/8 018
37649.3.3 JUN 20 2017 C203831

TIP NO U-3633 1.370 MI
FEDAID NO STP-0273(1)

GRADING, DRAINAGE, PAVING, CULVERT, AND SIGNALS.

NC-273 (SOUTH MAIN STREET) FROM TUSKAGEE ROAD AT BEATTY DRIVE TO HIGHLAND STREET AT A&E DRIVE IN MOUNT HOLLY.

BLYTHE CONSTRUCTION INC TRIANGLE GRADING & PAVING INC BLYTHE DEVELOPMENT CO.

CHARLOTTE, NC BURLINGTON, NC CHARLOTTE, NC
0074 2374000000-N 840 l(:FF;AME—GRT—HD 840.03 ** 41 EA 800.00 32800.00 650.00 26650.00 850.00 34850.00
0075 2374000000-N 840 l(:g)AME—GRT—HD 840.03 * 40 EA 700.00 28000.00 650.00 26000.00 850.00 34000.00
0076 2396000000-N 840 FRAME W/COVER STD 840.54 13 EA 650.00 8450.00 500.00 6500.00 500.00 6500.00
0077 2440000000-N 852 CONC TRANS SECT FOR CATCH BASIN 8 EA 1000.00 8000.00 650.00 5200.00 650.00 5200.00
0078 2451000000-N 852 CONC TRANS SECT FOR DROP INLET 10 EA 1200.00 12000.00 650.00 6500.00 650.00 6500.00
0079 2462000000-E SP :;"6§)LU|CE GATE 1 EA 9500.00 9500.00 7500.00 7500.00 6500.00 6500.00
0080 2462000000-E SP ::';)LUlCE GATE 1 EA 10000.00 10000.00 11500.00 11500.00 8500.00 8500.00
0081 2473000000-N SP  GENERIC DRAINAGE ITEM (EA) 1 EA 500.00 500.00 3000.00 3000.00 5800.00 5800.00

ENERGY DISSIPATOR BASIN

0082 2542000000-E 846 1'-6" CONC CURB & GUTTER 5500 LF 15.25 83875.00 12.75 70125.00 12.75 70125.00
0083 2549000000-E 846 2'-6" CONC CURB & GUTTER 15,700 LF 16.25 255125.00 16.50 259050.00 16.50 259050.00
0084 2591000000-E 848 4" CONCRETE SIDEWALK 8,350 SY 34.00 283900.00 32.75 273462.50 32.75 273462.50
0085 2605000000-N 848 CONCRETE CURB RAMP 89 EA 1200.00 106800.00 1650.00 146850.00 1650.00 146850.00
0086 2612000000-E 848 6" CONCRETE DRIVEWAY 510 SY 49.50 25245.00 54.00 27540.00 54.00 27540.00
0087 2619000000-E 850 4" CONCRETE PAVED DITCH 33 SY 52.00 1716.00 81.00 2673.00 81.00 2673.00
0088 2655000000-E 852 5"MONO CONC ISLDS (KEY IN) 2,200 SY 48.50 106700.00 51.25 112750.00 51.25 112750.00
0089  2800000000-N 858 ADJ CATCH BASINS 1 EA 250.00 250.00 1000.00 1000.00 770.00 770.00
0090 2860000000-N 859 CONVERT CBTO JB 2 EA 1296.69 2593.38 2500.00 5000.00 1000.00 2000.00
0091 2905000000-N 859 CONVERT DITO JB 2 EA 1296.69 2593.38 2500.00 5000.00 1000.00 2000.00
0092 2950000000-N 859 CONVERT JB TO DI 1 EA 996.68 996.68 2500.00 2500.00 1000.00 1000.00
0093 3030000000-E 862 STL BM GUARDRAIL 2,600 LF 17.00 44200.00 17.00 44200.00 16.00 41600.00
0094 3045000000-E 862 SBGR SHOP CURVED 250 LF 21.00 5250.00 21.00 5250.00 18.00 4500.00
0095 3150000000-N 862 ADDIT GUARDRAIL POSTS 10 EA 44.00 440.00 44.00 440.00 30.00 300.00
0096 3180000000-N 862 g§0A1l_\lL(ZI2-|)OR TYPE e 7 EA 2000.00 14000.00 2000.00 14000.00 1875.00 13125.00
0097 3195000000-N 862 GR ANCHOR TYPE AT-1 1 EA 600.00 600.00 600.00 600.00 500.00 500.00
0098 3210000000-N 862 GR ANCHOR TYPE CAT-1 6 EA 600.00 3600.00 600.00 3600.00 575.00 3450.00
0099 3270000000-N SP  GR ANCHOR TYPE 350 6 EA 2100.00 12600.00 2100.00 12600.00 2000.00 12000.00
0100 3360000000-E 863 REMOVE EXISTING GUARDRAIL 40 LF 8.00 320.00 8.00 320.00 2.00 80.00
0101 3628000000-E 876 RIP RAP, CLASS | 537 TON 39.50 21211.50 50.00 26850.00 69.00 37053.00
0102 3635000000-E 876 RIP RAP, CLASS II 230 TON 39.50 9085.00 55.00 12650.00 85.00 19550.00
0103 3649000000-E 876 RIP RAP, CLASS B 375 TON 39.50 14812.50 50.00 18750.00 60.00 22500.00
0104 3656000000-E 876 GEOTEXTILE FOR DRAINGE 3,450 SY 2.35 8107.50 3.00 10350.00 4.00 13800.00
0105 4072000000-E 903 SUPPORT, 3-LB STL U-CHAN 2,985 LF 7.00 20895.00 5.00 14925.00 7.00 20895.00
0106 4096000000-N 904 SIGN ERECTION, TYPE D 4 EA 105.00 420.00 125.00 500.00 105.00 420.00
0107 4102000000-N 904 SIGN ERECTION, TYPE E 158 EA 60.00 9480.00 75.00 11850.00 60.00 9480.00

0108 4108000000-N 904 SIGN ERECTION, TYPE F 27 EA 75.00 2025.00 125.00 3375.00 75.00 2025.00



JUL 06, 2017 03:16 PM GASTON 2:00 PM 4/ 8 018
37649.3.3 JUN 20 2017 C203831

TIP NO U-3633 1.370 MI
FEDAID NO STP-0273(1)

GRADING, DRAINAGE, PAVING, CULVERT, AND SIGNALS.

NC-273 (SOUTH MAIN STREET) FROM TUSKAGEE ROAD AT BEATTY DRIVE TO HIGHLAND STREET AT A&E DRIVE IN MOUNT HOLLY.

BLYTHE CONSTRUCTION INC TRIANGLE GRADING & PAVING INC BLYTHE DEVELOPMENT CO.
CHARLOTTE, NC BURLINGTON, NC CHARLOTTE, NC

0109 4116100000-N 904 (SBI()BN ERECT, RELOC ** GRD MTD 2 EA 210.00 420.00 250.00 500.00 210.00 420.00
0110 4116100000-N 904 (SEI()BN ERECT, RELOC ** GRD MTD 2 EA 150.00 300.00 150.00 300.00 150.00 300.00
0111 4155000000-N 907 DISPOSE SIGN SYST U-CHAN 76 EA 20.00 1520.00 25.00 1900.00 20.00 1520.00
0112 4192000000-N 907 DISPOSE SUPPORT, U-CHAN 2 EA 20.00 40.00 25.00 50.00 20.00 40.00
0113 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 20.00 5000.00 3139.92

DISPOSAL OF FLASHER SYSTEM
0114 4400000000-E 1110 WORK ZONE SIGNS (STAT) 906 SF 10.60 9603.60 7.00 6342.00 7.70 6976.20
0115 4405000000-E 1110 WORK ZONE SIGNS (PORT) 224 SF 8.51 1906.24 8.25 1848.00 15.00 3360.00
0116 4410000000-E 1110 WORK ZONE SIGNS (BARR) 312 SF 7.22 2252.64 7.00 2184.00 8.25 2574.00
0117 4415000000-N 1115 FLASHING ARROW BOARD 2 EA 2150.00 4300.00 5500.00 11000.00 9966.00 19932.00
0118 4420000000-N 1120 PORTABLE CHANGE MSG SIGN 3 EA 15000.00 45000.00 8800.00 26400.00 9750.00 29250.00
0119 4430000000-N 1130 DRUMS 945 EA 45.00 42525.00 65.00 61425.00 52.00 49140.00
0120 4435000000-N 1135 CONES 40 EA 18.00 720.00 25.00 1000.00 35.00 1400.00
0121 4445000000-E 1145 BARRICADES (TYPE Ill) 464 LF 15.00 6960.00 20.00 9280.00 24.00 11136.00
0122 4450000000-N 1150 FLAGGER 1,500 HR 25.00 37500.00 25.00 37500.00 43.00 64500.00
0123 4465000000-N 1160 TEMPORARY CRASH CUSHIONS 6 EA 5200.00 31200.00 4800.00 28800.00 5500.00 33000.00
0124 4470000000-N 1160 RESET CRASH CUSHION 2 EA 2200.00 4400.00 1850.00 3700.00 1200.00 2400.00
0125 4480000000-N 1165 TMA 2 EA 2800.00 5600.00 10000.00 20000.00 15000.00 30000.00
0126 4485000000-E 1170 PORT CONC BARRIER 560 LF 21.50 12040.00 20.00 11200.00 21.50 12040.00
0127 4500000000-E 1170 RESET PORT CONC BARRIER 120 LF 18.00 2160.00 9.00 1080.00 18.00 2160.00
0128 4510000000-N SP LAW ENFORCEMENT 200 HR 35.00 7000.00 50.00 10000.00 38.00 7600.00
0129 4600000000-N SP GENERIC TRAFFIC CONTROL ITEM (EA) 1 EA 6000.00 6000.00 26000.00 26000.00 45000.00 45000.00

TEMPORARY PORTABLE TRAFFIC SIGNAL SYSTEM
0130 4650000000-N 1251 TEMP RAISED PVMT MRKS 698 EA 12.00 8376.00 6.00 4188.00 12.00 8376.00
0131 4695000000-E 1205 THERMO PVT MKG LINES 8"90 MILS 510 LF 2.00 1020.00 3.00 1530.00 2.00 1020.00
0132 4697000000-E 1205 THERMO PVT MKG LINE 8"120 MILS 125 LF 3.00 375.00 4.00 500.00 3.00 375.00
0133 4705000000-E 1205 THERMO LINES 16" 120MILS 45 LF 10.00 450.00 6.00 270.00 10.00 450.00
0134 4710000000-E 1205 24"WIDE THERMO 120 MILS 3,210 LF 12.50 40125.00 7.00 22470.00 12.50 40125.00
0135 4721000000-E 1205 THERMO PVT MKG CHARACTER 120 30 EA 155.00 4650.00 125.00 3750.00 155.00 4650.00
0136 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 107 EA 155.00 16585.00 135.00 14445.00 155.00 16585.00
0137 4726110000-E 1205 HIP THERMO PVT SYMBOL 90 MILS 76 EA 400.00 30400.00 300.00 22800.00 400.00 30400.00
0138 4810000000-E 1205 PAINT PVMT MARKINGS 4" 189,186 LF 0.27 51080.22 0.22 41620.92 0.27 51080.22
0139 4820000000-E 1205 PAINT PVMT MARKINGS 8" 7,756 LF 0.55 4265.80 1.00 7756.00 0.55 4265.80
0140 4835000000-E 1205 PAINT PVT MKG LINES 24" 2,800 LF 5.00 14000.00 5.00 14000.00 5.00 14000.00
0141 4840000000-N 1205 PAINT PVT MKG CHARACTER 80 EA 55.00 4400.00 3.00 240.00 55.00 4400.00
0142 4845000000-N 1205 PAINT PVT MKG SYMBOL 198 EA 65.00 12870.00 50.00 9900.00 65.00 12870.00
0143 4847000000-E 1205 POLYUREA LINES (4" ****x) 34,269 LF 0.82 28100.58 0.79 27072.51 0.82 28100.58

(HIGHLY REFLECTIVE ELEMENTS)
0144 4847110000-E 1205 POLYUREA LINES (8" ****) 3,964 LF 1.55 6144.20 2.00 7928.00 1.55 6144.20

(HIGHLY REFLECTIVE ELEMENTS)



JUL 06, 2017 03:16 PM GASTON 2:00 PM 5/ 8 018
37649.3.3 JUN 20 2017 C203831

TIP NO U-3633 1.370 MI
FEDAID NO STP-0273(1)

GRADING, DRAINAGE, PAVING, CULVERT, AND SIGNALS.

NC-273 (SOUTH MAIN STREET) FROM TUSKAGEE ROAD AT BEATTY DRIVE TO HIGHLAND STREET AT A&E DRIVE IN MOUNT HOLLY.

BLYTHE CONSTRUCTION INC TRIANGLE GRADING & PAVING INC BLYTHE DEVELOPMENT CO.
CHARLOTTE, NC BURLINGTON, NC CHARLOTTE, NC
0145 4850000000-E 1205 LINE REMOVAL 4" WIDE 4,338 LF 1.00 4338.00 1.00 4338.00 1.00 4338.00
0146 4860000000-E 1205 LINE REMOVAL 8" WIDE 579 LF 2.00 1158.00 2.00 1158.00 2.00 1158.00
0147 4870000000-E 1205 LINE REMOVAL 24" WIDE 100 LF 6.00 600.00 5.00 500.00 6.00 600.00
0148 4875000000-N 1205 REMOVAL OF SYMBL & CHARAC 23 EA 55.00 1265.00 65.00 1495.00 55.00 1265.00
0149 4905000000-N 1253 SNOWPLB PVMT MRKER 1,244 EA 29.00 36076.00 35.00 43540.00 29.00 36076.00
0150 4915000000-E 1264 7' U-CHANNEL POSTS 6 EA 49.00 294.00 50.00 300.00 49.00 294.00
0151 4955000000-N 1264 OBJECT MARKERS (END OF RD) 6 EA 43.00 258.00 125.00 750.00 45.00 270.00
0152 5325200000-E 1510 2" WATER LINE 996 LF 60.00 59760.00 125.00 124500.00 40.00 39840.00
0153 5325600000-E 1510 6" WATER LINE 632 LF 194.00 122608.00 150.00 94800.00 80.00 50560.00
0154 5325800000-E 1510 8" WATER LINE 1,744 LF 133.00 231952.00 175.00 305200.00 81.00 141264.00
0155 5326200000-E 1510 12" WATER LINE 324 LF 400.00 129600.00 325.00 105300.00 135.00 43740.00
0156 5326600000-E 1510 16" WATER LINE 117 LF 345.00 40365.00 350.00 40950.00 150.00 17550.00
0157 5329000000-E SP DIH20 PIPE FITTINGS 16,020 LB 7.00 112140.00 12.00 192240.00 7.75 124155.00
0158 5536000000-E 1515 2" VALVE 3 EA 1000.00 3000.00 850.00 2550.00 750.00 2250.00
0159 5540000000-E 1515 6" VALVE 3 EA 1500.00 4500.00 1500.00 4500.00 1500.00 4500.00
0160 5546000000-E 1515 8" VALVE 5 EA 2000.00 10000.00 2250.00 11250.00 1800.00 9000.00
0161 5606000000-E 1515 2" BLOW OFF 1 EA 2500.00 2500.00 3500.00 3500.00 1500.00 1500.00
0162 5648000000-N 1515 RELOCATE WATER METER 63 EA 2400.00 151200.00 2000.00 126000.00 2100.00 132300.00
0163 5649000000-N 1515 RECONNECT WATER METER 3 EA 4000.00 12000.00 2000.00 6000.00 1800.00 5400.00
0164 5656100000-E 1515 E%llf)LC *' RPZ BACKFLOW PREVNT A 1 EA 4000.00 4000.00 4000.00 4000.00 3000.00 3000.00
0165 5666000000-E 1515 FIRE HYDRANT 1 EA 6500.00 6500.00 7500.00 7500.00 5000.00 5000.00
0166 5672000000-N 1515 RELOCATE FIRE HYDRANT 9 EA 6000.00 54000.00 5000.00 45000.00 4500.00 40500.00
0167 5691300000-E 1520 8" SANITARY GRAVITY SEWER 2,014 LF 125.00 251750.00 250.00 503500.00 130.00 261820.00
0168 5691500000-E 1520 12" SANITARY GRAVITY SEWER 240 LF 240.00 57600.00 275.00 66000.00 240.00 57600.00
0169 5691600000-E 1520 16" SANITARY GRAVITY SEWER 187 LF 400.00 74800.00 350.00 65450.00 370.00 69190.00
0170 5768000000-N 1520 SANITARY SEWER CLEAN-OUT 6 EA 1500.00 9000.00 2000.00 12000.00 1100.00 6600.00
0171 5775000000-E 1525 4' DIA UTILITY MANHOLE 17 EA 5000.00 85000.00 3500.00 59500.00 4400.00 74800.00
0172 5781000000-E 1525 UTILITY MANHOLE WALL, 4' DIA 58 LF 300.00 17400.00 300.00 17400.00 400.00 23200.00
0173 5798000000-E 1530 a%'f-‘\)NDON ' UTILITY PIPE 188 LF 40.00 7520.00 25.00 4700.00 20.00 3760.00
0174 5800000000-E 1530 ABANDON 6" UTILITY PIPE 420 LF 12.00 5040.00 10.00 4200.00 13.00 5460.00
0175 5801000000-E 1530 ABANDON 8" UTILITY PIPE 2,793 LF 13.00 36309.00 10.00 27930.00 14.00 39102.00
0176 5804000000-E 1530 ABANDON 12" UTILITY PIPE 573 LF 20.00 11460.00 15.00 8595.00 16.00 9168.00
0177 5810000000-E 1530 ABANDON 16" UTILITY PIPE 115 LF 50.00 5750.00 20.00 2300.00 22.00 2530.00
0178 5816000000-N 1530 ABANDON UTILITY MANHOLE 12 EA 2500.00 30000.00 2000.00 24000.00 1000.00 12000.00
0179 5835000000-E 1540 :;'I“)ENCASEMENT PIPE 188 LF 40.00 7520.00 50.00 9400.00 26.00 4888.00
0180 5882000000-N SP GENERIC UTILITY ITEM (EA) 1 EA 5500.00 5500.00 2500.00 2500.00 2000.00 2000.00

ABANDON UTILITY VAULT
0181 6000000000-E 1605 TEMPORARY SILT FENCE 15,000 LF 2.50 37500.00 1.75 26250.00 3.00 45000.00



JUL 06, 2017 03:16 PM GASTON 2:00 PM 6/8 018
37649.3.3 JUN 20 2017 C203831

TIP NO U-3633 1.370 MI
FEDAID NO STP-0273(1)

GRADING, DRAINAGE, PAVING, CULVERT, AND SIGNALS.

NC-273 (SOUTH MAIN STREET) FROM TUSKAGEE ROAD AT BEATTY DRIVE TO HIGHLAND STREET AT A&E DRIVE IN MOUNT HOLLY.

BLYTHE CONSTRUCTION INC TRIANGLE GRADING & PAVING INC BLYTHE DEVELOPMENT CO.
CHARLOTTE, NC BURLINGTON, NC CHARLOTTE, NC
0182 6006000000-E 1610 EROS CONTRL STONE CL A 1,330 TON 41.39 55048.70 40.00 53200.00 45.00 59850.00
0183 6009000000-E 1610 EROS CONTRL STONE CL B 2,180 TON 41.39 90230.20 40.00 87200.00 55.00 119900.00
0184 6012000000-E 1610 SEDIMENT CONTROL STONE 3,130 TON 41.39 129550.70 40.00 125200.00 32.00 100160.00
0185 6015000000-E 1615 TEMPORARY MULCHING 35.5 ACR 2.00 71.00 500.00 17750.00 1100.00 39050.00
0186 6018000000-E 1620 SEED FOR TEMP SEEDING 1,900 LB 3.00 5700.00 2.50 4750.00 3.00 5700.00
0187 6021000000-E 1620 FERT FOR TEMP SEEDING 10.5 TON 600.00 6300.00 900.00 9450.00 1500.00 15750.00
0188 6024000000-E 1622 TEMPORARY SLOPE DRAINS 2,400 LF 22.87 54888.00 10.00 24000.00 22.49 53976.00
0189 6029000000-E SP SAFETY FENCE 2,000 LF 2.00 4000.00 1.25 2500.00 3.00 6000.00
0190 6030000000-E 1630 SILT EXCAVATION 4,210 CY 6.32 26607.20 10.00 42100.00 17.70 74517.00
0191 6036000000-E 1631 MATTING FOR EROS CONTROL 18,500 SY 1.50 27750.00 1.55 28675.00 1.75 32375.00
0192 6037000000-E SP COIR FIBER MAT 100 SY 8.00 800.00 3.70 370.00 4.00 400.00
0193 6038000000-E SP PERM SOIL REINF MAT 650 SY 4.00 2600.00 3.20 2080.00 4.00 2600.00
0194 6042000000-E 1632 1/4" HARDWARE CLOTH 8,000 LF 4.25 34000.00 2.50 20000.00 4.00 32000.00
0195 6070000000-N 1639 SPECIAL STILLING BASINS 2 EA 2802.06 5604.12 1000.00 2000.00 1000.00 2000.00
0196 6071010000-E SP WATTLE 1,250 LF 6.50 8125.00 4.00 5000.00 9.50 11875.00
0197 6071020000-E SP  POLYACRYLAMIDE (PAM) 665 LB 7.25 4821.25 9.00 5985.00 15.00 9975.00
0198 6071030000-E 1640 COIR FIBER BAFFLE 400 LF 6.50 2600.00 4.00 1600.00 8.00 3200.00
0199 6071050000-E SP ’a lS/;I‘;\/IMER 1 EA 1000.00 1000.00 1500.00 1500.00 740.00 740.00
0200 6071050000-E SP :; )SKIMMER 1 EA 1200.00 1200.00 2000.00 2000.00 920.00 920.00
0201 6084000000-E 1660 SEEDING AND MULCHING 33 ACR 2000.00 66000.00 1650.00 54450.00 1800.00 59400.00
0202 6087000000-E 1660 MOWING 17 ACR 150.00 2550.00 125.00 2125.00 100.00 1700.00
0203 6090000000-E 1661 SEED FOR REPAIR SEEDING 400 LB 2.20 880.00 2.50 1000.00 4.00 1600.00
0204 6093000000-E 1661 FERT FOR REPAIR SEEDING 1.25 TON 1100.00 1375.00 900.00 1125.00 2000.00 2500.00
0205 6096000000-E 1662 SEED FOR SUPP SEEDING 800 LB 1.50 1200.00 2.50 2000.00 4.00 3200.00
0206 6108000000-E 1665 FERTILIZER TOPDRESSING 23.5 TON 850.00 19975.00 900.00 21150.00 1200.00 28200.00
0207 6111000000-E SP IMPERVIOUS DIKE 625 LF 50.00 31250.00 50.00 31250.00 50.00 31250.00
0208 6114500000-N 1667 SPECIALIZED HAND MOWING 10 MHR 150.00 1500.00 90.00 900.00 35.00 350.00
0209 6117000000-N SP RESPONSE FOR EROS CONTROL 75 EA 25.00 1875.00 150.00 11250.00 150.00 11250.00
0210 6120000000-E SP CULVERT DIVERSION CHANNEL 363 CY 30.00 10890.00 50.00 18150.00 30.00 10890.00
0211 6123000000-E 1670 REFORESTATION 1 ACR 1200.00 1200.00 1200.00 1200.00 1200.00 1200.00
0212 6126000000-E SP STREAMBANK REFORESTATION 0.13 ACR 12000.00 1560.00 10000.00 1300.00 12000.00 1560.00
0213 6132000000-N SP GENERIC EROSION CONTROL ITEM (EA) 10 EA 213.52 2135.20 750.00 7500.00 1500.00 15000.00
CONCRETE WASHOUT STRUCTURE
0214 7048500000-E 1705 16" PEDEST SIG HEAD 1 SEC W/CD 24 EA 625.00 15000.00 600.00 14400.00 600.00 14400.00
0215 7060000000-E 1705 SIGNAL CABLE 12,125 LF 2.40 29100.00 2.00 24250.00 2.00 24250.00
0216 7120000000-E 1705 VEHICLE SIGNAL HD (12", 3 SECT) 72 EA 625.00 45000.00 600.00 43200.00 600.00 43200.00
0217 7132000000-E 1705 VEHICLE SIGNAL HD (12", 4 SECT) 5 EA 800.00 4000.00 700.00 3500.00 700.00 3500.00
0218 7144000000-E 1705 VEHICLE SIGNAL HD (12", 5 SECT) 5 EA 1000.00 5000.00 800.00 4000.00 800.00 4000.00

0219 7180000000-N 1706 BACKPLATE 6 EA 100.00 600.00 150.00 900.00 150.00 900.00
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TIP NO
FEDAID NO STP-0273(1)

U-3633

GRADING, DRAINAGE, PAVING, CULVERT, AND SIGNALS.
NC-273 (SOUTH MAIN STREET) FROM TUSKAGEE ROAD AT BEATTY DRIVE TO HIGHLAND STREET AT A&E DRIVE IN MOUNT HOLLY.

GASTON

2:00 PM

JUN 20 2017

1.370 MI

718 018
C203831

BLYTHE CONSTRUCTION INC

CHARLOTTE, NC

TRIANGLE GRADING & PAVING INC

BURLINGTON, NC

BLYTHE DEVELOPMENT CO.

CHARLOTTE, NC

0220
0221
0222

0223

0224

0225

0226

0227

0228
0229
0230
0231
0232
0233
0234
0235

0236
0237
0238
0239
0240
0241
0242
0243
0244
0245
0246
0247
0248
0249
0250
0251
0252
0253
0254

7252000000-E
7264000000-E
7300000000-E

7300000000-E

7300000000-E

7301000000-E

7301000000-E

7301000000-E

7324000000-N
7360000000-N
7372000000-N
7408000000-E
7420000000-E
7432000000-E
7444000000-E
7456000000-E

7481000000-N
7481200000-N
7481240000-N
7481260000-N
7481280000-N
7574500000-N
7574550000-N
7575142000-N
7588000000-N
7613000000-N
7614100000-E
7631000000-N
7636000000-N
7642100000-N
7642200000-N
7684000000-N
7756000000-N
7780000000-N
7901000000-N

1710 MESSENGER CABLE (1/4")
1710 MESSENGER CABLE (3/8")

1715 UNPAVED TRENCH (**ikirix)
(1,27
1715 UNPAVED TRENCH (¥*ikirir)
(2,27
1715 UNPAVED TRENCH (¥*ikirik)
(3,2
1715 DIRECT DRILL (**eksisink)
(1,27
1715 DIRECT DRILL (**ksisink)
(2,27
1715 DIRECT DRILL (*¥eksisink)
(3,2
1716 JUNCTION BOX (STANDARD SIZE)
1720 WOOD POLE
1721 GUY ASSEMBLY
1722 1" RISER WITH WEATHERHEAD
1722 2" RISER WITH WEATHERHEAD
1722 2" RISER WITH TUBING
1725 INDUCTIVE LOOP SAWCUT

1726 LEAD-IN CABLE(**rtor+)
(14-2)

SP  SITE SURVEY

SP  LUMINAIRE ARM FOR VIDEO SYSTEM

SP  CAMERA W/O INT LOOP EMUL PROCESS

SP  EXT LOOP EMULATOR PROCESS UNIT

SP RELOCATE CAMERA SENSOR UNIT

SP  FURN WIRELESS RADIO MODEM

SP  FURN WRLESS LIGHTNING ARSTR

1736 900MHZ RADIO

SP  SGNL MAST ARM WITH METAL POLE

SP  SOIL TEST

SP  DRILLED PIER FOUND

SP  MAST ARM W/ MTL POLE DES

1745 SIGN FOR SIGNALS

1743 TYPE | POST W/ FOUNDATION

1743 TYPE Il PED W/ FOUNDATION

1750 SIGNAL CABINET FOUNDATION

1751 CONTLR WITH CBNT, 2070L BASE MTD

1751 DETECTOR CARD (TYPE 2070L)

1753 CABINET BASE EXTENDER

1,535
1,535
3,100

150
325
250
500
850

47
12
22

4,775
9,215

15

AR P N A

15
15
90
15

16

N

39

LF
LF
LF

LF

LF

LF

LF

LF

EA
EA
EA
EA
EA
EA
LF
LF

EA
EA
EA
EA
EA
EA
EA
EA
EA
EA
CcY
EA
EA
EA
EA
EA
EA
EA
EA

2.50
2.75
7.00

8.00

9.00

14.00

15.00

16.00

300.00
750.00
150.00
250.00
450.00
475.00

6.75

1.50

650.00
575.00
2550.00
6250.00
600.00
2000.00
300.00
3600.00
12750.00
800.00
625.00
400.00
325.00
440.00
1200.00
1100.00
13500.00
110.00
350.00

3837.50
4221.25
21700.00

1200.00

2925.00

3500.00

7500.00

13600.00

14100.00
9000.00
3300.00

750.00
1800.00
1900.00

32231.25

13822.50

2600.00
8625.00
38250.00
25000.00
4200.00
2000.00
300.00
14400.00
191250.00
12000.00
56250.00
6000.00
1950.00
7040.00
9600.00
4400.00
54000.00
4290.00
1400.00

2.00 3070.00
2.50 3837.50
5.50 17050.00
7.00 1050.00
9.00 2925.00
20.00 5000.00
22.00 11000.00
24.00 20400.00
200.00 9400.00
750.00 9000.00
250.00 5500.00
500.00 1500.00
500.00 2000.00
550.00 2200.00
5.00 23875.00
1.50 13822.50
500.00 2000.00
500.00 7500.00
1500.00 22500.00
11000.00 44000.00
550.00 3850.00
2200.00 2200.00
300.00 300.00
3000.00 12000.00
10600.00 159000.00
750.00 11250.00
750.00 67500.00
500.00 7500.00
300.00 1800.00
900.00 14400.00
1250.00 10000.00
800.00 3200.00
12500.00 50000.00
150.00 5850.00
30.00 120.00

2.00
2.50
5.50

7.00

9.00

20.00

22.00

24.00

200.00
750.00
250.00
500.00
500.00
550.00

5.00

1.50

500.00
500.00
1500.00
11000.00
550.00
2200.00
300.00
3000.00
10600.00
750.00
750.00
500.00
300.00
900.00
1250.00
800.00
12500.00
150.00
350.00

3070.00
3837.50
17050.00

1050.00

2925.00

5000.00

11000.00

20400.00

9400.00
9000.00
5500.00
1500.00
2000.00
2200.00
23875.00
13822.50

2000.00
7500.00
22500.00
44000.00
3850.00
2200.00
300.00
12000.00
159000.00
11250.00
67500.00
7500.00
1800.00
14400.00
10000.00
3200.00
50000.00
5850.00
1400.00
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TIP NO

FEDAID NO STP-0273(1)

3.3

U-3633

GRADING, DRAINAGE, PAVING, CULVERT, AND SIGNALS.
NC-273 (SOUTH MAIN STREET) FROM TUSKAGEE ROAD AT BEATTY DRIVE TO HIGHLAND STREET AT A&E DRIVE IN MOUNT HOLLY.

GASTON

2:00 PM 8/ 8 018
JUN 20 2017 C203831
1.370 MI

BLYTHE CONSTRUCTION INC

CHARLOTTE, NC

TRIANGLE GRADING & PAVING INC

BURLINGTON, NC

BLYTHE DEVELOPMENT CO.

CHARLOTTE, NC

0255

0256

0257

0258

0259
0260
0261

7980000000-N

7980000000-N

7980000000-N

8126000000-N

8133000000-E
8196000000-E
8245000000-E

SP

SP

SP

414

414
420
425

GENERIC SIGNAL ITEM (EA)

POWDER COAT FOR PUSHBUTTON POST

GENERIC SIGNAL ITEM (EA)
POWDER COAT FOR SIGNAL
GENERIC SIGNAL ITEM (EA)

POWDER COAT FOR SINGLE MAST ARM POLE

CULVERT ITEMS

CULV EXCAV @ *kkkkkkkkkkk
(54+22.00 -L-)

FND CONDIT MAT, BOX CULV
CLASS A CONCRETE (CULV)
REINF STEEL (CULVERT)

CONTRACT TOTAL

ROADWAY ITEMS
CULVERT ITEMS

BIDDERS IN ORDER

BLYTHE CONSTRUCTION INC
TRIANGLE GRADING & PAVING INC
BLYTHE DEVELOPMENT CO.

PEDESTAL

16 EA

15 EA

Lump Sum

227 TON
446.4 CY
60,261 LB

55.00

55.00

1450.00

50.00
800.00
1.50

TOTAL

SUB-TOTAL
SUB-TOTAL

880.00

440.00

21750.00

50000.00

11350.00
357120.00
90391.50

15329149.04

14820287.54
508861.50

CONTRACT TOTAL

15329149.04
16672648.93
17993369.12

50.00 800.00

60.00 480.00
1500.00 22500.00
50000.00

50.00 11350.00
550.00 245520.00

1.00 60261.00

TOTAL 16672648.93
SUB-TOTAL 16305517.93
SUB-TOTAL 367131.00

50.00 800.00

60.00 480.00
1500.00 22500.00
50000.00

50.00 11350.00
625.00 279000.00

1.20 72313.20

TOTAL 17993369.12
SUB-TOTAL 17580705.92
SUB-TOTAL 412663.20
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38371.3.1

TIP NO

B-4447

FED AID NO STATE FUNDED
GRADING, DRAINAGE, PAVING, AND STRUCTURES.
BRIDGES #160 & 162 OVER SR-1758 (BEREA CHURCH ROAD) ON [-40.

BURKE

2:00 PM 1/ 12 019
JUN 20 2017 C203935
0.578 MI

NHM CONSTRUCTORS, LLC

DANE CONSTRUCTION, INC.

SLOAN CONSTRUCTION A DIVISION
OF REEVES CONSTRUCTION

COMPANY
ASHEVILLE, NC MOORESVILLE, NC DUNCAN, SC

ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION Lump Sum 420000.00 452000.00 490000.00

0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 65000.00 35000.00 42000.00

0003 0029000000-N SP  REINF BRG APPR *riieek Lump Sum 75000.00 64000.00 48000.00
(25+79.27 -L- WB)

0004 0029000000-N SP  REINF BRG APPR *rikeek Lump Sum 75000.00 64000.00 48000.00
(25+91.68 -L- EB)

0005 0043000000-N 226 GRADING Lump Sum 1053484.00 1600000.00 1300000.00

0006 0050000000-E 226 SUPP CLEARING & GRUBBING 1 ACR 1.00 1.00 500.00 500.00 5500.00 5500.00

0007 0057000000-E 226 UNDERCUT EXCAVATION 620 CY 28.00 17360.00 15.00 9300.00 60.00 37200.00

0008 0134000000-E 240 DRAINAGE DITCH EXCAVATION 450 CY 20.00 9000.00 12.00 5400.00 50.00 22500.00

0009 0195000000-E 265 SELECT GRANULAR MATERIAL 620 CY 55.00 34100.00 40.00 24800.00 50.00 31000.00

0010 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 600 SY 5.00 3000.00 2.25 1350.00 9.00 5400.00

0011 0199000000-E SP  TEMPORARY SHORING 9,549 SF 30.00 286470.00 67.75 646944.75 70.00 668430.00

0012 0318000000-E 300 FND CONDIT MATL MINOR STRS 150 TON 38.00 5700.00 40.00 6000.00 54.00 8100.00

0013 0320000000-E 300 FND CONDIT GEOTEXTILE 470 SY 5.50 2585.00 2.25 1057.50 3.00 1410.00

0014 0342000000-E 310 *" SIDE DRAIN PIPE 76 LF 53.00 4028.00 45.00 3420.00 90.00 6840.00
(12")

0015 0343000000-E 310 15" SIDE DRAIN PIPE 796 LF 54.00 42984.00 20.00 15920.00 70.00 55720.00

0016 0345000000-E 310 24" SIDE DRAIN PIPE 8 LF 90.00 720.00 40.00 320.00 210.00 1680.00

0017 0354000000-E 310 **" RC PIPE CULYV 328 LF 63.00 20664.00 35.00 11480.00 92.00 30176.00
(15", v)

0018 0448200000-E 310 15"RCP CULV CLASS IV 216 LF 60.00 12960.00 35.00 7560.00 74.00 15984.00

0019 0448300000-E 310 18"RCP CULV CLASS IV 156 LF 63.00 9828.00 40.00 6240.00 80.00 12480.00

0020 0582000000-E 310 15" CS PIPE CULV 0.064" 452 LF 61.00 27572.00 30.00 13560.00 94.00 42488.00

0021 0636000000-E 310 *"CS ELBOW =" THICK 8 EA 797.00 6376.00 176.00 1408.00 410.00 3280.00
(15", 0.064)

0022 0973100000-E 330 *"WLD STL PIPE GRAD B IN SOIL 44 LF 190.00 8360.00 205.00 9020.00 190.00 8360.00
(15", 0.281")

0023 0973100000-E 330 *"WLD STL PIPE GRAD B IN SOIL 130 LF 225.00 29250.00 240.00 31200.00 225.00 29250.00
(24", 0.375")

0024 0973100000-E 330 *"WLD STL PIPE GRAD B IN SOIL 138 LF 445.00 61410.00 460.00 63480.00 445.00 61410.00
(42", 0.625")

0025 0973300000-E 330 *"WLD STL PIPE GRAD B NOT IN SOIL 44 LF 655.00 28820.00 670.00 29480.00 655.00 28820.00
(15", 0.281")

0026 0973300000-E 330 *"'WLD STL PIPE GRAD B NOT IN SOIL 130 LF 715.00 92950.00 730.00 94900.00 715.00 92950.00
(24", 0.375")

0027 0973300000-E 330 *"'WLD STL PIPE GRAD B NOT IN SOIL 138 LF 1290.00 178020.00 1305.00 180090.00 1290.00 178020.00
(42", 0.625")

0028 0986000000-E SP  GENERIC PIPE ITEM (LF) 220 LF 110.00 24200.00 35.00 7700.00 98.00 21560.00
15" CS SLOTTED DRAIN, 0.064" THICK

0029 0995000000-E 340 PIPE REMOVAL 2,680 LF 16.00 42880.00 12.00 32160.00 15.00 40200.00

0030 1000000000-E 462 6" SLOPE PROTECTION 210 SY 120.00 25200.00 105.00 22050.00 124.00 26040.00

0031 1121000000-E 520 AGGREGATE BASE COURSE 5,151 TON 23.75 122336.25 28.00 144228.00 56.00 288456.00

0032 1220000000-E 545 INCIDENTAL STONE BASE 100 TON 38.00 3800.00 40.00 4000.00 61.00 6100.00
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TIP NO B-4447

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURES.

BRIDGES #160 & 162 OVER SR-1758 (BEREA CHURCH ROAD) ON [-40.

BURKE

2:00 PM
JUN 20 2017

0.578 MI

2/ 12 019

C203935

NHM CONSTRUCTORS, LLC

DANE CONSTRUCTION, INC. SLOAN CONSTRUCTION A DIVISION
OF REEVES CONSTRUCTION

COMPANY
ASHEVILLE, NC MOORESVILLE, NC DUNCAN, SC
0033 1297000000-E 607 Zl_ll?l_lyzé)sp PVMT ***" DTH 605 SY 7.75 4688.75 10.00 6050.00 9.00 5445.00
0034 1330000000-E 607 INCIDENTAL MILLING 1,675 SY 8.00 13400.00 10.00 16750.00 11.50 19262.50
0035 1491000000-E 610 ASP CONC BASE CRS B25.0C 16,360 TON 42.50 695300.00 46.50 760740.00 66.75 1092030.00
0036 1503000000-E 610 ASP CONC INTR CRS 119.0C 1,810 TON 44.00 79640.00 50.00 90500.00 66.75 120817.50
0037 1508000000-E 610 ASP CONC INTR CRS 119.0D 3,380 TON 43.50 147030.00 51.00 172380.00 66.75 225615.00
0038 1523000000-E 610 ASP CONC SURF CRS S9.5C 890 TON 44.00 39160.00 47.00 41830.00 66.75 59407.50
0039 1524200000-E 610 ASP CONC SURF CRS S9.5D 3,600 TON 43.50 156600.00 49.00 176400.00 66.75 240300.00
0040 1525000000-E 610 ASP CONC SURF CRS SF9.5A 80 TON 60.00 4800.00 60.00 4800.00 66.75 5340.00
0041 1575000000-E 620 ASP FOR PLANT MIX 1,020 TON 405.00 413100.00 405.00 413100.00 465.00 474300.00
0042 1577000000-E 620 POLYM MOD ASP BNDR FOR PLT MIX 210 TON 565.00 118650.00 565.00 118650.00 615.00 129150.00
0043 1693000000-E 654 ASPH PLT MIX PVMT REPAIR 50 TON 200.00 10000.00 150.00 7500.00 146.55 7327.50
0044 1840000000-E 665 MILLED RUMBLE STRIPS 11,800 LF 0.30 3540.00 0.60 7080.00 1.00 11800.00
0045 2022000000-E 815 SUBDRAIN EXCAVATION 224 CY 18.00 4032.00 15.00 3360.00 25.00 5600.00
0046 2026000000-E 815 GEOTEXTILE FOR SUBSURF DRNS 1,000 SY 5.00 5000.00 2.25 2250.00 5.00 5000.00
0047 2036000000-E 815 SUBDRAIN COARSE AGGREGATE 168 CY 55.00 9240.00 45.00 7560.00 100.00 16800.00
0048 2044000000-E 815 6" PERF SUBDRN PIPE 1,000 LF 16.00 16000.00 11.00 11000.00 15.00 15000.00
0049 2070000000-N 815 SUBDRN PIPE OUTLET 2 EA 390.00 780.00 345.00 690.00 125.00 250.00
0050 2077000000-E 815 6" OUTLET PIPE 12 LF 29.00 348.00 30.00 360.00 40.00 480.00
0051 2190000000-N 828 TEMP STL PLT COVER FOR MDS 3 EA 1500.00 4500.00 705.00 2115.00 2980.00 8940.00
0052 2209000000-E 838 ENDWALLS 3.8 CY 1850.00 7030.00 1250.00 4750.00 3500.00 13300.00
0053 2275000000-E SP FLOWABLE FILL 107 CY 252.00 26964.00 195.00 20865.00 298.00 31886.00
0054 2286000000-N 840 MASNRY DRAINAGE STRUCT 17 EA 1992.00 33864.00 1450.00 24650.00 2215.00 37655.00
0055 2308000000-E 840 MASNRY DRAINAGE STRUCT 73 LF 500.00 3650.00 250.00 1825.00 710.00 5183.00
0056 2364200000-N 840 FRAME W/2GRTS 840.20 STD 6 EA 539.00 3234.00 575.00 3450.00 912.00 5472.00
0057 2365000000-N 840 FRAME W/2GRTS 840.22 STD 7 EA 527.00 3689.00 575.00 4025.00 912.00 6384.00
0058 2367000000-N 840 FRAME W/2GRTS 840.29 STD 2 EA 539.00 1078.00 575.00 1150.00 912.00 1824.00
0059 2396000000-N 840 FRAME W/COVER STD 840.54 EA 448.00 448.00 575.00 575.00 770.00 770.00
0060 2484000000-E SP GENERIC DRAINAGE ITEM (LF) 650 LF 25.00 16250.00 20.00 13000.00 10.00 6500.00
FLEXIBLE SEALANT (CRACK RE- PAIR)
0061 2556000000-E 846 SHOULDER BERM GUTTER 515 LF 40.00 20600.00 40.00 20600.00 20.00 10300.00
0062 3030000000-E 862 STL BM GUARDRAIL 3,500 LF 15.85 55475.00 15.85 55475.00 15.85 55475.00
0063 3060000000-E 862 SBGR DOUBLE FACED 1,900 LF 24.00 45600.00 24.00 45600.00 24.00 45600.00
0064 3150000000-N 862 ADDIT GUARDRAIL POSTS 5 EA 28.00 140.00 28.00 140.00 28.00 140.00
0065 3270000000-N SP GR ANCHOR TYPE 350 2 EA 1800.00 3600.00 1800.00 3600.00 1800.00 3600.00
0066 3317000000-N 862 GR ANCHOR TYPE B-77 5 EA 1500.00 7500.00 1500.00 7500.00 28.00 140.00
0067 3360000000-E 863 REMOVE EXISTING GUARDRAIL 5,525 LF 1.00 5525.00 1.00 5525.00 1.00 5525.00
0068 3387000000-N 862 '(l'BEI;/|7P) GDRL ANCH UNITS #**xxx 6 EA 950.00 5700.00 950.00 5700.00 950.00 5700.00
0069 3387000000-N 862 TEMP GDRL ANCH UNITS ****x 4 EA 350.00 1400.00 350.00 1400.00 350.00 1400.00

(CAT-1)
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0070 3387000000-N 862 '(I;”E)MP GDRL ANCH UNITS *#ttxx 5 EA 800.00 4000.00 800.00 4000.00 800.00 4000.00
0071 3389100000-N SP TEMP GDRL ANCH UNITS 350 3 EA 1200.00 3600.00 1200.00 3600.00 1200.00 3600.00
0072 3420000000-E SP GENERIC GUARDRAIL ITEM (LF) 4,395 LF 13.00 57135.00 13.00 57135.00 13.00 57135.00

TEMPORARY STEEL BM GUARDRAIL WITH EXTRA

LENGTH POSTS
0073 3503000000-E 866 WOVEN WIRE FENCE 47" FAB 1,220 LF 3.50 4270.00 3.50 4270.00 3.50 4270.00
0074 3509000000-E 866 4" TIMBER POSTS 7'-6"LONG 72 EA 16.00 1152.00 16.00 1152.00 16.00 1152.00
0075 3515000000-E 866 5" TIMBER POSTS 8'-0"LONG 28 EA 32.00 896.00 32.00 896.00 32.00 896.00
0076 3595000000-E 869 RELAPPING GUARDRAIL 925 LF 3.50 3237.50 3.50 3237.50 3.50 3237.50
0077 3628000000-E 876 RIP RAP, CLASS | 224 TON 45.00 10080.00 40.00 8960.00 104.00 23296.00
0078 3649000000-E 876 RIP RAP, CLASS B 184 TON 41.00 7544.00 45.00 8280.00 128.00 23552.00
0079 3656000000-E 876 GEOTEXTILE FOR DRAINGE 1,838 SY 5.00 9190.00 2.25 4135.50 4.85 8914.30
0080 4025000000-E 901 &()DNTR FURN, TYPE ***SIGN 184 SF 18.00 3312.00 45.00 8280.00 45.00 8280.00
0081 4025000000-E 901 g))NTR FURN, TYPE ***SIGN 275 SF 35.00 962.50 45.00 1237.50 45.00 1237.50
0082 4025000000-E 901 ?D?NTR FURN, TYPE ***SIGN 4 SF 16.00 64.00 25.00 100.00 25.00 100.00
0083 4025000000-E 901 CONTR FURN, TYPE ***SIGN 8 SF 16.00 128.00 25.00 200.00 25.00 200.00

(MILEMARKER)
0084 4048000000-E 902 REINF CONC FOUNDTN 1 CY 850.00 850.00 2000.00 2000.00 2000.00 2000.00
0085 4066000000-E 903 SUPPORTS, SIMPLE STL BM 1,031 LB 4.50 4639.50 7.00 7217.00 7.00 7217.00
0086 4072000000-E 903 SUPPORT, 3-LB STL U-CHAN 45 LF 6.50 292.50 15.00 675.00 15.00 675.00
0087 4078000000-E 903 SUPPORT, 2-LB STL U-CHAN 2 EA 35.00 70.00 125.00 250.00 125.00 250.00
0088 4096000000-N 904 SIGN ERECTION, TYPE D EA 145.00 290.00 125.00 250.00 125.00 250.00
0089  4110000000-N 904 (SA;BN ERECTION, TYPE *** (GRD MTD) EA 425.00 425.00 1500.00 1500.00 1500.00 1500.00
0090 4110000000-N 904 (SBI()BN ERECTION, TYPE ** (GRD MTD) 1 EA 125.00 125.00 800.00 800.00 800.00 800.00
0091 4114000000-N 904 SIGN ERECTION, MILEMARKERS 2 EA 75.00 150.00 150.00 300.00 150.00 300.00
0092 4116100000-N 904 (SS()BN ERECT, RELOC ** GRD MTD 1 EA 115.00 115.00 175.00 175.00 175.00 175.00
0093 4152000000-N 907 DISPOSE SIGN SYST STL BM 1 EA 75.00 75.00 500.00 500.00 500.00 500.00
0094 4155000000-N 907 DISPOSE SIGN SYST U-CHAN 4 EA 15.00 60.00 2.00 8.00 2.00 8.00
0095 4192000000-N 907 DISPOSE SUPPORT, U-CHAN 1 EA 15.00 15.00 2.00 2.00 2.00 2.00
0096 4238500000-N 907 DISPOSE SIGN, MILEMKR 2 EA 15.00 30.00 2.00 4.00 2.00 4.00
0097 4400000000-E 1110 WORK ZONE SIGNS (STAT) 459 SF 5.70 2616.30 7.00 3213.00 7.00 3213.00
0098 4405000000-E 1110 WORK ZONE SIGNS (PORT) 96 SF 7.65 734.40 8.75 840.00 12.49 1199.04
0099 4410000000-E 1110 WORK ZONE SIGNS (BARR) 200 SF 5.70 1140.00 7.00 1400.00 7.00 1400.00
0100 4415000000-N 1115 FLASHING ARROW BOARD 4 EA 2000.00 8000.00 2000.00 8000.00 2855.00 11420.00
0101 4420000000-N 1120 PORTABLE CHANGE MSG SIGN 5 EA 10000.00 50000.00 4750.00 23750.00 12565.00 62825.00
0102 4422000000-N 1120 PORT CHANGE MSG SIGN (SHORT TERM) 40 DAY 75.00 3000.00 40.00 1600.00 72.00 2880.00
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0103  4435000000-N 1135 CONES 25 EA 16.50 412,50 17.00 425.00 24.00 600.00
0104 4445000000-E 1145 BARRICADES (TYPE Ill) 160 LF 25.00 4000.00 20.00 3200.00 20.00 3200.00
0105  4455000000-N 1150 FLAGGER 40 DAY 200.00 8000.00 200.00 8000.00 243.00 9720.00
0106  4465000000-N 1160 TEMPORARY CRASH CUSHIONS 2 EA 7100.00 14200.00 5000.00 10000.00 6090.00 12180.00
0107  4470000000-N 1160 RESET CRASH CUSHION 4 EA 1500.00 6000.00 1500.00 6000.00 2590.00 10360.00
0108  4480000000-N 1165 TMA 3 EA 15000.00 45000.00 5000.00 15000.00 19000.00 57000.00
0109  4485000000-E 1170 PORT CONC BARRIER 2,080 LF 18.80 39104.00 18.00 37440.00 18.80 39104.00
0110  4500000000-E 1170 RESET PORT CONC BARRIER 7,270 LF 3.25 23627.50 3.00 21810.00 3.25 23627.50
0111  4510000000-N SP  LAW ENFORCEMENT 360 HR 50.00 18000.00 45.00 16200.00 50.00 18000.00
0112 4590000000-E SP  GENERIC TRAFFIC CONTROL ITEM (LF) 32,303 LF 0.95 30687.85 1.00 32303.00 1.00 32303.00
WORK ZONE "PERFORMANCE" PAVE- MENT MARKING
LINES, 6"
0113  4595000000-E SP  GENERIC TRAFFIC CONTROL ITEM (SF) 320 SF 7.90 2528.00 15.00 4800.00 21.42 6854.40
HIGH VISIBILITY RIGID PORTABLE WORK ZONE SIGNS
0114 4595000000-E SP  GENERIC TRAFFIC CONTROL ITEM (SF) 272 SF 7.60 2067.20 15.00 4080.00 21.42 5826.24
HIGH VISIBILITY STATIONARY WORK ZONE SIGNS
0115 4595000000-E SP  GENERIC TRAFFIC CONTROL ITEM (SF) 135,400 SF 0.55 74470.00 0.25 33850.00 0.40 54160.00
WORK ZONE TRAFFIC "PATTERN MASKING"
0116 4600000000-N SP  GENERIC TRAFFIC CONTROL ITEM (EA) 155 EA 61.65 9555.75 70.00 10850.00 99.95 15492.25
HIGH VISIBILITY DRUMS
0117 4600000000-N SP  GENERIC TRAFFIC CONTROL ITEM (EA) 24 EA 80.00 1920.00 150.00 3600.00 214.18 5140.32
SEQUENTIAL FLASHING WARNING LIGHTS
0118  4600000000-N SP  GENERIC TRAFFIC CONTROL ITEM (EA) 2 EA 8550.00 17100.00 7000.00 14000.00 9995.00 19990.00
WORK ZONE DIGITAL SPEED LIMIT SIGNS
0119  4650000000-N 1251 TEMP RAISED PVMT MRKS 330 EA 10.75 3547.50 6.00 1980.00 6.00 1980.00
0120 4810000000-E 1205 PAINT PVMT MARKINGS 4" 2,168 LF 1.55 3360.40 2.00 4336.00 2.00 4336.00
0121 4847000000-E 1205 POLYUREA LINES (4" ***+¥) 1,084 LF 2.00 2168.00 1.50 1626.00 1.50 1626.00
(HIGHLY REFLECTIVE MEDIA)
0122 4847100000-E 1205 POLYUREA LINES (6" ***+) 13,748 LF 1.65 22684.20 1.65 22684.20 1.65 22684.20
(HIGHLY REFLECTIVE MEDIA)
0123  4900000000-N 1251 PERM RAISED PVMT MARKERS 4 EA 24.00 96.00 200.00 800.00 200.00 800.00
0124  4905000000-N 1253 SNOWPLB PVMT MRKER 76 EA 48.50 3686.00 100.00 7600.00 100.00 7600.00
0125 5255000000-N 1413 PORTABLE LIGHTING Lump Sum 15000.00 80000.00 113000.00
0126  6000000000-E 1605 TEMPORARY SILT FENCE 5500 LF 1.81 9955.00 3.00 16500.00 1.75 9625.00
0127  6006000000-E 1610 EROS CONTRL STONE CL A 315 TON 45.00 14175.00 40.00 12600.00 81.00 25515.00
0128  6009000000-E 1610 EROS CONTRL STONE CL B 1,865 TON 41.00 76465.00 40.00 74600.00 57.00 106305.00
0129 6012000000-E 1610 SEDIMENT CONTROL STONE 940 TON 38.00 35720.00 30.00 28200.00 57.00 53580.00
0130  6015000000-E 1615 TEMPORARY MULCHING 10 ACR 900.00 9000.00 1100.00 11000.00 500.00 5000.00
0131 6018000000-E 1620 SEED FOR TEMP SEEDING 600 LB 3.00 1800.00 5.00 3000.00 2.50 1500.00
0132  6021000000-E 1620 FERT FOR TEMP SEEDING 4 TON 700.00 2800.00 1400.00 5600.00 900.00 3600.00
0133  6024000000-E 1622 TEMPORARY SLOPE DRAINS 880 LF 12.00 10560.00 12.00 10560.00 38.15 33572.00
0134  6029000000-E SP  SAFETY FENCE 200 LF 3.00 600.00 3.00 600.00 1.25 250.00
0135  6030000000-E 1630 SILT EXCAVATION 2,560 CY 20.00 51200.00 15.00 38400.00 30.09 77030.40
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0136 6036000000-E 1631 MATTING FOR EROS CONTROL 12,200 SY 1.39 16958.00 1.95 23790.00 1.55 18910.00
0137 6037000000-E SP  COIR FIBER MAT 250 SY 3.00 750.00 4.00 1000.00 3.70 925.00
0138 6038000000-E SP  PERM SOIL REINF MAT 1,300 SY 3.00 3900.00 3.50 4550.00 3.20 4160.00
0139  6042000000-E 1632 1/4" HARDWARE CLOTH 1,575 LF 3.00 4725.00 4.00 6300.00 2.50 3937.50
0140 6045000000-E sP :;"6]')EMPORARY PIPE 60 LF 100.00 6000.00 75.00 4500.00 104.80 6288.00
0141 6070000000-N 1639 SPECIAL STILLING BASINS 3 EA 1000.00 3000.00 475.00 1425.00 314.40 943.20
0142 6071010000-E SP WATTLE 1,280 LF 7.00 8960.00 6.50 8320.00 4.00 5120.00
0143  6071020000-E SP  POLYACRYLAMIDE (PAM) 905 LB 3.00 2715.00 8.00 7240.00 9.00 8145.00
0144 6071030000-E 1640 COIR FIBER BAFFLE 1,065 LF 5.00 5325.00 6.50 6922.50 4.00 4260.00
0145 6071050000-E SP (1 ls/;[;\AMER 7 EA 960.00 6720.00 1150.00 8050.00 1330.00 9310.00
0146 6084000000-E 1660 SEEDING AND MULCHING 10 ACR 1900.00 19000.00 1750.00 17500.00 1650.00 16500.00
0147 6087000000-E 1660 MOWING 5 ACR 150.00 750.00 150.00 750.00 125.00 625.00
0148 6090000000-E 1661 SEED FOR REPAIR SEEDING 150 LB 3.00 450.00 7.00 1050.00 2.50 375.00
0149  6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 TON 400.00 100.00 2000.00 500.00 900.00 225.00
0150 6096000000-E 1662 SEED FOR SUPP SEEDING 250 LB 3.00 750.00 4.00 1000.00 2.50 625.00
0151  6108000000-E 1665 FERTILIZER TOPDRESSING 7.5 TON 600.00 4500.00 1800.00 13500.00 900.00 6750.00
0152  6111000000-E SP  IMPERVIOUS DIKE 60 LF 20.00 1200.00 55.00 3300.00 52.40 3144.00
0153  6114500000-N 1667 SPECIALIZED HAND MOWING 30 MHR 90.00 2700.00 45.00 1350.00 90.00 2700.00
0154 6117000000-N SP RESPONSE FOR EROS CONTROL 30 EA 200.00 6000.00 50.00 1500.00 150.00 4500.00
0155 6123000000-E 1670 REFORESTATION 0.6 ACR 1250.00 750.00 1400.00 840.00 3550.00 2130.00
0156 6132000000-N SP GENERIC EROSION CONTROL ITEM (EA) 3 EA 800.00 2400.00 1500.00 4500.00 755.00 2265.00
CONCRETE WASHOUT STRUCTURE
CULVERT ITEMS
0157 8126000000-N 414 CULV EXCAV @ *rowrrkirrk Lump Sum 25000.00 25000.00 20900.00
(24+88.00 -L-)
0158 8133000000-E 414 FND CONDIT MAT, BOX CULV 21 TON 50.00 1050.00 75.00 1575.00 105.00 2205.00
0159 8196000000-E 420 CLASS A CONCRETE (CULV) 326 CY 1700.00 55420.00 1600.00 52160.00 2100.00 68460.00
0160 8245000000-E 425 REINF STEEL (CULVERT) 3,124 LB 2.50 7810.00 2.00 6248.00 3.50 10934.00
STRUCTURE ITEMS
0161 8007000000-N SP  CM&R TEMP STR *tikiictiok Lump Sum 665000.00 550000.00 525000.00
(25+85.40 -L-)
0162 8035000000-N 402 REMV EXIST STR itk Lump Sum 320000.00 91992.00 100000.00
(25+85.40 -L- EB)
0163 8035000000-N 402 REMV EXIST STR itk Lump Sum 320000.00 91992.00 100000.00
(25+85.40 -L- WB)
0164 8147000000-E 420 REINF CONCRETE DECK SLAB 10,436 SF 35.00 365260.00 4252 443738.72 42.50 443530.00
0165 8161000000-E 420 GROOVING BRIDGE FLOORS 12,894 SF 2.10 27077.40 1.17 15085.98 1.00 12894.00
0166 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 194.8 CY 1350.00 262980.00 1758.78 342610.34 838.00 163242.40
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0167 8210000000-N 422 BRG APPR SLAB *xtiiiiitk Lump Sum 50000.00 52000.00 73000.00
(25+85.40 -L- EB)

0168 8210000000-N 422 BRG APPR SLAB *xkiiiiitk Lump Sum 50000.00 52000.00 73000.00
(25+85.40 -L- WB)

0169 8217000000-E 425 REINF STEEL (BRIDGE) 24,290 LB 2.00 48580.00 1.25 30362.50 1.00 24290.00

0170 8274000000-E 430 63" MOD PRESTR CONC GIRDR 1,146.08 LF 350.00 401128.00 450.00 515736.00 395.00 452701.60

0171 8328200000-E SP PILE DRV EQUIP SETUP ** STEEL PILES 44 EA 550.00 24200.00 70.00 3080.00 375.00 16500.00
(HP 12 X 53)

0172 8364000000-E 450 HP12X53 PILES 1,995 LF 40.00 79800.00 59.00 117705.00 46.00 91770.00

0173 8503000000-E 460 CONCRETE BARRIER RAIL 4612 LF 165.00 76098.00 110.00 50732.00 112.00 51654.40

0174 8531000000-E 462 4" SLOPE PROTECTION 1,395 SY 120.00 167400.00 82.00 114390.00 96.00 133920.00

0175 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 15000.00 15000.00 10000.00

0176 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 1500.00 5000.00 1500.00
ASBESTOS ASSESSMENT
CONTRACT TOTAL TOTAL 8555259.00 TOTAL 9045419.99 TOTAL 9832461.75
ROADWAY ITEMS SUB-TOTAL 5591955.60 SUB-TOTAL 6469012.45 SUB-TOTAL 7456960.35
CULVERT ITEMS SUB-TOTAL 89280.00 SUB-TOTAL 84983.00 SUB-TOTAL 102499.00
STRUCTURE ITEMS SUB-TOTAL 2874023.40 SUB-TOTAL 2491424.54 SUB-TOTAL 2273002.40
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ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION Lump Sum 580000.00
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 88755.72
0003 0029000000-N SP  REINF BRG APPR #kcrsik Lump Sum 96672.73
(25+79.27 -L- WB)
0004 0029000000-N SP  REINF BRG APPR #kcrsi Lump Sum 96672.73
(25+91.68 -L- EB)
0005 0043000000-N 226 GRADING Lump Sum 1072107.01
0006 0050000000-E 226 SUPP CLEARING & GRUBBING 1 ACR 28170.91 28170.91
0007 0057000000-E 226 UNDERCUT EXCAVATION 620 CY 24.06 14917.20
0008 0134000000-E 240 DRAINAGE DITCH EXCAVATION 450 CY 18.37 8266.50
0009 0195000000-E 265 SELECT GRANULAR MATERIAL 620 CY 76.33 47324.60
0010 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 600 SY 2.88 1728.00
0011 0199000000-E SP TEMPORARY SHORING 9,549 SF 62.94 601014.06
0012 0318000000-E 300 FND CONDIT MATL MINOR STRS 150 TON 48.97 7345.50
0013 0320000000-E 300 FND CONDIT GEOTEXTILE 470 SY 3.33 1565.10
0014 0342000000-E 310 Z‘;)IDE DRAIN PIPE 76 LF 91.82 6978.32
0015 0343000000-E 310 15" SIDE DRAIN PIPE 796 LF 91.82 73088.72
0016 0345000000-E 310 24" SIDE DRAIN PIPE 8 LF 91.82 734.56
0017 0354000000-E 310 (15R\(/:) PIPE CULYV e 328 LF 100.38 32924.64
0018 0448200000-E 310 15"RCP CULV CLASS IV 216 LF 101.00 21816.00
0019 0448300000-E 310 18"RCP CULV CLASS IV 156 LF 110.18 17188.08
0020 0582000000-E 310 15" CS PIPE CULV 0.064" 452 LF 101.00 45652.00
0021 0636000000-E 310 *"CS ELBOW =" THICK 8 EA 826.35 6610.80
(15", 0.064)
0022 0973100000-E 330 *"WLD STL PIPE GRAD B IN SOIL 44 LF 1728.90 76071.60
(15", 0.281")
0023 0973100000-E 330 *"WLD STL PIPE GRAD B IN SOIL 130 LF 964.07 125329.10
(24", 0.375")
0024 0973100000-E 330 *"'WLD STL PIPE GRAD B IN SOIL 138 LF 1413.97 195127.86
(42", 0.625")
0025 0973300000-E 330 (H\)N%DZSR PIPE GRAD B NOT IN SOIL 44 LF 6415.00 282260.00
0026 0973300000-E 330 (ZXVIE)D?;;—I; PIPE GRAD B NOT IN SOIL 130 LF 5538.00 719940.00
0027 0973300000-E 330 *"WLD STL PIPE GRAD B NOT IN SOIL 138 LF 5855.00 807990.00
(42", 0.625")
0028 0986000000-E SP  GENERIC PIPE ITEM (LF) 220 LF 113.43 24954.60
15" CS SLOTTED DRAIN, 0.064" THICK
0029 0995000000-E 340 PIPE REMOVAL 2,680 LF 18.37 49231.60
0030 1000000000-E 462 6" SLOPE PROTECTION 210 SY 146.91 30851.10
0031 1121000000-E 520 AGGREGATE BASE COURSE 5,151 TON 29.08 149791.08

0032 1220000000-E 545 INCIDENTAL STONE BASE 100 TON 65.95 6595.00



JUL 06, 2017 03:16 PM

38371.3.1

TIP NO

B-4447

FED AID NO STATE FUNDED
GRADING, DRAINAGE, PAVING, AND STRUCTURES.
BRIDGES #160 & 162 OVER SR-1758 (BEREA CHURCH ROAD) ON [-40.

BURKE 2:00 PM 8/ 12 019
JUN 20 2017 C203935

0.578 MI

ORDERS CONSTRUCTION
COMPANY INC

ST ALBANS, WV

0033

0034
0035
0036
0037
0038
0039
0040
0041
0042
0043
0044
0045
0046
0047
0048
0049
0050
0051
0052
0053
0054
0055
0056
0057
0058
0059
0060

0061
0062
0063
0064
0065
0066
0067
0068

0069

1297000000-E

1330000000-E
1491000000-E
1503000000-E
1508000000-E
1523000000-E
1524200000-E
1525000000-E
1575000000-E
1577000000-E
1693000000-E
1840000000-E
2022000000-E
2026000000-E
2036000000-E
2044000000-E
2070000000-N
2077000000-E
2190000000-N
2209000000-E
2275000000-E
2286000000-N
2308000000-E
2364200000-N
2365000000-N
2367000000-N
2396000000-N
2484000000-E

2556000000-E
3030000000-E
3060000000-E
3150000000-N
3270000000-N
3317000000-N
3360000000-E
3387000000-N

3387000000-N

607

607
610
610
610
610
610
610
620
620
654
665
815
815
815
815
815
815
828
838
SP

840
840
840
840
840
840
SP

846
862
862
862
SP

862
863
862

862

MILL ASP PVMT *+" DTH
(1-1/27)

INCIDENTAL MILLING

ASP CONC BASE CRS B25.0C

ASP CONC INTR CRS 119.0C

ASP CONC INTR CRS 119.0D

ASP CONC SURF CRS S9.5C

ASP CONC SURF CRS $9.5D

ASP CONC SURF CRS SF9.5A

ASP FOR PLANT MIX

POLYM MOD ASP BNDR FOR PLT MIX
ASPH PLT MIX PVMT REPAIR
MILLED RUMBLE STRIPS
SUBDRAIN EXCAVATION
GEOTEXTILE FOR SUBSURF DRNS
SUBDRAIN COARSE AGGREGATE
6" PERF SUBDRN PIPE

SUBDRN PIPE OUTLET

6" OUTLET PIPE

TEMP STL PLT COVER FOR MDS
ENDWALLS

FLOWABLE FILL

MASNRY DRAINAGE STRUCT
MASNRY DRAINAGE STRUCT
FRAME W/2GRTS 840.20 STD
FRAME W/2GRTS 840.22 STD
FRAME W/2GRTS 840.29 STD
FRAME W/COVER STD 840.54
GENERIC DRAINAGE ITEM (LF)

FLEXIBLE SEALANT (CRACK RE- PAIR)

SHOULDER BERM GUTTER
STL BM GUARDRAIL

SBGR DOUBLE FACED

ADDIT GUARDRAIL POSTS

GR ANCHOR TYPE 350

GR ANCHOR TYPE B-77
REMOVE EXISTING GUARDRAIL

TEMP GDRL ANCH UNITS ek
(B-77)

TEMP GDRL ANCH UNITS ek
(CAT-1)

605 SY 9.49 5741.45
1,675 SY 9.79 16398.25
16,360 TON 56.93 931374.80
1,810 TON 61.21 110790.10
3,380 TON 62.43 211013.40
890 TON 57.54 51210.60
3,600 TON 59.99 215964.00
80 TON 73.45 5876.00
1,020 TON 495.81 505726.20
210 TON 691.68 145252.80
50 TON 467.29 23364.50
11,800 LF 0.70 8260.00
224 CY 8.84 1980.16
1,000 SY 3.09 3090.00
168 CY 88.98 14948.64
1,000 LF 23.21 23210.00
2 EA 1141.50 2283.00

12 LF 200.93 2411.16

3 EA 2048.06 6144.18

3.8 CY 1469.06 5582.43
107 CY 550.90 58946.30
17 EA 2448.43 41623.31
73 LF 550.90 4021.57

6 EA 1040.58 6243.48

7 EA 1040.58 7284.06

EA 1040.58 2081.16

EA 979.37 979.37

650 LF 30.61 19896.50
515 LF 33.54 17273.10
3,500 LF 20.81 72835.00
1,900 LF 30.61 58159.00
5 EA 61.21 306.05

2 EA 2570.85 5141.70

5 EA 1958.75 9793.75
5525 LF 1.22 6740.50
6 EA 1469.06 8814.36

4 EA 244.84 979.36
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TIP NO B-4447 0.578 MI
FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURES.

BRIDGES #160 & 162 OVER SR-1758 (BEREA CHURCH ROAD) ON [-40.

ORDERS CONSTRUCTION
COMPANY INC

ST ALBANS, WV

0070 3387000000-N 862 TEMP GDRL ANCH UNITS *eex 5 EA 1530.27 7651.35
(1

0071 3389100000-N SP  TEMP GDRL ANCH UNITS 350 3 EA 1346.64 4039.92

0072 3420000000-E SP  GENERIC GUARDRAIL ITEM (LF) 4395 LF 15.91 69924.45

TEMPORARY STEEL BM GUARDRAIL WITH EXTRA
LENGTH POSTS

0073 3503000000-E 866 WOVEN WIRE FENCE 47" FAB 1,220 LF 6.12 7466.40
0074 3509000000-E 866 4" TIMBER POSTS 7'-6"LONG 72 EA 42.85 3085.20
0075 3515000000-E 866 5" TIMBER POSTS 8'-0"LONG 28 EA 67.33 1885.24
0076 3595000000-E 869 RELAPPING GUARDRAIL 925 LF 6.12 5661.00
0077 3628000000-E 876 RIP RAP, CLASS| 224 TON 70.30 15747.20
0078 3649000000-E 876 RIP RAP, CLASS B 184 TON 7751 14261.84
0079 3656000000-E 876 GEOTEXTILE FOR DRAINGE 1,838 SY 3.47 6377.86
0080 4025000000-E 901 &()DNTR FURN, TYPE **SIGN 184 SF 55.09 10136.56
0081 4025000000-E 901 é())NTR FURN, TYPE **SIGN 275 SF 55.09 1514.98
0082 4025000000-E 901 ?D?NTR FURN, TYPE **SIGN 4 SF 30.61 122.44
0083 4025000000-E 901 CONTR FURN, TYPE **SIGN 8 SF 30.61 244.88
(MILEMARKER)
0084 4048000000-E 902 REINF CONC FOUNDTN 1 CY 2448.43 2448.43
0085 4066000000-E 903 SUPPORTS, SIMPLE STL BM 1,031 LB 8.57 8835.67
0086 4072000000-E 903 SUPPORT, 3-LB STL U-CHAN 45 LF 18.37 826.65
0087 4078000000-E 903 SUPPORT, 2-LB STL U-CHAN 2 EA 153.03 306.06
0088 4096000000-N 904 SIGN ERECTION, TYPE D 2 EA 153.03 306.06
0089 4110000000-N 904 (S/_I\()BN ERECTION, TYPE *** (GRD MTD) 1 EA 1836.33 1836.33
0090 4110000000-N 904 (SBI()BN ERECTION, TYPE ** (GRD MTD) 1 EA 979.37 979.37
0091 4114000000-N 904 SIGN ERECTION, MILEMARKERS 2 EA 183.63 367.26
0092 4116100000-N 904 (SS()BN ERECT, RELOC ** GRD MTD 1 EA 214.24 214.24
0093 4152000000-N 907 DISPOSE SIGN SYST STL BM 1 EA 612.11 612.11
0094 4155000000-N 907 DISPOSE SIGN SYST U-CHAN 4 EA 2.45 9.80
0095 4192000000-N 907 DISPOSE SUPPORT, U-CHAN 1 EA 2.45 2.45
0096 4238500000-N 907 DISPOSE SIGN, MILEMKR 2 EA 2.45 4.90
0097  4400000000-E 1110 WORK ZONE SIGNS (STAT) 459 SF 8.57 3933.63
0098 4405000000-E 1110 WORK ZONE SIGNS (PORT) 96 SF 10.71 1028.16
0099 4410000000-E 1110 WORK ZONE SIGNS (BARR) 200 SF 8.57 1714.00
0100 4415000000-N 1115 FLASHING ARROW BOARD 4 EA 5141.71 20566.84
0101 4420000000-N 1120 PORTABLE CHANGE MSG SIGN 5 EA 18730.52 93652.60

0102 4422000000-N 1120 PORT CHANGE MSG SIGN (SHORT TERM) 40 DAY 61.21 2448.40
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TIP NO B-4447 0.578 MI

FED AID NO STATE FUNDED
GRADING, DRAINAGE, PAVING, AND STRUCTURES.
BRIDGES #160 & 162 OVER SR-1758 (BEREA CHURCH ROAD) ON [-40.

ORDERS CONSTRUCTION

COMPANY INC

ST ALBANS, WV

0103  4435000000-N 1135 CONES

0104 4445000000-E 1145 BARRICADES (TYPE Il)

0105 4455000000-N 1150 FLAGGER

0106 4465000000-N 1160 TEMPORARY CRASH CUSHIONS

0107 4470000000-N 1160 RESET CRASH CUSHION

0108 4480000000-N 1165 TMA

0109  4485000000-E 1170 PORT CONC BARRIER

0110  4500000000-E 1170 RESET PORT CONC BARRIER

0111 4510000000-N SP LAW ENFORCEMENT

0112  4590000000-E SP  GENERIC TRAFFIC CONTROL ITEM (LF)
WORK ZONE "PERFORMANCE" PAVE- MENT MARKING
LINES, 6"

0113  4595000000-E SP  GENERIC TRAFFIC CONTROL ITEM (SF)
HIGH VISIBILITY RIGID PORTABLE WORK ZONE SIGNS

0114  4595000000-E SP  GENERIC TRAFFIC CONTROL ITEM (SF)
HIGH VISIBILITY STATIONARY WORK ZONE SIGNS

0115 4595000000-E SP  GENERIC TRAFFIC CONTROL ITEM (SF)
WORK ZONE TRAFFIC "PATTERN MASKING"

0116 4600000000-N SP  GENERIC TRAFFIC CONTROL ITEM (EA)
HIGH VISIBILITY DRUMS

0117  4600000000-N SP  GENERIC TRAFFIC CONTROL ITEM (EA)
SEQUENTIAL FLASHING WARNING  LIGHTS

0118 4600000000-N SP  GENERIC TRAFFIC CONTROL ITEM (EA)
WORK ZONE DIGITAL SPEED LIMIT SIGNS

0119  4650000000-N 1251 TEMP RAISED PVMT MRKS

0120 4810000000-E 1205 PAINT PYMT MARKINGS 4"

0121 4847000000-E 1205 POLYUREA LINES (4" #)
(HIGHLY REFLECTIVE MEDIA)

0122 4847100000-E 1205 POLYUREA LINES (6" *)
(HIGHLY REFLECTIVE MEDIA)

0123  4900000000-N 1251 PERM RAISED PVMT MARKERS

0124 4905000000-N 1253 SNOWPLB PVMT MRKER

0125 5255000000-N 1413 PORTABLE LIGHTING

0126 6000000000-E 1605 TEMPORARY SILT FENCE

0127 6006000000-E 1610 EROS CONTRL STONE CL A

0128 6009000000-E 1610 EROS CONTRL STONE CL B

0129 6012000000-E 1610 SEDIMENT CONTROL STONE

0130 6015000000-E 1615 TEMPORARY MULCHING

0131 6018000000-E 1620 SEED FOR TEMP SEEDING

0132  6021000000-E 1620 FERT FOR TEMP SEEDING

0133  6024000000-E 1622 TEMPORARY SLOPE DRAINS

0134 6029000000-E SP  SAFETY FENCE

0135 6030000000-E 1630 SILT EXCAVATION

25 EA

160 LF
40 DAY

2 EA

4 EA

3 EA
2,080 LF
7,270 LF

360 HR
32,303 LF

320 SF

272 SF
135,400 SF
155 EA

24 EA

2 EA

330 EA
2,168 LF
1,084 LF

13,748 LF

4 EA
76 EA
Lump Sum
5500 LF
315 TON
1,865 TON
940 TON
10 ACR
600 LB
4 TON
880 LF
200 LF
2,560 CY

20.81
24.48
895.06
6121.08
2448.43
30605.42
24.48
6.12
91.82
3.86

18.37

18.37

3.61

85.69

183.63

8569.52

19.59
3.67
5.02

5.33

183.63
214.24

2.14
59.24
55.53
56.16
612.11
3.06
1101.80
24.27
12.30

6.46

520.25
3916.80
35802.40
12242.16
9793.72
91816.26
50918.40
44492.40
33055.20
124689.58

5878.40

4996.64

488794.00

13281.95

4407.12

17139.04

6464.70
7956.56
5441.68

73276.84

734.52
16282.24
14960.18
11770.00
18660.60

103563.45
52790.40
6121.10
1836.00
4407.20
21357.60
2460.00
16537.60
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GRADING, DRAINAGE, PAVING, AND STRUCTURES.

BRIDGES #160 & 162 OVER SR-1758 (BEREA CHURCH ROAD) ON [-40.

ORDERS CONSTRUCTION
COMPANY INC

ST ALBANS, WV

0136 6036000000-E 1631 MATTING FOR EROS CONTROL 12,200 SY 1.90 23180.00
0137 6037000000-E SP COIR FIBER MAT 250 SY 4.53 1132.50
0138 6038000000-E SP PERM SOIL REINF MAT 1,300 SY 3.92 5096.00
0139 6042000000-E 1632 1/4" HARDWARE CLOTH 1,575 LF 3.06 4819.50
0140 6045000000-E SP :;]’)EMPORARY PIPE 60 LF 127.48 7648.80
0141 6070000000-N 1639 SPECIAL STILLING BASINS 3 EA 2204.99 6614.97
0142 6071010000-E SP  WATTLE 1,280 LF 4.89 6259.20
0143 6071020000-E SP POLYACRYLAMIDE (PAM) 905 LB 11.02 9973.10
0144 6071030000-E 1640 COIR FIBER BAFFLE 1,065 LF 4.89 5207.85
0145 6071050000-E SP ’a lS/;I‘;\/IMER 7 EA 1874.41 13120.87
0146 6084000000-E 1660 SEEDING AND MULCHING 10 ACR 2019.96 20199.60
0147 6087000000-E 1660 MOWING 5 ACR 153.03 765.15
0148 6090000000-E 1661 SEED FOR REPAIR SEEDING 150 LB 3.06 459.00
0149 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 TON 1101.80 275.45
0150 6096000000-E 1662 SEED FOR SUPP SEEDING 250 LB 3.06 765.00
0151 6108000000-E 1665 FERTILIZER TOPDRESSING 7.5 TON 1101.80 8263.50
0152 6111000000-E SP IMPERVIOUS DIKE 60 LF 417.42 25045.20
0153 6114500000-N 1667 SPECIALIZED HAND MOWING 30 MHR 110.18 3305.40
0154 6117000000-N SP RESPONSE FOR EROS CONTROL 30 EA 183.63 5508.90
0155 6123000000-E 1670 REFORESTATION 0.6 ACR 13774.56 8264.74
0156 6132000000-N SP GENERIC EROSION CONTROL ITEM (EA) 3 EA 1803.29 5409.87

CONCRETE WASHOUT STRUCTURE
CULVERT ITEMS

0157 8126000000-N 414 CULV EXCAV @ *iwkririrk Lump Sum 3972.93
(24+88.00 -L-)

0158 8133000000-E 414 FND CONDIT MAT, BOX CULV 21 TON 119.91 2518.11

0159 8196000000-E 420 CLASS A CONCRETE (CULV) 326 CY 1285.43 41905.02

0160 8245000000-E 425 REINF STEEL (CULVERT) 3,124 LB 2.69 8403.56

STRUCTURE ITEMS

0161 8007000000-N SP  CM&R TEMP STR *iirssex Lump Sum 340720.85
(25+85.40 -L-)

0162 8035000000-N 402 REMV EXIST STR it Lump Sum 203550.82
(25+85.40 -L- EB)

0163 8035000000-N 402 REMV EXIST STR s Lump Sum 210655.23
(25+85.40 -L- WB)

0164 8147000000-E 420 REINF CONCRETE DECK SLAB 10,436 SF 32.84 342718.24

0165 8161000000-E 420 GROOVING BRIDGE FLOORS 12,894 SF 1.33 17149.02

0166 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 194.8 CY 779.68 151881.66
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0167

0168

0169
0170
0171

0172
0173
0174
0175
0176

8210000000-N

8210000000-N

8217000000-E
8274000000-E
8328200000-E

8364000000-E
8503000000-E
8531000000-E
8657000000-N
8860000000-N

422

422

425
430
SP

450
460
462
430
SP

BRG APPR SLAB *rtnierix
(25+85.40 -L- EB)

BRG APPR SLAB *rtrierix
(25+85.40 -L- WB)

REINF STEEL (BRIDGE)

63" MOD PRESTR CONC GIRDR

PILE DRV EQUIP SETUP ** STEEL PILES
(HP 12 X 53)
HP12X53 PILES

CONCRETE BARRIER RAIL
4" SLOPE PROTECTION
ELASTOMERIC BEARINGS

GENERIC STRUCTURE ITEM (LS)
ASBESTOS ASSESSMENT

CONTRACT TOTAL

ROADWAY ITEMS
CULVERT ITEMS
STRUCTURE ITEMS

BIDDERS IN ORDER

NHM CONSTRUCTORS, LLC
DANE CONSTRUCTION, INC.

SLOAN CONSTRUCTION A DIVISION OF REEVES

CONSTRUCTION COMPANY

ORDERS CONSTRUCTION COMPANY INC

Lump Sum 50355.46
Lump Sum 50355.46
24,290 LB 2.04 49551.60
1,146.08 LF 332.95 381587.34
44 EA 1025.00 45100.00

1,995 LF 67.29 134243.55
461.2 LF 147.63 68086.96
1,395 SY 134.66 187850.70
Lump Sum 10680.41
Lump Sum 4284.76
TOTAL 11990878.91

SUB-TOTAL 9685307.23

SUB-TOTAL 56799.62

SUB-TOTAL 2248772.06

CONTRACT TOTAL

8555259.00

9045419.99

3 9832461.75

4 11990878.91
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TIP NO B-5159

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #101 OVER CANEY FORK ON SR-1740.

JACKSON

2:00 PM
JUN 20 2017

0.131 MI

1/ 8 020

C203939

OWLE CONSTRUCTION LLC

YOUNG & MCQUEEN GRADING CO

BUCKEYE BRIDGE LLC

INC
WHITTIER, NC BURNSVILLE, NC CANTON, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 67550.00 51009.86 68000.00
0002 0030000000-N SP  BRG APP SUB REG TIER*™ Lump Sum 19000.00 14544.72 15500.00
(10+91.50 -L-)
0003  0050000000-E 226 SUPP CLEARING & GRUBBING 1 ACR 5300.00 5300.00 1.00 1.00 100.00 100.00
0004 0057000000-E 226 UNDERCUT EXCAVATION 300 cy 37.00 11100.00 7.9063 2371.89 8.00 2400.00
0005 0063000000-N SP  GRADING Lump Sum 37500.00 145085.63 30000.00
0006 0106000000-E 230 BORROW EXCAVATION 6,300 CY 15.00 94500.00 4.7058 29646.54 15.00 94500.00
0007  0134000000-E 240 DRAINAGE DITCH EXCAVATION 695 CY 16.00 11120.00 15.6017 10843.18 10.00 6950.00
0008 0195000000-E 265 SELECT GRANULAR MATERIAL 300 cy 73.00 21900.00 77.7343 23320.29 60.00 18000.00
0009 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 500 SY 5.00 2500.00 17611 880.55 4.00 2000.00
0010 0318000000-E 300 FND CONDIT MATL MINOR STRS 20 TON 47.00 940.00 44.8126 896.25 30.00 600.00
0011 0320000000-E 300 FND CONDIT GEOTEXTILE 40 sy 5.00 200.00 1.7837 71.35 4.00 160.00
0012 0335400000-E 305 24" DRAINAGE PIPE 44 LF 68.00 2992.00 85.3613 3755.90 60.00 2640.00
0013 0366000000-E 310 15"RCPIPE CULV Il 28 LF 58.00 1624.00 58.1432 1628.01 80.00 2240.00
0014 0448000000-E 310 :1*8""§ecp CULV CLASS IV 44 LF 78.00 3432.00 83.5275 3675.21 80.00 3520.00
0015 1099500000-E 505 SHALLOW UNDERCUT 50 CY 27.00 1350.00 12.8299 641.50 15.00 750.00
0016 1099700000-E 505 CLASS IV SUBGRD STABILIZATION 80 TON 47.00 3760.00 41.1125 3289.00 30.00 2400.00
0017 1220000000-E 545 INCIDENTAL STONE BASE 200 TON 47.00 9400.00 46.9062 9381.24 40.00 8000.00
0018 1330000000-E 607 INCIDENTAL MILLING 225 SY 47.00 10575.00 49.50 11137.50 45.00 10125.00
0019 1489000000-E 610 ASP CONC BASE CRS B25.0B 960 TON 105.00 100800.00 110.00 105600.00 120.00 115200.00
0020 1525000000-E 610 ASP CONC SURF CRS SF9.5A 790 TON 126.00 99540.00 132.00 104280.00 145.00 114550.00
0021 1575000000-E 620 ASP FOR PLANT MIX 100 TON 475.00 47500.00 495.00 49500.00 520.00 52000.00
0022 2022000000-E 815 SUBDRAIN EXCAVATION 67.2 CY 21.00 1411.20 19.6075 1317.62 15.00 1008.00
0023 2026000000-E 815 GEOTEXTILE FOR SUBSURF DRNS 300 SY 5.00 1500.00 2.0183 605.49 5.00 1500.00
0024 2036000000-E 815 SUBDRAIN COARSE AGGREGATE 50.4 CY 78.00 3931.20 67.4878 3401.39 70.00 3528.00
0025 2044000000-E 815 6" PERF SUBDRN PIPE 300 LF 10.00 3000.00 17.4576 5237.28 8.00 2400.00
0026 2070000000-N 815 SUBDRN PIPE OUTLET 1 EA 380.00 380.00 171.9135 171.01 300.00 300.00
0027 2077000000-E 815 6" OUTLET PIPE LF 16.00 96.00 25.1187 150.71 20.00 120.00
0028 2286000000-N 840 MASNRY DRAINAGE STRUCT EA 1850.00 1850.00 2362.8935 2362.89 2500.00 2500.00
0029 2367000000-N 840 FRAME W/2GRTS 840.29 STD 1 EA 800.00 800.00 537.6503 537.65 600.00 600.00
0030 2556000000-E 846 SHOULDER BERM GUTTER 35 LF 60.00 2100.00 97.8116 3423.41 100.00 3500.00
0031 3030000000-E 862 STL BM GUARDRAIL 850 LF 18.00 15300.00 21.505 18279.25 16.75 14237.50
0032  3045000000-E 862 SBGR SHOP CURVED 150 LF 19.00 2850.00 26.565 3984.75 18.00 2700.00
0033 3150000000-N 862 ADDIT GUARDRAIL POSTS 5 EA 50.00 250.00 16.445 82.23 30.00 150.00
0034 3165000000-N sp g§0A1N|f3I2-|)0R TYPE et 1 EA 2100.00 2100.00 2530.00 2530.00 2000.00 2000.00
0035 3180000000-N 862 GR ANCHOR TYPE #enton: 2 EA 1900.00 3800.00 2656.50 5313.00 1800.00 3600.00
(Il SHOP CURVED)
0036 3195000000-N 862 GR ANCHOR TYPE AT-1 3 EA 630.00 1890.00 8.855 26.57 600.00 1800.00
0037 3215000000-N 862 GR ANCHOR TYPE Il 2 EA 1700.00 3400.00 2277.00 4554.00 1600.00 3200.00
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OWLE CONSTRUCTION LLC

YOUNG & MCQUEEN GRADING CO

BUCKEYE BRIDGE LLC

INC
WHITTIER, NC BURNSVILLE, NC CANTON, NC
0038 3270000000-N SP  GR ANCHOR TYPE 350 2 EA 2300.00 4600.00 2656.50 5313.00 2200.00 4400.00
0039 3628000000-E 876 RIP RAP, CLASS | 180 TON 63.00 11340.00 63.4187 11415.37 50.00 9000.00
0040 3649000000-E 876 RIP RAP, CLASS B 120 TON 58.00 6960.00 53.5728 6428.74 50.00 6000.00
0041 3656000000-E 876 GEOTEXTILE FOR DRAINGE 1,500 SY 5.00 7500.00 2.2078 3311.70 50.00 75000.00
0042  4025000000-E 901 E:E())NTR FURN, TYPE **SIGN 28 SF 19.00 532.00 37.95 1062.60 17.60 492.80
0043  4072000000-E 903 SUPPORT, 3-LB STL U-CHAN 59 LF 6.00 354.00 11.385 671.72 5.15 303.85
0044  4102000000-N 904 SIGN ERECTION, TYPE E 4 EA 135.00 540.00 158.125 632.50 125.00 500.00
0045 4155000000-N 907 DISPOSE SIGN SYST U-CHAN 7 EA 10.00 70.00 6.325 44.28 5.00 35.00
0046  4400000000-E 1110 WORK ZONE SIGNS (STAT) 213 SF 11.00 2343.00 25.30 5388.90 10.70 2279.10
0047  4405000000-E 1110 WORK ZONE SIGNS (PORT) 128 SF 11.00 1408.00 11.0688 1416.81 15.00 1920.00
0048 4410000000-E 1110 WORK ZONE SIGNS (BARR) 36 SF 12.00 432.00 12.65 455.40 11.25 405.00
0049  4430000000-N 1130 DRUMS 60 EA 70.00 4200.00 53.13 3187.80 40.00 2400.00
0050 4435000000-N 1135 CONES 20 EA 30.00 600.00 22.1375 44275 10.00 200.00
0051 4445000000-E 1145 BARRICADES (TYPE Ill) 40 LF 28.00 1120.00 31.625 1265.00 26.00 1040.00
0052  4450000000-N 1150 FLAGGER 920 HR 27.00 24840.00 1.265 1163.80 20.00 18400.00
0053  4465000000-N 1160 TEMPORARY CRASH CUSHIONS 1 EA 5500.00 5500.00 7590.00 7590.00 4000.00 4000.00
0054  4480000000-N 1165 TMA 1 EA 6000.00 6000.00 18975.00 18975.00 5000.00 5000.00
0055  4485000000-E 1170 PORT CONC BARRIER 200 LF 60.00 12000.00 69.575 13915.00 50.00 10000.00
0056 4516000000-N 1180 SKINNY DRUM 30 EA 50.00 1500.00 37.3175 1119.53 15.00 450.00
0057 4600000000-N SP GENERIC TRAFFIC CONTROL ITEM (EA) 1 EA 35000.00 35000.00 20240.00 20240.00 18000.00 18000.00
TEMPORARY PORTABLE TRAFFIC SIGNAL SYSTEM
0058  4650000000-N 1251 TEMP RAISED PVMT MRKS 41 EA 13.00 533.00 15.18 622.38 12.00 492.00
0059  4795000000-E 1205 ﬁ?/) COLD APPL PLSTIC LINE TYPE ** 72 LF 25.00 1800.00 30.36 2185.92 24.00 1728.00
0060 4810000000-E 1205 PAINT PVMT MARKINGS 4" 28,410 LF 0.21 5966.10 0.253 7187.73 0.20 5682.00
0061 4835000000-E 1205 PAINT PVT MKG LINES 24" 20 LF 6.30 126.00 7.59 151.80 6.00 120.00
0062 4850000000-E 1205 LINE REMOVAL 4" WIDE 160 LF 2.10 336.00 2.53 404.80 2.00 320.00
0063  4870000000-E 1205 LINE REMOVAL 24" WIDE 60 LF 5.30 318.00 6.325 379.50 5.00 300.00
0064  6000000000-E 1605 TEMPORARY SILT FENCE 3,150 LF 3.30 10395.00 2.8463 8965.85 2.25 7087.50
0065 6006000000-E 1610 EROS CONTRL STONE CL A 180 TON 48.00 8640.00 51.6753 9301.55 45.00 8100.00
0066 6009000000-E 1610 EROS CONTRL STONE CL B 300 TON 48.00 14400.00 53.5728 16071.84 45.00 13500.00
0067 6012000000-E 1610 SEDIMENT CONTROL STONE 370 TON 48.00 17760.00 58.3587 21592.72 45.00 16650.00
0068 6015000000-E 1615 TEMPORARY MULCHING 3.2 ACR 1400.00 4480.00 1771.00 5667.20 1400.00 4480.00
0069 6018000000-E 1620 SEED FOR TEMP SEEDING 200 LB 3.00 600.00 2.53 506.00 2.00 400.00
0070 6021000000-E 1620 FERT FOR TEMP SEEDING 2 TON 1200.00 2400.00 1138.50 2277.00 900.00 1800.00
0071 6024000000-E 1622 TEMPORARY SLOPE DRAINS 240 LF 16.00 3840.00 8.6602 2078.45 10.00 2400.00
0072 6029000000-E SP SAFETY FENCE 400 LF 2.10 840.00 2.53 1012.00 2.00 800.00
0073  6030000000-E 1630 SILT EXCAVATION 560 CY 27.00 15120.00 17.3952 9741.31 10.00 5600.00
0074 6036000000-E 1631 MATTING FOR EROS CONTROL 7,500 SY 1.80 13500.00 2.53 18975.00 2.00 15000.00
0075 6037000000-E SP COIR FIBER MAT 250 SY 5.50 1375.00 7.59 1897.50 6.00 1500.00



JUL 06, 2017 03:16 PM
42334.3.1

TIP NO B-5159

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #101 OVER CANEY FORK ON SR-1740.

JACKSON

2:00 PM

JUN 20 2017

0.131 MI

020
C203939

OWLE CONSTRUCTION LLC

YOUNG & MCQUEEN GRADING CO

BUCKEYE BRIDGE LLC

INC
WHITTIER, NC BURNSVILLE, NC CANTON, NC
0076 6042000000-E 1632 1/4" HARDWARE CLOTH 675 LF 4.10 2767.50 7.59 5123.25 6.00 4050.00
0077 6070000000-N 1639 SPECIAL STILLING BASINS 6 EA 700.00 4200.00 134.4695 806.82 750.00 4500.00
0078 6071010000-E SP WATTLE 300 LF 9.00 2700.00 6.9575 2087.25 5.50 1650.00
0079 6071014000-E SP COIR FIBER WATTLE BARRIER 120 LF 18.00 2160.00 12.65 1518.00 10.00 1200.00
0080 6071020000-E SP  POLYACRYLAMIDE (PAM) 125 LB 9.00 1125.00 12.65 1581.25 10.00 1250.00
0081 6071030000-E 1640 COIR FIBER BAFFLE 200 LF 6.20 1240.00 8.855 1771.00 7.00 1400.00
0082 6071050000-E SP (1 ls/;[;\AMER 2 EA 650.00 1300.00 759.00 1518.00 600.00 1200.00
0083  6084000000-E 1660 SEEDING AND MULCHING 3.2 ACR 2700.00 8640.00 2403.50 7691.20 1900.00 6080.00
0084 6087000000-E 1660 MOWING 1.6 ACR 110.00 176.00 506.00 809.60 400.00 640.00
0085 6090000000-E 1661 SEED FOR REPAIR SEEDING 50 LB 3.20 160.00 3.795 189.75 3.00 150.00
0086 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 TON 630.00 157.50 1138.50 284.63 900.00 225.00
0087 6096000000-E 1662 SEED FOR SUPP SEEDING 75 LB 7.00 525.00 3.795 284.63 3.00 225.00
0088 6108000000-E 1665 FERTILIZER TOPDRESSING 2.25 TON 1800.00 4050.00 1138.50 2561.63 900.00 2025.00
0089  6114500000-N 1667 SPECIALIZED HAND MOWING 10 MHR 90.00 900.00 50.60 506.00 40.00 400.00
0090 6117000000-N SP RESPONSE FOR EROS CONTROL 18 EA 120.00 2160.00 126.50 2277.00 100.00 1800.00
0091 6123000000-E 1670 REFORESTATION 0.1 ACR 3100.00 310.00 6325.00 632.50 5000.00 500.00
0092 6132000000-N SP GENERIC EROSION CONTROL ITEM (EA) 3 EA 700.00 2100.00 273.493 820.48 500.00 1500.00
CONCRETE WASHOUT STRUCTURE
STRUCTURE ITEMS
0093 8017000000-N SP  CM&R TEMP ACCESS **thiiiitk Lump Sum 17500.00 17457.00 55000.00
(10+91.50 -L-)
0094  8035000000-N 402 REMV EXIST STR itk Lump Sum 21000.00 20524.63 55000.00
(10+91.50 -L-)
0095 8096000000-E 450 PILE EXCAVATION IN SOIL 115 LF 425.00 48875.00 158.2705 18201.11 100.00 11500.00
0096 8097000000-E 450 PILE EXCAVATION NOT IN SOIL 25 LF 425.00 10625.00 348.0205 8700.51 500.00 12500.00
0097 8105520000-E 411 3-0"DRILLD PIER IN SOIL 13.75 LF 1550.00 21312.50 2641.0417 36314.32 1800.00 24750.00
0098 8105620000-E 411 3-0"DRILLD PIER NO SOIL 23 LF 1550.00 35650.00 2641.0417 60743.96 2100.00 48300.00
0099 8111200000-E 411 PERM STL CASING FOR 3' PIER 1569 LF 100.00 1569.00 212.52 3334.44 175.00 2745.75
0100 8115000000-N 411 CSLTESTING 1 EA 2600.00 2600.00 3795.00 3795.00 2500.00 2500.00
0101 8121000000-N 412 UNCL STR EXCAV STA stk Lump Sum 10600.00 5882.25 10000.00
(10+91.50 -L-)
0102 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 55.1 CY 910.00 50141.00 1177.7529 64894.18 1000.00 55100.00
0103 8210000000-N 422 BRG APPR SLAB *tsiiiiitk Lump Sum 28750.00 35322.18 31000.00
(10+91.50 -L-)
0104 8217000000-E 425 REINF STEEL (BRIDGE) 10,924 LB 1.00 10924.00 1.7666 19298.34 1.25 13655.00
0105 8238000000-E 425 SPIRAL COL REINF STL BRG 774 LB 2.00 1548.00 3.6935 2858.77 2.00 1548.00
0106 8328200000-E SP PILE DRV EQUIP SETUP ** STEEL PILES 10 EA 350.00 3500.00 31.625 316.25 430.00 4300.00
(HP 12 X 53)
0107 8364000000-E 450 HP12X53 PILES 195 LF 125.00 24375.00 103.1981 20123.63 35.00 6825.00
0108 8391000000-N 450 STEEL PILE POINTS 5 EA 150.00 750.00 130.9275 654.64 100.00 500.00



JUL 06, 2017 03:16 PM

42334.3.1

TIP NO

B-5159

FED AID NO STATE FUNDED
GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #101 OVER CANEY FORK ON SR-1740.

JACKSON

2:00 PM 4/ 8 020
JUN 20 2017 C203939
0.131 MI

OWLE CONSTRUCTION LLC

YOUNG & MCQUEEN GRADING CO

BUCKEYE BRIDGE LLC

INC
WHITTIER, NC BURNSVILLE, NC CANTON, NC

0109 8505000000-E 460 VERT CONC BARRIER RAIL 210.25 LF 120.00 25230.00 160.6946 33786.04 125.00 26281.25
0110 8590000000-E 876 RIP RAP, CLASS ** 55 TON 63.00 3465.00 57.5575 3165.66 52.00 2860.00

(n
0111 8608000000-E 876 RIP RAPII(2-0") 82 TON 63.00 5166.00 58.19 4771.58 8.50 697.00
0112 8622000000-E 876 GEOTEXTILE FOR DRAINAGE 152 SY 5.00 760.00 2.2078 335.59 4.00 608.00
0113 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 4800.00 4038.26 3000.00
0114 8762000000-E 430 3-0"X 1'-9"PRESTR SLABS 1,050 LF 150.00 157500.00 142.7023 149837.42 170.00 178500.00
0115 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 3200.00 600.88 1500.00

ASBESTOS ASSESSMENT

CONTRACT TOTAL TOTAL 1351021.00 TOTAL 1382015.85 TOTAL 1416028.75

ROADWAY ITEMS SUB-TOTAL 861180.50 SUB-TOTAL 867059.21 SUB-TOTAL 867358.75

STRUCTURE ITEMS SUB-TOTAL 489840.50 SUB-TOTAL 514956.64 SUB-TOTAL 548670.00
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42334.3.1 JUN 20 2017 C203939

TIP NO B-5159 0.131 MI
FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #101 OVER CANEY FORK ON SR-1740.

MOUNTAIN CREEK CONTRACTORS NHM CONSTRUCTORS, LLC
INC
CATAWBA, NC ASHEVILLE, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 72500.00 77000.00
0002 0030000000-N SP  BRG APP SUB REG TIER™ Lump Sum 10000.00 7500.00
(10+91.50 -L-)
0003 0050000000-E 226 SUPP CLEARING & GRUBBING 1 ACR 800.00 800.00 1.00 1.00
0004 0057000000-E 226 UNDERCUT EXCAVATION 300 CY 21.00 6300.00 35.00 10500.00
0005 0063000000-N SP  GRADING Lump Sum 163000.00 36000.00
0006 0106000000-E 230 BORROW EXCAVATION 6,300 CY 15.00 94500.00 14.00 88200.00
0007 0134000000-E 240 DRAINAGE DITCH EXCAVATION 695 CY 21.00 14595.00 15.00 10425.00
0008 0195000000-E 265 SELECT GRANULAR MATERIAL 300 CY 47.00 14100.00 70.00 21000.00
0009 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 500 SY 3.00 1500.00 4.00 2000.00
0010 0318000000-E 300 FND CONDIT MATL MINOR STRS 20 TON 40.00 800.00 45.00 900.00
0011 0320000000-E 300 FND CONDIT GEOTEXTILE 40 sY 3.00 120.00 4.00 160.00
0012 0335400000-E 305 24" DRAINAGE PIPE 44 LF 78.00 3432.00 65.00 2860.00
0013 0366000000-E 310 15" RC PIPE CULV Il 28 LF 55.00 1540.00 55.00 1540.00
0014 0448000000-E 310 :1*8""§ecp CULV CLASS IV 44 LF 62.00 2728.00 75.00 3300.00
0015 1099500000-E 505 SHALLOW UNDERCUT 50 CY 12.00 600.00 25.00 1250.00
0016 1099700000-E 505 CLASS IV SUBGRD STABILIZATION 80 TON 35.00 2800.00 45.00 3600.00
0017 1220000000-E 545 INCIDENTAL STONE BASE 200 TON 33.00 6600.00 45.00 9000.00
0018  1330000000-E 607 INCIDENTAL MILLING 225 SY 19.95 4488.75 45.00 10125.00
0019 1489000000-E 610 ASP CONC BASE CRS B25.0B 960 TON 100.00 96000.00 100.00 96000.00
0020 1525000000-E 610 ASP CONC SURF CRS SF9.5A 790 TON 120.00 94800.00 120.00 94800.00
0021  1575000000-E 620 ASP FOR PLANT MIX 100 TON 450.00 45000.00 450.00 45000.00
0022 2022000000-E 815 SUBDRAIN EXCAVATION 672 CY 18.00 1209.60 20.00 1344.00
0023 2026000000-E 815 GEOTEXTILE FOR SUBSURF DRNS 300 SY 3.00 900.00 5.00 1500.00
0024 2036000000-E 815 SUBDRAIN COARSE AGGREGATE 50.4 CY 70.00 3528.00 75.00 3780.00
0025 2044000000-E 815 6" PERF SUBDRN PIPE 300 LF 9.00 2700.00 9.00 2700.00
0026 2070000000-N 815 SUBDRN PIPE OUTLET 1 EA 380.00 380.00 350.00 350.00
0027 2077000000-E 815 6" OUTLET PIPE 6 LF 25.00 150.00 15.00 90.00
0028 2286000000-N 840 MASNRY DRAINAGE STRUCT 1 EA 1800.00 1800.00 1750.00 1750.00
0029 2367000000-N 840 FRAME W/2GRTS 840.29 STD 1 EA 500.00 500.00 750.00 750.00
0030  2556000000-E 846 SHOULDER BERM GUTTER 35 LF 45.00 1575.00 50.00 1750.00
0031 3030000000-E 862 STL BM GUARDRAIL 850 LF 16.75 14237.50 16.75 14237.50
0032 3045000000-E 862 SBGR SHOP CURVED 150 LF 18.00 2700.00 18.00 2700.00
0033  3150000000-N 862 ADDIT GUARDRAIL POSTS 5 EA 30.00 150.00 30.00 150.00
0034 3165000000-N SP GR ANCHOR TYPE #rsorix 1 EA 2000.00 2000.00 2000.00 2000.00
(350 TL-2)
0035 3180000000-N 862 GR ANCHOR TYPE #oentont 2 EA 1800.00 3600.00 1800.00 3600.00
(Il SHOP CURVED)
0036 3195000000-N 862 GR ANCHOR TYPE AT-1 3 EA 600.00 1800.00 600.00 1800.00

0037 3215000000-N 862 GRANCHOR TYPEII 2 EA 1600.00 3200.00 1600.00 3200.00



JUL 06, 2017 03:16 PM JACKSON 2:00 PM 6/8 020
42334.3.1 JUN 20 2017 C203939

TIP NO B-5159 0.131 MI
FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #101 OVER CANEY FORK ON SR-1740.

MOUNTAIN CREEK CONTRACTORS NHM CONSTRUCTORS, LLC
INC

CATAWBA, NC ASHEVILLE, NC

0038 3270000000-N SP GR ANCHOR TYPE 350 2 EA 2200.00 4400.00 2200.00 4400.00
0039 3628000000-E 876 RIP RAP, CLASS| 180 TON 50.00 9000.00 60.00 10800.00
0040 3649000000-E 876 RIP RAP, CLASS B 120 TON 50.00 6000.00 55.00 6600.00
0041 3656000000-E 876 GEOTEXTILE FOR DRAINGE 1,500 SY 3.00 4500.00 4.00 6000.00
0042 4025000000-E 901 &()DNTR FURN, TYPE ***SIGN 28 SF 18.83 527.24 17.60 492.80
0043 4072000000-E 903 SUPPORT, 3-LB STL U-CHAN 59 LF 5.51 325.09 5.15 303.85
0044 4102000000-N 904 SIGN ERECTION, TYPEE 4 EA 133.75 535.00 125.00 500.00
0045 4155000000-N 907 DISPOSE SIGN SYST U-CHAN 7 EA 5.35 37.45 5.00 35.00
0046 4400000000-E 1110 WORK ZONE SIGNS (STAT) 213 SF 11.45 2438.85 10.70 2279.10
0047 4405000000-E 1110 WORK ZONE SIGNS (PORT) 128 SF 9.51 1217.28 8.89 1137.92
0048 4410000000-E 1110 WORK ZONE SIGNS (BARR) 36 SF 12.04 433.44 11.25 405.00
0049 4430000000-N 1130 DRUMS 60 EA 45.00 2700.00 40.00 2400.00
0050 4435000000-N 1135 CONES 20 EA 18.00 360.00 40.00 800.00
0051 4445000000-E 1145 BARRICADES (TYPE IlI) 40 LF 27.82 1112.80 26.00 1040.00
0052 4450000000-N 1150 FLAGGER 920 HR 15.00 13800.00 20.00 18400.00
0053  4465000000-N 1160 TEMPORARY CRASH CUSHIONS 1 EA 5600.00 5600.00 7500.00 7500.00
0054 4480000000-N 1165 TMA 1 EA 36000.00 36000.00 2500.00 2500.00
0055 4485000000-E 1170 PORT CONC BARRIER 200 LF 55.00 11000.00 35.00 7000.00
0056 4516000000-N 1180 SKINNY DRUM 30 EA 35.00 1050.00 40.00 1200.00
0057 4600000000-N SP GENERIC TRAFFIC CONTROL ITEM (EA) 1 EA 50000.00 50000.00 45000.00 45000.00

TEMPORARY PORTABLE TRAFFIC SIGNAL SYSTEM

0058 4650000000-N 1251 TEMP RAISED PVMT MRKS 41 EA 12.00 492.00 12.00 492.00
0059 4795000000-E 1205 ﬁ?/) COLD APPL PLSTIC LINE TYPE ** 72 LF 24.00 1728.00 24.00 1728.00
0060 4810000000-E 1205 PAINT PVMT MARKINGS 4" 28,410 LF 0.20 5682.00 0.20 5682.00
0061 4835000000-E 1205 PAINT PVT MKG LINES 24" 20 LF 6.00 120.00 6.00 120.00
0062 4850000000-E 1205 LINE REMOVAL 4" WIDE 160 LF 2.00 320.00 2.00 320.00
0063 4870000000-E 1205 LINE REMOVAL 24" WIDE 60 LF 5.00 300.00 5.00 300.00
0064 6000000000-E 1605 TEMPORARY SILT FENCE 3,150 LF 2.25 7087.50 2.25 7087.50
0065 6006000000-E 1610 EROS CONTRL STONE CL A 180 TON 45.00 8100.00 45.00 8100.00
0066 6009000000-E 1610 EROS CONTRL STONE CL B 300 TON 45.00 13500.00 45.00 13500.00
0067 6012000000-E 1610 SEDIMENT CONTROL STONE 370 TON 45.00 16650.00 45.00 16650.00
0068 6015000000-E 1615 TEMPORARY MULCHING 3.2 ACR 1400.00 4480.00 1400.00 4480.00
0069 6018000000-E 1620 SEED FOR TEMP SEEDING 200 LB 2.00 400.00 2.00 400.00
0070 6021000000-E 1620 FERT FOR TEMP SEEDING 2 TON 900.00 1800.00 900.00 1800.00
0071 6024000000-E 1622 TEMPORARY SLOPE DRAINS 240 LF 12.00 2880.00 15.00 3600.00
0072 6029000000-E SP SAFETY FENCE 400 LF 2.00 800.00 2.00 800.00
0073 6030000000-E 1630 SILT EXCAVATION 560 CY 12.00 6720.00 25.00 14000.00
0074 6036000000-E 1631 MATTING FOR EROS CONTROL 7,500 SY 2.00 15000.00 2.00 15000.00

0075 6037000000-E SP COIR FIBER MAT 250 SY 6.00 1500.00 6.00 1500.00



JUL 06, 2017 03:16 PM
42334.3.1

TIP NO B-5159

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #101 OVER CANEY FORK ON SR-1740.

JACKSON

MOUNTAIN CREEK CONTRACTORS

NHM CONSTRUCTORS, LLC

INC
CATAWBA, NC ASHEVILLE, NC

0076 6042000000-E 1632 1/4" HARDWARE CLOTH 675 LF 6.00 4050.00 6.00 4050.00
0077 6070000000-N 1639 SPECIAL STILLING BASINS 6 EA 375.00 2250.00 500.00 3000.00
0078 6071010000-E SP  WATTLE 300 LF 5.50 1650.00 5.50 1650.00
0079 6071014000-E SP COIR FIBER WATTLE BARRIER 120 LF 10.00 1200.00 10.00 1200.00
0080 6071020000-E SP POLYACRYLAMIDE (PAM) 125 LB 10.00 1250.00 10.00 1250.00
0081 6071030000-E 1640 COIR FIBER BAFFLE 200 LF 7.00 1400.00 7.00 1400.00
0082 6071050000-E SP a lS/;I‘;\/IMER 2 EA 1250.00 2500.00 600.00 1200.00
0083 6084000000-E 1660 SEEDING AND MULCHING 3.2 ACR 1900.00 6080.00 1900.00 6080.00
0084 6087000000-E 1660 MOWING 1.6 ACR 400.00 640.00 400.00 640.00
0085 6090000000-E 1661 SEED FOR REPAIR SEEDING 50 LB 3.00 150.00 3.00 150.00
0086 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 TON 900.00 225.00 900.00 225.00
0087 6096000000-E 1662 SEED FOR SUPP SEEDING 75 LB 3.00 225.00 3.00 225.00
0088 6108000000-E 1665 FERTILIZER TOPDRESSING 2.25 TON 900.00 2025.00 900.00 2025.00
0089 6114500000-N 1667 SPECIALIZED HAND MOWING 10 MHR 40.00 400.00 40.00 400.00
0090 6117000000-N SP RESPONSE FOR EROS CONTROL 18 EA 100.00 1800.00 100.00 1800.00
0091 6123000000-E 1670 REFORESTATION 0.1 ACR 5000.00 500.00 5000.00 500.00
0092 6132000000-N SP GENERIC EROSION CONTROL ITEM (EA) 3 EA 900.00 2700.00 600.00 1800.00

CONCRETE WASHOUT STRUCTURE

STRUCTURE ITEMS
0093 8017000000-N SP CM&R TEMP ACCESS #*ikikix Lump Sum 75000.00 100000.00

(10+91.50 -L-)
0094 8035000000-N 402 REMV EXIST STR ¥tk Lump Sum 30000.00 135000.00

(10+91.50 -L-)
0095 8096000000-E 450 PILE EXCAVATION IN SOIL 115 LF 350.00 40250.00 300.00 34500.00
0096 8097000000-E 450 PILE EXCAVATION NOT IN SOIL 25 LF 350.00 8750.00 400.00 10000.00
0097 8105520000-E 411 3'-0"DRILLD PIER IN SOIL 13.75 LF 1100.00 15125.00 1550.00 21312.50
0098 8105620000-E 411 3'-0"DRILLD PIER NO SOIL 23 LF 1100.00 25300.00 1550.00 35650.00
0099 8111200000-E 411 PERM STL CASING FOR 3' PIER 15.69 LF 15.00 235.35 168.00 2635.92
0100 8115000000-N 411 CSL TESTING 1 EA 2450.00 2450.00 3000.00 3000.00
0101 8121000000-N 412 UNCL STR EXCAYV STA *¥xxx Lump Sum 20000.00 30000.00

(10+91.50 -L-)
0102 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 55.1 CY 800.00 44080.00 1200.00 66120.00
0103 8210000000-N 422 BRG APPR SLAB #*tikkikix Lump Sum 21000.00 30000.00

(10+91.50 -L-)
0104 8217000000-E 425 REINF STEEL (BRIDGE) 10,924 LB 1.00 10924.00 2.00 21848.00
0105 8238000000-E 425 SPIRAL COL REINF STL BRG 774 LB 1.50 1161.00 2.50 1935.00
0106 8328200000-E SP PILE DRV EQUIP SETUP ** STEEL PILES 10 EA 500.00 5000.00 2300.00 23000.00

(HP 12 X 53)
0107 8364000000-E 450 HP12X53 PILES 195 LF 80.00 15600.00 45.00 8775.00
0108 8391000000-N 450 STEEL PILE POINTS 5 EA 115.00 575.00 120.00 600.00
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42334.3.1

TIP NO

B-5159

FED AID NO STATE FUNDED
GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #101 OVER CANEY FORK ON SR-1740.

JACKSON

2:00 PM 8/ 8 020
JUN 20 2017 C203939
0.131 MI

MOUNTAIN CREEK CONTRACTORS

NHM CONSTRUCTORS, LLC

INC
CATAWBA, NC ASHEVILLE, NC
0109 8505000000-E 460 VERT CONC BARRIER RAIL 210.25 LF 85.00 17871.25 150.00 31537.50
0110 8590000000-E 876 RIP RAP, CLASS ** 55 TON 50.00 2750.00 55.00 3025.00
an
0111 8608000000-E 876 RIP RAP Il (2'-0") 82 TON 50.00 4100.00 1.00 82.00
0112 8622000000-E 876 GEOTEXTILE FOR DRAINAGE 152 SY 3.00 456.00 4.50 684.00
0113 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 10000.00 5000.00
0114 8762000000-E 430 3-0"X 1'-9"PRESTR SLABS 1,050 LF 175.00 183750.00 190.00 199500.00
0115 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 5000.00 1000.00
ASBESTOS ASSESSMENT
CONTRACT TOTAL TOTAL 1483653.10 TOTAL 1570015.59
ROADWAY ITEMS SUB-TOTAL 944275.50 SUB-TOTAL 804810.67
STRUCTURE ITEMS SUB-TOTAL 539377.60 SUB-TOTAL 765204.92
BIDDERS IN ORDER CONTRACT TOTAL
OWLE CONSTRUCTION LLC 1 1351021.00
YOUNG & MCQUEEN GRADING CO INC 2 1382015.85
BUCKEYE BRIDGE LLC 3 1416028.75
MOUNTAIN CREEK CONTRACTORS INC 4 1483653.10
NHM CONSTRUCTORS, LLC 5 1570015.59



JUL 06, 2017 03:16 PM

2018CPT.14.01.10751.1, 2018CPT.14.01.20451.1, 2018CPT.14.01.20751.1, 2018CPT.14.01.20881.1

TIP NO

FED AID NO STATE FUNDED
MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.
1 SECTION OF NC-9, 2 SECTIONS OF US-176, AND 18 SECTIONS OF SECONDARY ROADS.

POLK, HENDERSON, TRANSYLVANIA 2:00 PM 1/ 2 021

JUN 20 2017 C204031

36.520 MI

ROGERS GROUP INC

NASHVILLE, TN

HARRISON CONSTRUCTION
COMPANY DIVISION OF
APAC-ATLANTIC INC
KNOXVILLE, TN

0001
0002

0003
0004
0005

0006
0007
0008
0009
0010
0011

0012

0013

0014

0015
0016
0017
0018
0019
0020
0021
0022
0023
0024
0025
0026
0027
0028
0029
0030
0031

0032
0033

0000100000-N
0000960000-E

1220000000-E
1245000000-E
1297000000-E

1330000000-E
1519000000-E
1525000000-E
1575000000-E
1704000000-E
1880000000-E

1881000000-E

1881000000-E

1881000000-E

2605000000-N
2830000000-N
2845000000-N
4413000000-E
4457000000-N
4685000000-E
4695000000-E
4702000000-E
4705000000-E
4710000000-E
4721000000-E
4725000000-E
4810000000-E
4820000000-E
4835000000-E
4845000000-N
4890000000-E

4905000000-N
7444000000-E

800
SP

545
SP
607

607
610
610
620
SP
SP

SP

SP

SP

848
858
858
SP
SP
1205
1205
1205
1205
1205
1205
1205
1205
1205
1205
1205
SP

1253
1725

ROADWAY ITEMS

MOBILIZATION

GENERIC MISCELLANEOUS ITEM (SY)
STAMPED AND STAINED ASPHALT CROSSWALKS
INCIDENTAL STONE BASE

SHOULDER RECONSTRUCTION
MILL ASP PVMT **+' DTH
(1-1/2")

INCIDENTAL MILLING

ASP CONC SURF CRS S9.58
ASP CONC SURF CRS SF9.5A
ASP FOR PLANT MIX
PATCHING EXIST PAVEMENT

GENERIC PAVING ITEM (TON)
ASPHALT CONC WEDGE COURSE, TYPE I19. 0B
GENERIC PAVING ITEM (LF)

8" MILLED RUMBLE STRIPS (ASPHALT CONCRETE)
GENERIC PAVING ITEM (LF)

MILLED RUMBLE STRIPS, ASPHALT CONCRETE
(CENTERLINE)

GENERIC PAVING ITEM (LF)

REMOVE AND REPLACE ASPHALT CURB
CONCRETE CURB RAMP

ADJ MANHOLES

ADJ METER OR VALVE BOXES
WORK ZONE ADV/GEN WARN SIGN
TEMP TRAFFIC CONTROL (SP)
THERMO PVT MKG LINES 4"90
THERMO PVT MKG LINES 8"90 MILS
12"WIDE THERMO 120 MILS
THERMO LINES 16" 120MILS
24"WIDE THERMO 120 MILS
THERMO PVT MKG CHARACTER 120
THERMO PVT SYMBOL 90MILS
PAINT PVMT MARKINGS 4"

PAINT PVMT MARKINGS 8"

PAINT PVT MKG LINES 24"

PAINT PVT MKG SYMBOL

GENERIC PAVEMENT MARKING ITEM (LF)
THERMOPLASTIC PAVEMENT MARKING LINES (4", 50MILS)
SNOWPLB PVMT MRKER

INDUCTIVE LOOP SAWCUT

Lump Sum
250

SY

1,500 TON
17.86 SMI

23,400

6,059

SY

SY

15,001 TON
30,286 TON
2,944 TON
16,821 TON
300 TON

83,741

2,087

7,200

19

3

29

4,674
Lump Sum
3,000

400

3,420

150

1,020

16

50
1,097,210
700

22

12
207,200

1,057
3,338

LF

LF

LF

EA
EA
EA
SF

LF
LF
LF
LF
LF
EA
EA
LF
LF
LF
EA
LF

EA
LF

321000.00

190.00 47500.00
35.00 52500.00
4900.00 87514.00
2.85 66690.00
12.50 75737.50
57.00 855057.00
56.00 1696016.00
400.00 1177600.00
110.00 1850310.00
65.00 19500.00
0.15 12561.15
0.60 1252.20
11.00 79200.00
1900.00 36100.00
1500.00 4500.00
800.00 23200.00
9.50 44403.00
225000.00

0.58 1740.00
1.30 520.00
2.50 8550.00
7.00 1050.00
9.00 9180.00
125.00 2000.00
100.00 5000.00
0.09 98748.90
0.16 112.00
3.00 66.00
50.00 600.00
0.43 89096.00
25.40 26847.80
8.65 28873.70

350000.00

170.00 42500.00
35.00 52500.00
4900.00 87514.00
3.25 76050.00
11.50 69678.50
42.25 633792.25
43.50 1317441.00
525.00 1545600.00
119.50 2010109.50
100.00 30000.00
0.09 7536.69
0.15 313.05
10.00 72000.00
2600.00 49400.00
1500.00 4500.00
800.00 23200.00
10.00 46740.00
350000.00

0.58 1740.00
1.30 520.00
2.50 8550.00
7.00 1050.00
9.00 9180.00
125.00 2000.00
100.00 5000.00
0.09 98748.90
0.16 112.00
3.00 66.00
50.00 600.00
0.43 89096.00
28.00 29596.00
10.06 33580.28



JUL 06, 2017 03:16 PM
2018CPT.14.01.10751.1, 2018CPT.14.01.20451.1, 2018CPT.14.01.20751.1, 2018CPT.14.01.20881.1

TIP NO

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

1 SECTION OF NC-9, 2 SECTIONS OF US-176, AND 18 SECTIONS OF SECONDARY ROADS.

POLK, HENDERSON, TRANSYLVANIA

2:00 PM
JUN 20 2017

36.520 MI

2/ 2

021
C204031

CONTRACT TOTAL

ROADWAY ITEMS

BIDDERS IN ORDER

ROGERS GROUP INC

HARRISON CONSTRUCTION COMPANY DIVISION OF
APAC-ATLANTIC INC

TOTAL 6948025.25

SUB-TOTAL 6948025.25
CONTRACT TOTAL

6948025.25

7048714.17

TOTAL

SUB-TOTAL

7048714.17

7048714.17



JUL 06, 2017 03:16 PM MACON 2:00 PM 1/1 022
2018CPT.14.03.10561.1, 2018CPT.14.03.20561.1 JUN 20 2017 C204034

TIP NO 16.230 Ml
FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

2 SECTIONS OF US-64 & RAMPS AND 2 SECTIONS OF SECONDARY RDS.

HARRISON CONSTRUCTION
COMPANY DIVISION OF
APAC-ATLANTIC INC
KNOXVILLE, TN

ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION Lump Sum 300000.00
0002 1245000000-E SP SHOULDER RECONSTRUCTION 44.94 SMI 6500.00 292110.00
0003 1308000000-E 607 MILLN ASPHALT PVMT ¥kt _ sokekokok 2,559 SY 18.00 46062.00
(0" TO 1-1/2")
0004 1519000000-E 610 ASP CONC SURF CRS S9.5B 40,753 TON 67.00 2730451.00
0005 1525000000-E 610 ASP CONC SURF CRS SF9.5A 9,113 TON 70.00 637910.00
0006 1525100000-E SP ASP CONC SURF CRS SF9.5A LEVEL 200 TON 73.00 14600.00
0007 1575000000-E 620 ASP FOR PLANT MIX 3,072 TON 550.00 1689600.00
0008 1704000000-E SP PATCHING EXIST PAVEMENT 892 TON 160.00 142720.00
0009 1880000000-E SP GENERIC PAVING ITEM (TON) 100 TON 105.00 10500.00
ASPHALT CONCRETE WEDGE COURSE, TYPE 119.0B
0010 1880000000-E SP GENERIC PAVING ITEM (TON) 900 TON 97.00 87300.00
ASPHALT FOR PAVEMENT INTER- LAYER
0011 2738000000-E SP GENERIC PAVING ITEM (SY) 78,466 SY 4.15 325633.90
PAVEMENT INTERLAYER (HIGH STRENGTH)
0012 2738000000-E SP GENERIC PAVING ITEM (SY) 78,466 SY 6.30 494335.80
PAVEMENT INTERLAYER (REGULAR)
0013 4413000000-E SP WORK ZONE ADV/GEN WARN SIGN 2,505 SF 13.40 33567.00
0014 4457000000-N SP TEMP TRAFFIC CONTROL (SP) Lump Sum 182000.00
0015 4695000000-E 1205 THERMO PVT MKG LINES 8"90 MILS 2,136 LF 2.15 4592.40
0016 4710000000-E 1205 24"WIDE THERMO 120 MILS 608 LF 11.50 6992.00
0017 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 67 EA 152.00 10184.00
0018 4810000000-E 1205 PAINT PVMT MARKINGS 4" 745,892 LF 0.16 119342.72
0019 4820000000-E 1205 PAINT PVMT MARKINGS 8" 2,136 LF 0.55 1174.80
0020 4835000000-E 1205 PAINT PVT MKG LINES 24" 653 LF 5.25 3428.25
0021 4845000000-N 1205 PAINT PVT MKG SYMBOL 67 EA 65.00 4355.00
0022 4890000000-E SP GENERIC PAVEMENT MARKING ITEM (LF) 147,822 LF 0.55 81302.10
THERMOPLASTIC PAVEMENT MARKING LINES (4", 50MILS)
0023 4905000000-N 1253 SNOWPLB PVMT MRKER 1,122 EA 22.25 24964.50
0024 7444000000-E 1725 INDUCTIVE LOOP SAWCUT 528 LF 9.25 4884.00
0025 7456000000-E 1726 LEAD-IN CABLE(***¥¥¥xx) 240 LF 3.00 720.00
(14-2)
CONTRACT TOTAL TOTAL 7248729.47
ROADWAY ITEMS SUB-TOTAL 7248729.47
BIDDERS IN ORDER CONTRACT TOTAL
HARRISON CONSTRUCTION COMPANY DIVISION OF 1 7248729.47

APAC-ATLANTIC INC



JUL 06, 2017 03:16 PM

2018CPT.14.07.10201.1, 2018CPT.14.07.20201.1, 2018CPT.14.07.20221.1

TIP NO

FED AID NO STATE FUNDED
MILLING, JOINT REPAIR, RESURFACING & SHLDR RECONSTRUCTION.
1 SECTION OF US-19/74 AND 3 SECTIONS OF SECONDARY ROADS.

CHEROKEE, CLAY

2:00 PM
JUN 20 2017

13.740 MI

1/1

023
C204036

HARRISON CONSTRUCTION COLWELL CONSTRUCTION CO INC

COMPANY DIVISION OF
APAC-ATLANTIC INC
KNOXVILLE, TN

BLAIRSVILLE, GA

COLDITZ TRUCKING INC.

BLAIRSVILLE, GA

0001
0002
0003

0004

0005
0006
0007
0008
0009
0010
0011

0012
0013
0014
0015
0016
0017
0018
0019

0020
0021
0022

0023

0000100000-N
1245000000-E
1297000000-E

1308000000-E

1330000000-E
1519000000-E
1525000000-E
1525100000-E
1575000000-E
1704000000-E
1880000000-E

4413000000-E
4457000000-N
4710000000-E
4725000000-E
4810000000-E
4835000000-E
4845000000-N
4890000000-E

4905000000-N
7444000000-E
7456000000-E

8867000000-E

800
SP
607

607

607
610
610
SP
620
SP
SP

SP
SP
1205
1205
1205
1205
1205
SP

1253
1725
1726

SP

ROADWAY ITEMS

MOBILIZATION
SHOULDER RECONSTRUCTION
MILL ASP PVMT **+" DTH

(1-1/27)

MILLN ASPHALT PVMT e - ke

(0" TO 1-1/2")

INCIDENTAL MILLING

ASP CONC SURF CRS S9.5B

ASP CONC SURF CRS SF9.5A

ASP CONC SURF CRS SF9.5A LEVEL
ASP FOR PLANT MIX

PATCHING EXIST PAVEMENT

GENERIC PAVING ITEM (TON)
ASPHALT CONC WEDGE COURSE, TYPE 119.0B
WORK ZONE ADV/GEN WARN SIGN

TEMP TRAFFIC CONTROL (SP)

24"WIDE THERMO 120 MILS

THERMO PVT SYMBOL 90MILS

PAINT PVMT MARKINGS 4"

PAINT PVT MKG LINES 24"

PAINT PVT MKG SYMBOL

GENERIC PAVEMENT MARKING ITEM (LF)
THERMOPLASTIC PAVEMENT MARK- INGS, (4", 50MIL)
SNOWPLB PVMT MRKER

INDUCTIVE LOOP SAWCUT

LEAD-IN CABLE(****++*x)

(14-2)

GENERIC STRUCTURE ITEM (LF)

ASPHALT PLUG JOINT REPAIR/ REPLACEMENT (18" TO 24"

WIDE, W / PLATE)

CONTRACT TOTAL

ROADWAY ITEMS

BIDDERS IN ORDER

HARRISON CONSTRUCTION COMPANY DIVISION OF
APAC-ATLANTIC INC
COLWELL CONSTRUCTION CO INC

COLDITZ TRUCKING INC.

Lump Sum 92500.00
40.62 SMI 5895.00 239454.90
185,012 SY 1.50 277518.00
3,200 SY 4.15 13280.00
600 SY 11.25 6750.00
40,770 TON 32.50 1325025.00
5,918 TON 44.00 260392.00
1,438 TON 47.00 67586.00
2,933 TON 575.00 1686475.00
875 TON 112.00 98000.00
100 TON 89.00 8900.00
2,274 SF 13.60 30926.40
Lump Sum 75000.00
400 LF 11.75 4700.00

73 EA 147.50 10767.50
505,443 LF 0.16 80870.88
140 LF 6.50 910.00

39 EA 62.50 2437.50
197,077 LF 0.52 102480.04
640 EA 22.75 14560.00
700 LF 11.25 7875.00
300 LF 3.00 900.00
372 LF 125.00 46500.00
TOTAL 4453808.22

SUB-TOTAL 4453808.22

CONTRACT TOTAL

1 4453808.22

2 6344516.49

3 7490421.34

3923.14
1.68

2.40

11.00
67.93
67.68
67.80
571.57
125.00
105.40

15.61

14.75
159.83
0.14
6.15
86.06
1.23

61.47
10.44
4.19

170.21

TOTAL

SUB-TOTAL

233120.22
159357.95
310820.16

7680.00

6600.00
2769506.10
400530.24
97496.40
1676414.81
109375.00
10540.00

35497.14
81402.89
5900.00
11667.59
70762.02
861.00
3356.34
242404.71

39340.80
7308.00
1257.00

63318.12

6344516.49

6344516.49

5893.51
6.15

6.80

18.70
87.50
92.30
100.70
436.56
108.15
127.34

12.70

11.75
147.50
0.16
6.50
62.50
0.52

28.75
11.25
3.00

125.00

TOTAL

SUB-TOTAL

48000.00
239394.38
1137823.80

21760.00

11220.00
3567375.00
546231.40
144806.60
1280430.48
94631.25
12734.00

28879.80
81293.71
4700.00
10767.50
80870.88
910.00
2437.50
102480.04

18400.00
7875.00
900.00

46500.00

7490421.34

7490421.34



JUL 06, 2017 03:16 PM

17BP.9.R.73

TIP NO

FED AID NO STATE FUNDED

EXPRESS DESIGN BUILD.

REPLACEMENT OF 3 BRIDGES IN DAVIDSON COUNTY AND 2 BRIDGES IN DAVIE COUNTY.

DAVIE, DAVIDSON

2:00 PM 1/ 6 024
JUN 20 2017 C204004
0.583 MI

R.E. BURNS & SONS CO., INC.

STATESVILLE, NC

SMITH-ROWE, LLC

MOUNT AIRY, NC

APPLE TUCK & ASSOCIATES, INC.

RUTHERFORDTON, NC

0001
0002

0003

0004

0005

0006

0007

0008

0009

0010

0011

0012

0013

0014

0015

0016

0017

0018

0019

0020

0000100000-N
0000900000-N

0000915000-N

0000915000-N

0000930000-E

0000930000-E

0000930000-E

0000915000-N

0000915000-N

0000930000-E

0000930000-E

0000930000-E

0000930000-E

0000930000-E

0000900000-N

0000915000-N

0000915000-N

0000930000-E

0000930000-E

0000930000-E

800
SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

ROADWAY ITEMS

MOBILIZATION

GENERIC MISCELLANEOUS ITEM (LS)

DESIGN & CONSTRUCTION OF BRIDGE

GENERIC MISCELLANEOUS ITEM (EA)

END BENTS STRUCTURE # 280055

GENERIC MISCELLANEOUS ITEM (EA)

RIGHT OF WAY ACQUISITION

GENERIC MISCELLANEOUS ITEM (LF)

AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
280055

GENERIC MISCELLANEOUS ITEM (LF)

AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
280055

GENERIC MISCELLANEOUS ITEM (LF)

BRIDGE LENGTH STRUCTURE #280055

GENERIC MISCELLANEOUS ITEM (EA)

END BENTS STRUCTURE # 280031

GENERIC MISCELLANEOUS ITEM (EA)

INTERIOR BENT CAPS STRUCTURE #280031

GENERIC MISCELLANEOUS ITEM (LF)

AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
280031

GENERIC MISCELLANEOUS ITEM (LF)

AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
280031

GENERIC MISCELLANEOUS ITEM (LF)

AVE FOUNDATION LENGTH AT INT- ERIOR BENT #1
STRUCTURE 280031

GENERIC MISCELLANEOUS ITEM (LF)

AVE FOUNDATION LENGTH AT INT- ERIOR BENT #2
STRUCTURE 280031

GENERIC MISCELLANEOUS ITEM (LF)

BRIDGE LENGTH STRUCTURE #280031

GENERIC MISCELLANEOUS ITEM (LS)

ALTERNATE LUMP SUM BID FOR BRIDGE #280031
GENERIC MISCELLANEOUS ITEM (EA)

END BENTS STRUCTURE # 280082

GENERIC MISCELLANEOUS ITEM (EA)

INTERIOR BENT CAPS STRUCTURE #280082

GENERIC MISCELLANEOUS ITEM (LF)

AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
280082

GENERIC MISCELLANEOUS ITEM (LF)

AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
280082

GENERIC MISCELLANEOUS ITEM (LF)

AVE FOUNDATION LENGTH AT INT- ERIOR BENT #1
STRUCTURE 280082

Lump Sum
Lump Sum

2
10

15

15

100

10

20

30

30

170

Lump Sum
2

1

10

10

30

EA

EA

LF

LF

LF

EA

EA

LF

LF

LF

LF

LF

EA

EA

LF

LF

LF

52250.00

4000.00

1.00

1.00

4800.00

69750.00

69750.00

4100.00

570.00

1.00

1.00

3025.00

53100.00

53100.00

4400.00

4500.00

1.00

340000.00
2196360.00

104500.00

40000.00

15.00

15.00

480000.00

139500.00

139500.00

41000.00

11400.00

30.00

30.00

514250.00

106200.00

53100.00

44000.00

45000.00

30.00

347000.00

3052757.97

33771.54 67543.08
7533.00 75330.00
462.27 6934.05
462.27 6934.05
4112.80 411280.00
22254.78 44509.56
22087.63 44175.26
600.01 6000.10
393.40 7868.00
2457.61 73728.30
2399.20 71976.00
2774.28 471627.60
23895.09 47790.18
32173.67 32173.67
600.01 6000.10
600.01 6000.10
3347.44 100423.20

350000.00

1250000.00

35000.00 70000.00
5000.00 50000.00
350.00 5250.00
350.00 5250.00
3250.00 325000.00
1400000.00



JUL 06, 2017 03:16 PM DAVIE, DAVIDSON 2:00 PM 2/ 6 024
17BP.9.R.73 JUN 20 2017 C204004

TIP NO 0.583 MI
FED AID NO STATE FUNDED

EXPRESS DESIGN BUILD.

REPLACEMENT OF 3 BRIDGES IN DAVIDSON COUNTY AND 2 BRIDGES IN DAVIE COUNTY.

R.E. BURNS & SONS CO., INC. SMITH-ROWE, LLC APPLE TUCK & ASSOCIATES, INC.

STATESVILLE, NC MOUNT AIRY, NC RUTHERFORDTON, NC

0021 0000930000-E SP GENERIC MISCELLANEOUS ITEM (LF) 140 LF 4015.00 562100.00 3693.47 517085.80
BRIDGE LENGTH STRUCTURE #280082

0022 0000900000-N SP  GENERIC MISCELLANEOUS ITEM (LS) Lump Sum 1400000.00
ALTERNATE LUMP SUM BID FOR BRIDGE #280082

0023 0000915000-N SP  GENERIC MISCELLANEOUS ITEM (EA) 2 EA 25565.00 51130.00 18782.64 37565.28
END BENTS STRUCTURE # 290050

0024 0000915000-N SP GENERIC MISCELLANEOUS ITEM (EA) 2 EA 25565.00 51130.00 24024.33 48048.66
INTERIOR BENT CAPS STRUCTURE #290050

0025 0000930000-E SP GENERIC MISCELLANEOUS ITEM (LF) 35 LF 1.00 35.00 217.75 7621.25
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
290050

0026 0000930000-E SP GENERIC MISCELLANEOUS ITEM (LF) 40 LF 1.00 40.00 207.21 8288.40
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
290050

0027 0000930000-E SP GENERIC MISCELLANEOUS ITEM (LF) 50 LF 3750.00 187500.00 1852.43 92621.50
AVE FOUNDATION LENGTH AT INT- ERIOR BENT #1
STRUCTURE 290050

0028 0000930000-E SP GENERIC MISCELLANEOUS ITEM (LF) 50 LF 3750.00 187500.00 1875.67 93783.50
AVE FOUNDATION LENGTH AT INT- ERIOR BENT #2
STRUCTURE 290050

0029 0000930000-E SP GENERIC MISCELLANEOUS ITEM (LF) 165 LF 2320.00 382800.00 1927.92 318106.80
BRIDGE LENGTH STRUCTURE #290050

0030 0000900000-N SP  GENERIC MISCELLANEOUS ITEM (LS) Lump Sum 1350000.00
ALTERNATE LUMP SUM BID FOR BRIDGE #290050

0031 0000915000-N SP  GENERIC MISCELLANEOUS ITEM (EA) 2 EA 26225.00 52450.00 23559.45 47118.90
END BENTS STRUCTURE # 290078

0032 0000915000-N SP  GENERIC MISCELLANEOUS ITEM (EA) 2 EA 26225.00 52450.00 24041.39 48082.78
INTERIOR BENT CAPS STRUCTURE #290078

0033 0000930000-E SP GENERIC MISCELLANEOUS ITEM (LF) 40 LF 1.00 40.00 206.06 8242.40
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
290078

0034 0000930000-E SP GENERIC MISCELLANEOUS ITEM (LF) 45 LF 1.00 45.00 197.96 8908.20
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
290078

0035 0000930000-E SP GENERIC MISCELLANEOUS ITEM (LF) 55 LF 3675.00 202125.00 1947.22 107097.10
AVE FOUNDATION LENGTH AT INT- ERIOR BENT #1
STRUCTURE 290078

0036 0000930000-E SP GENERIC MISCELLANEOUS ITEM (LF) 55 LF 3675.00 202125.00 2057.07 113138.85
AVE FOUNDATION LENGTH AT INT- ERIOR BENT #2
STRUCTURE 290078

0037 0000930000-E SP GENERIC MISCELLANEOUS ITEM (LF) 230 LF 2745.00 631350.00 2635.91 606259.30
BRIDGE LENGTH STRUCTURE #290078

0038 0000900000-N SP  GENERIC MISCELLANEOUS ITEM (LS) Lump Sum 1450000.00
ALTERNATE LUMP SUM BID FOR BRIDGE #290078

CONTRACT TOTAL TOTAL 6817750.00 TOTAL 6942019.94 TOTAL 7655500.00



JUL 06, 2017 03:16 PM DAVIE, DAVIDSON 2:00 PM 3/6 024
17BP.9.R.73 JUN 20 2017 C204004

TIP NO 0.583 MI
FED AID NO STATE FUNDED

EXPRESS DESIGN BUILD.
REPLACEMENT OF 3 BRIDGES IN DAVIDSON COUNTY AND 2 BRIDGES IN DAVIE COUNTY.

ROADWAY ITEMS SUB-TOTAL 6817750.00 SUB-TOTAL 6942019.94 SUB-TOTAL 7655500.00



JUL 06, 2017 03:16 PM

17BP.9.R.73

TIP NO

FED AID NO STATE FUNDED

EXPRESS DESIGN BUILD.

REPLACEMENT OF 3 BRIDGES IN DAVIDSON COUNTY AND 2 BRIDGES IN DAVIE COUNTY.

DAVIE, DAVIDSON

2:00 PM 4/ 6 024
JUN 20 2017 C204004
0.583 MI

CROWDER CONSTRUCTION
COMPANY

CHARLOTTE, NC

BLYTHE DEVELOPMENT CO.

CHARLOTTE, NC

0001
0002

0003

0004

0005

0006

0007

0008

0009

0010

0011

0012

0013

0014

0015

0016

0017

0018

0019

0020

0000100000-N
0000900000-N

0000915000-N

0000915000-N

0000930000-E

0000930000-E

0000930000-E

0000915000-N

0000915000-N

0000930000-E

0000930000-E

0000930000-E

0000930000-E

0000930000-E

0000900000-N

0000915000-N

0000915000-N

0000930000-E

0000930000-E

0000930000-E

800
SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

ROADWAY ITEMS

MOBILIZATION

GENERIC MISCELLANEOUS ITEM (LS)

DESIGN & CONSTRUCTION OF BRIDGE

GENERIC MISCELLANEOUS ITEM (EA)

END BENTS STRUCTURE # 280055

GENERIC MISCELLANEOUS ITEM (EA)

RIGHT OF WAY ACQUISITION

GENERIC MISCELLANEOUS ITEM (LF)

AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
280055

GENERIC MISCELLANEOUS ITEM (LF)

AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
280055

GENERIC MISCELLANEOUS ITEM (LF)

BRIDGE LENGTH STRUCTURE #280055

GENERIC MISCELLANEOUS ITEM (EA)

END BENTS STRUCTURE # 280031

GENERIC MISCELLANEOUS ITEM (EA)

INTERIOR BENT CAPS STRUCTURE #280031

GENERIC MISCELLANEOUS ITEM (LF)

AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
280031

GENERIC MISCELLANEOUS ITEM (LF)

AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
280031

GENERIC MISCELLANEOUS ITEM (LF)

AVE FOUNDATION LENGTH AT INT- ERIOR BENT #1
STRUCTURE 280031

GENERIC MISCELLANEOUS ITEM (LF)

AVE FOUNDATION LENGTH AT INT- ERIOR BENT #2
STRUCTURE 280031

GENERIC MISCELLANEOUS ITEM (LF)

BRIDGE LENGTH STRUCTURE #280031

GENERIC MISCELLANEOUS ITEM (LS)

ALTERNATE LUMP SUM BID FOR BRIDGE #280031
GENERIC MISCELLANEOUS ITEM (EA)

END BENTS STRUCTURE # 280082

GENERIC MISCELLANEOUS ITEM (EA)

INTERIOR BENT CAPS STRUCTURE #280082

GENERIC MISCELLANEOUS ITEM (LF)

AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
280082

GENERIC MISCELLANEOUS ITEM (LF)

AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
280082

GENERIC MISCELLANEOUS ITEM (LF)

AVE FOUNDATION LENGTH AT INT- ERIOR BENT #1
STRUCTURE 280082

Lump Sum
Lump Sum

2
10

15

15

100

10

20

30

30

170

Lump Sum
2

1

10

10

30

EA

EA

LF

LF

LF

EA

EA

LF

LF

LF

LF

LF

EA

EA

LF

LF

LF

425000.00

3540385.00

35000.00 70000.00
4000.00 40000.00
600.00 9000.00
550.00 8250.00
4700.00 470000.00
1022500.00

25000.00 50000.00
40000.00 40000.00
700.00 7000.00
700.00 7000.00
6200.00 186000.00

550000.00

4500000.00

50000.00 100000.00
5000.00 50000.00
5300.00 79500.00
5300.00 79500.00
6500.00 650000.00
50000.00 100000.00
88000.00 176000.00
6600.00 66000.00
4500.00 90000.00
2900.00 87000.00
1200.00 36000.00
3600.00 612000.00
55000.00 110000.00
198000.00 198000.00
7800.00 78000.00
7800.00 78000.00
4500.00 135000.00



JUL 06, 2017 03:16 PM

17BP.9.R.73

TIP NO

FED AID NO STATE FUNDED

EXPRESS DESIGN BUILD.

REPLACEMENT OF 3 BRIDGES IN DAVIDSON COUNTY AND 2 BRIDGES IN DAVIE COUNTY.

DAVIE, DAVIDSON

2:00 PM 5/ 6 024
JUN 20 2017 C204004
0.583 MI

CROWDER CONSTRUCTION
COMPANY

CHARLOTTE, NC

BLYTHE DEVELOPMENT CO.

CHARLOTTE, NC

0021

0022

0023

0024

0025

0026

0027

0028

0029

0030

0031

0032

0033

0034

0035

0036

0037

0038

0000930000-E

0000900000-N

0000915000-N

0000915000-N

0000930000-E

0000930000-E

0000930000-E

0000930000-E

0000930000-E

0000900000-N

0000915000-N

0000915000-N

0000930000-E

0000930000-E

0000930000-E

0000930000-E

0000930000-E

0000900000-N

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

GENERIC MISCELLANEOUS ITEM (LF)

BRIDGE LENGTH STRUCTURE #280082

GENERIC MISCELLANEOUS ITEM (LS)

ALTERNATE LUMP SUM BID FOR BRIDGE #280082
GENERIC MISCELLANEOUS ITEM (EA)

END BENTS STRUCTURE # 290050

GENERIC MISCELLANEOUS ITEM (EA)

INTERIOR BENT CAPS STRUCTURE #290050
GENERIC MISCELLANEOUS ITEM (LF)

AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
290050

GENERIC MISCELLANEOUS ITEM (LF)

AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
290050

GENERIC MISCELLANEOUS ITEM (LF)

AVE FOUNDATION LENGTH AT INT- ERIOR BENT #1
STRUCTURE 290050

GENERIC MISCELLANEOUS ITEM (LF)

AVE FOUNDATION LENGTH AT INT- ERIOR BENT #2
STRUCTURE 290050

GENERIC MISCELLANEOUS ITEM (LF)

BRIDGE LENGTH STRUCTURE #290050

GENERIC MISCELLANEOUS ITEM (LS)

ALTERNATE LUMP SUM BID FOR BRIDGE #290050
GENERIC MISCELLANEOUS ITEM (EA)

END BENTS STRUCTURE # 290078

GENERIC MISCELLANEOUS ITEM (EA)

INTERIOR BENT CAPS STRUCTURE #290078
GENERIC MISCELLANEOUS ITEM (LF)

AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
290078

GENERIC MISCELLANEOUS ITEM (LF)

AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
290078

GENERIC MISCELLANEOUS ITEM (LF)

AVE FOUNDATION LENGTH AT INT- ERIOR BENT #1
STRUCTURE 290078

GENERIC MISCELLANEOUS ITEM (LF)

AVE FOUNDATION LENGTH AT INT- ERIOR BENT #2
STRUCTURE 290078

GENERIC MISCELLANEOUS ITEM (LF)

BRIDGE LENGTH STRUCTURE #290078

GENERIC MISCELLANEOUS ITEM (LS)

ALTERNATE LUMP SUM BID FOR BRIDGE #290078

CONTRACT TOTAL

140

Lump Sum
2

2

35

40

50

50

165

Lump Sum
2

2

40

45

55

55

230

Lump Sum

EA

EA

EA

EA

4200.00 588000.00
25000.00 50000.00
40000.00 80000.00

350.00 12250.00
300.00 12000.00

3500.00 175000.00

3500.00 175000.00

2500.00 412500.00
25000.00 50000.00
40000.00 80000.00

300.00 12000.00
300.00 13500.00

3600.00 198000.00

3600.00 198000.00

3000.00 690000.00

TOTAL 8621385.00

3700.00 518000.00
55000.00 110000.00
85000.00 170000.00

3000.00 105000.00

3000.00 120000.00

4750.00 237500.00

4750.00 237500.00

3100.00 511500.00
55000.00 110000.00
95000.00 190000.00

2200.00 88000.00

2200.00 99000.00

4400.00 242000.00

4400.00 242000.00

3200.00 736000.00

TOTAL 11491500.00



JUL 06, 2017 03:16 PM DAVIE, DAVIDSON 2:00 PM 6/ 6 024
17BP.9.R.73 JUN 20 2017 C204004

TIP NO 0.583 MI
FED AID NO STATE FUNDED

EXPRESS DESIGN BUILD.

REPLACEMENT OF 3 BRIDGES IN DAVIDSON COUNTY AND 2 BRIDGES IN DAVIE COUNTY.

ROADWAY ITEMS SUB-TOTAL 8621385.00 SUB-TOTAL 11491500.00
BIDDERS IN ORDER CONTRACT TOTAL
R.E. BURNS & SONS CO., INC. 1 6817750.00
SMITH-ROWE, LLC 2 6942019.94
APPLE TUCK & ASSOCIATES, INC. 3 7655500.00
CROWDER CONSTRUCTION COMPANY 4 8621385.00
BLYTHE DEVELOPMENT CO. 5 11491500.00



JUL 06, 2017 03:16 PM

17BP.12.R.104

TIP NO

FED AID NO STATE FUNDED

EXPRESS DESIGN BUILD.
REPLACEMENT OF 2 BRIDGE IN CLEVELAND COUNTY AND 5 BRIDGES IN LINCOLN COUNTY.

CLEVELAND, LINCOLN

2:00 PM 1/ 6 025
JUN 20 2017 C204023
0.609 MI

R.E. BURNS & SONS CO., INC.

STATESVILLE, NC

DANE CONSTRUCTION, INC.

MOORESVILLE, NC

APPLE TUCK & ASSOCIATES, INC.

RUTHERFORDTON, NC

0001
0002

0003

0004

0005

0006

0007

0008

0009

0010

0011

0012

0013

0014

0015

0016

0017

0018

0019

0020

0021

0000100000-N
0000900000-N

0000915000-N

0000915000-N

0000915000-N

0000930000-E

0000930000-E

0000930000-E

0000930000-E

0000930000-E

0000930000-E

0000915000-N

0000915000-N

0000930000-E

0000930000-E

0000930000-E

0000930000-E

0000900000-N

0000915000-N

0000915000-N

0000930000-E

800
SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

ROADWAY ITEMS

MOBILIZATION

GENERIC MISCELLANEOUS ITEM (LS)

DESIGN & CONSTRUCTION OF BRIDGES

GENERIC MISCELLANEOUS ITEM (EA)

END BENTS STRUCTURE #220067

GENERIC MISCELLANEOUS ITEM (EA)

END BENTS STRUCTURE #540121

GENERIC MISCELLANEOUS ITEM (EA)

RIGHT OF WAY ACQUISITION

GENERIC MISCELLANEOUS ITEM (LF)

AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#220067

GENERIC MISCELLANEOUS ITEM (LF)

AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#540121

GENERIC MISCELLANEOUS ITEM (LF)

AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#220067

GENERIC MISCELLANEOUS ITEM (LF)

AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#540121

GENERIC MISCELLANEOUS ITEM (LF)

BRIDGE LENGTH STRUCTURE #220067

GENERIC MISCELLANEOUS ITEM (LF)

BRIDGE LENGTH STRUCTURE #540121

GENERIC MISCELLANEOUS ITEM (EA)

END BENTS STRUCTURE #220034

GENERIC MISCELLANEOUS ITEM (EA)

INTERIOR BENT CAPS STRUCTURE #220034

GENERIC MISCELLANEOUS ITEM (LF)

AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#220034

GENERIC MISCELLANEOUS ITEM (LF)

AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#220034

GENERIC MISCELLANEOUS ITEM (LF)

AVE FOUNDATION LENGTH AT INT- RIOR BENT #1
STRUCTURE #220034

GENERIC MISCELLANEOUS ITEM (LF)

BRIDGE LENGTH STRUCTURE #220034

GENERIC MISCELLANEOUS ITEM (LS)

ALTERNATE LUMP SUM BID FOR BRIDGE #220034
GENERIC MISCELLANEOUS ITEM (EA)

END BENTS STRUCTURE #540054

GENERIC MISCELLANEOUS ITEM (EA)

INTERIOR BENT CAPS STRUCTURE #540054

GENERIC MISCELLANEOUS ITEM (LF)

AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#540054

Lump Sum
Lump Sum

2
2
14

38

28

27

56

90

70

16

21

34

180

Lump Sum
2

3

36

EA

EA

EA

LF

LF

LF

LF

LF

LF

EA

EA

LF

LF

LF

LF

EA

EA

LF

33300.00

42500.00

3975.00

1.00

1.00

480.00

1.00

3410.00

2600.00

35800.00

20000.00

685.00

1.00

3155.00

3700.00

424000.00
2535567.00

66600.00

85000.00

55650.00

38.00

28.00

12960.00

56.00

306900.00

182000.00

71600.00

20000.00

10960.00

21.00

107270.00

666000.00

468240.00

3541285.00

40000.00 80000.00
40000.00 80000.00
1145.00 16030.00
285.00 10830.00
577.00 16156.00
326.00 8802.00
289.00 16184.00
2525.00 227250.00
1810.00 126700.00
40000.00 80000.00
25000.00 25000.00
405.00 6480.00
372.00 7812.00
3265.00 111010.00
3500.00 630000.00

500000.00

1603000.00

35000.00 70000.00
35000.00 70000.00
5000.00 70000.00
300.00 11400.00
350.00 9800.00
500.00 13500.00
300.00 16800.00
2400.00 216000.00
1500.00 105000.00
1300000.00



JUL 06, 2017 03:16 PM

17BP.12.R.104

TIP NO

FED AID NO STATE FUNDED

EXPRESS DESIGN BUILD.
REPLACEMENT OF 2 BRIDGE IN CLEVELAND COUNTY AND 5 BRIDGES IN LINCOLN COUNTY.

CLEVELAND, LINCOLN

2:00 PM 2/ 6 025
JUN 20 2017 C204023

0.609 MI

R.E. BURNS & SONS CO., INC.

STATESVILLE, NC

DANE CONSTRUCTION, INC.

MOORESVILLE, NC

APPLE TUCK & ASSOCIATES, INC.

RUTHERFORDTON, NC

0022

0023

0024

0025

0026

0027

0028

0029

0030

0031

0032

0033

0034

0035

0036

0037

0038

0039

0040

0000930000-E

0000930000-E

0000930000-E

0000930000-E

0000930000-E

0000900000-N

0000915000-N

0000915000-N

0000930000-E

0000930000-E

0000930000-E

0000930000-E

0000930000-E

0000930000-E

0000900000-N

0000915000-N

0000915000-N

0000930000-E

0000930000-E

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

GENERIC MISCELLANEOUS ITEM (LF)

AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#540054

GENERIC MISCELLANEOUS ITEM (LF)

AVE FOUNDATION LENGTH AT INT- RIOR BENT #1
STRUCTURE #540054

GENERIC MISCELLANEOUS ITEM (LF)

AVE FOUNDATION LENGTH AT INT- RIOR BENT #2
STRUCTURE #540054

GENERIC MISCELLANEOUS ITEM (LF)

AVE FOUNDATION LENGTH AT INT- RIOR BENT #3
STRUCTURE #540054

GENERIC MISCELLANEOUS ITEM (LF)

BRIDGE LENGTH STRUCTURE #540054

GENERIC MISCELLANEOUS ITEM (LS)

ALTERNATE LUMP SUM BID FOR BRIDGE #540054
GENERIC MISCELLANEOUS ITEM (EA)

END BENTS STRUCTURE #540057

GENERIC MISCELLANEOUS ITEM (EA)

INTERIOR BENT CAPS STRUCTURE #540057

GENERIC MISCELLANEOUS ITEM (LF)

AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#540057

GENERIC MISCELLANEOUS ITEM (LF)

AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#540057

GENERIC MISCELLANEOUS ITEM (LF)

AVE FOUNDATION LENGTH AT INT- RIOR BENT #1
STRUCTURE #540057

GENERIC MISCELLANEOUS ITEM (LF)

AVE FOUNDATION LENGTH AT INT- RIOR BENT #2
STRUCTURE #540057

GENERIC MISCELLANEOUS ITEM (LF)

AVE FOUNDATION LENGTH AT INT- RIOR BENT #3
STRUCTURE #540057

GENERIC MISCELLANEOUS ITEM (LF)

BRIDGE LENGTH STRUCTURE #540057

GENERIC MISCELLANEOUS ITEM (LS)

ALTERNATE LUMP SUM BID FOR BRIDGE #540057
GENERIC MISCELLANEOUS ITEM (EA)

END BENTS STRUCTURE #540140

GENERIC MISCELLANEOUS ITEM (EA)

INTERIOR BENT CAPS STRUCTURE #540140

GENERIC MISCELLANEOUS ITEM (LF)

AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#540140

GENERIC MISCELLANEOUS ITEM (LF)

AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#540140

12

39

39

39

220

Lump Sum
2

3

16

26

36

36

36

340

Lump Sum
2

1

21

10

LF

LF

LF

LF

LF

EA

EA

LF

LF

LF

LF

LF

LF

EA

EA

LF

LF

1020000.00

1600000.00

60000.00

25000.00

405.00

340.00

2235.00

2600.00

2600.00

2600.00

40000.00

30000.00

2055.00

5062.00

1100000.00

120000.00

75000.00

6480.00

8840.00

80460.00

93600.00

93600.00

884000.00

80000.00

30000.00

43155.00

50620.00

1600000.00

2200000.00



JUL 06, 2017 03:16 PM
17BP.12.R.104

TIP NO
FED AID NO STATE FUNDED
EXPRESS DESIGN BUILD.

REPLACEMENT OF 2 BRIDGE IN CLEVELAND COUNTY AND 5 BRIDGES IN LINCOLN COUNTY.

CLEVELAND, LINCOLN

2:00 PM 3/6 025
JUN 20 2017 C204023
0.609 MI

R.E. BURNS & SONS CO., INC.

STATESVILLE, NC

DANE CONSTRUCTION, INC.

MOORESVILLE, NC

APPLE TUCK & ASSOCIATES, INC.

RUTHERFORDTON, NC

0041 0000930000-E SP
0042 0000930000-E SP
0043 0000900000-N SP
0044 0000915000-N SP
0045 0000915000-N SP
0046 0000930000-E SP
0047 0000930000-E SP
0048 0000930000-E SP
0049 0000930000-E SP
0050 0000930000-E SP
0051 0000900000-N SP

GENERIC MISCELLANEOUS ITEM (LF)

AVE FOUNDATION LENGTH AT INT- RIOR BENT #1
STRUCTURE #540140

GENERIC MISCELLANEOUS ITEM (LF)

BRIDGE LENGTH STRUCTURE #540140

GENERIC MISCELLANEOUS ITEM (LS)
ALTERNATE LUMP SUM BID FOR BRIDGE #540140
GENERIC MISCELLANEOUS ITEM (EA)

END BENTS STRUCTURE #540144

GENERIC MISCELLANEOUS ITEM (EA)

INTERIOR BENT CAPS STRUCTURE #540144
GENERIC MISCELLANEOUS ITEM (LF)

AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#540144

GENERIC MISCELLANEOUS ITEM (LF)

AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#540144

GENERIC MISCELLANEOUS ITEM (LF)

AVE FOUNDATION LENGTH AT INT- RIOR BENT #1
STRUCTURE #540144

GENERIC MISCELLANEOUS ITEM (LF)

AVE FOUNDATION LENGTH AT INT- RIOR BENT #2
STRUCTURE #540144

GENERIC MISCELLANEOUS ITEM (LF)

BRIDGE LENGTH STRUCTURE #540144

GENERIC MISCELLANEOUS ITEM (LS)
ALTERNATE LUMP SUM BID FOR BRIDGE #540144

CONTRACT TOTAL

ROADWAY ITEMS

31 LF 2170.00 67270.00
90 LF 2000.00 180000.00
Lump Sum 572000.00
2 EA
2 EA
33 LF
40 LF
52 LF
52 LF
130 LF
Lump Sum 760000.00 1000000.00
TOTAL 8496650.00 TOTAL 9364804.00
SUB-TOTAL 8496650.00 SUB-TOTAL 9364804.00

925000.00

1150000.00

TOTAL 9860500.00
SUB-TOTAL 9860500.00



JUL 06, 2017 03:16 PM

17BP.12.R.104

TIP NO

FED AID NO STATE FUNDED

EXPRESS DESIGN BUILD.
REPLACEMENT OF 2 BRIDGE IN CLEVELAND COUNTY AND 5 BRIDGES IN LINCOLN COUNTY.

CLEVELAND, LINCOLN

2:00 PM 4/ 6 025
JUN 20 2017 C204023
0.609 MI

BLYTHE CONSTRUCTION INC

CHARLOTTE, NC

NHM CONSTRUCTORS, LLC

ASHEVILLE, NC

0001
0002

0003

0004

0005

0006

0007

0008

0009

0010

0011

0012

0013

0014

0015

0016

0017

0018

0019

0020

0021

0000100000-N
0000900000-N

0000915000-N

0000915000-N

0000915000-N

0000930000-E

0000930000-E

0000930000-E

0000930000-E

0000930000-E

0000930000-E

0000915000-N

0000915000-N

0000930000-E

0000930000-E

0000930000-E

0000930000-E

0000900000-N

0000915000-N

0000915000-N

0000930000-E

800
SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

ROADWAY ITEMS

MOBILIZATION

GENERIC MISCELLANEOUS ITEM (LS)

DESIGN & CONSTRUCTION OF BRIDGES

GENERIC MISCELLANEOUS ITEM (EA)

END BENTS STRUCTURE #220067

GENERIC MISCELLANEOUS ITEM (EA)

END BENTS STRUCTURE #540121

GENERIC MISCELLANEOUS ITEM (EA)

RIGHT OF WAY ACQUISITION

GENERIC MISCELLANEOUS ITEM (LF)

AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#220067

GENERIC MISCELLANEOUS ITEM (LF)

AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#540121

GENERIC MISCELLANEOUS ITEM (LF)

AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#220067

GENERIC MISCELLANEOUS ITEM (LF)

AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#540121

GENERIC MISCELLANEOUS ITEM (LF)

BRIDGE LENGTH STRUCTURE #220067

GENERIC MISCELLANEOUS ITEM (LF)

BRIDGE LENGTH STRUCTURE #540121

GENERIC MISCELLANEOUS ITEM (EA)

END BENTS STRUCTURE #220034

GENERIC MISCELLANEOUS ITEM (EA)

INTERIOR BENT CAPS STRUCTURE #220034

GENERIC MISCELLANEOUS ITEM (LF)

AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#220034

GENERIC MISCELLANEOUS ITEM (LF)

AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#220034

GENERIC MISCELLANEOUS ITEM (LF)

AVE FOUNDATION LENGTH AT INT- RIOR BENT #1
STRUCTURE #220034

GENERIC MISCELLANEOUS ITEM (LF)

BRIDGE LENGTH STRUCTURE #220034

GENERIC MISCELLANEOUS ITEM (LS)

ALTERNATE LUMP SUM BID FOR BRIDGE #220034
GENERIC MISCELLANEOUS ITEM (EA)

END BENTS STRUCTURE #540054

GENERIC MISCELLANEOUS ITEM (EA)

INTERIOR BENT CAPS STRUCTURE #540054

GENERIC MISCELLANEOUS ITEM (LF)

AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#540054

Lump Sum 550000.00
Lump Sum 5821000.00
2 EA 30000.00 60000.00
2 EA 30000.00 60000.00
14 EA 14750.00 206500.00
38 LF 400.00 15200.00
28 LF 400.00 11200.00
27 LF 400.00 10800.00
56 LF 400.00 22400.00
90 LF 2800.00 252000.00
70 LF 1900.00 133000.00
2 EA 30000.00 60000.00
1 EA 35000.00 35000.00
16 LF 400.00 6400.00
21 LF 400.00 8400.00
34 LF 2500.00 85000.00
180 LF 3300.00 594000.00
Lump Sum
2 EA
3 EA
36 LF

725000.00

7000000.00

50000.00 100000.00
50000.00 100000.00
4500.00 63000.00
370.00 14060.00
455.00 12740.00
575.00 15525.00
230.00 12880.00
4500.00 405000.00
2400.00 168000.00
60000.00 120000.00
110000.00 110000.00
650.00 10400.00
475.00 9975.00
2000.00 68000.00
4500.00 810000.00
50000.00 100000.00
60000.00 180000.00
350.00 12600.00



JUL 06, 2017 03:16 PM CLEVELAND, LINCOLN 2:00 PM 5/ 6 025
17BP.12.R.104 JUN 20 2017 C204023

TIP NO 0.609 MI
FED AID NO STATE FUNDED

EXPRESS DESIGN BUILD.

REPLACEMENT OF 2 BRIDGE IN CLEVELAND COUNTY AND 5 BRIDGES IN LINCOLN COUNTY.

BLYTHE CONSTRUCTION INC NHM CONSTRUCTORS, LLC

CHARLOTTE, NC ASHEVILLE, NC

0022 0000930000-E SP  GENERIC MISCELLANEOUS ITEM (LF) 12 LF 7500.00 90000.00
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#540054

0023 0000930000-E SP GENERIC MISCELLANEOUS ITEM (LF) 39 LF 3100.00 120900.00
AVE FOUNDATION LENGTH AT INT- RIOR BENT #1
STRUCTURE #540054

0024 0000930000-E SP GENERIC MISCELLANEOUS ITEM (LF) 39 LF 2500.00 97500.00
AVE FOUNDATION LENGTH AT INT- RIOR BENT #2
STRUCTURE #540054

0025 0000930000-E SP GENERIC MISCELLANEOUS ITEM (LF) 39 LF 2100.00 81900.00
AVE FOUNDATION LENGTH AT INT- RIOR BENT #3
STRUCTURE #540054

0026 0000930000-E SP GENERIC MISCELLANEOUS ITEM (LF) 220 LF 2500.00 550000.00
BRIDGE LENGTH STRUCTURE #540054

0027 0000900000-N SP GENERIC MISCELLANEOUS ITEM (LS) Lump Sum 1000000.00
ALTERNATE LUMP SUM BID FOR BRIDGE #540054

0028 0000915000-N SP GENERIC MISCELLANEOUS ITEM (EA) 2 EA 30000.00 60000.00 60000.00 120000.00
END BENTS STRUCTURE #540057

0029 0000915000-N SP GENERIC MISCELLANEOUS ITEM (EA) 3 EA 40000.00 120000.00 75000.00 225000.00
INTERIOR BENT CAPS STRUCTURE #540057

0030 0000930000-E SP GENERIC MISCELLANEOUS ITEM (LF) 16 LF 400.00 6400.00 6500.00 104000.00
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#540057

0031 0000930000-E SP GENERIC MISCELLANEOUS ITEM (LF) 26 LF 400.00 10400.00 3500.00 91000.00
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#540057

0032 0000930000-E SP  GENERIC MISCELLANEOUS ITEM (LF) 36 LF 2500.00 90000.00 2500.00 90000.00
AVE FOUNDATION LENGTH AT INT- RIOR BENT #1
STRUCTURE #540057

0033 0000930000-E SP  GENERIC MISCELLANEOUS ITEM (LF) 36 LF 2500.00 90000.00 2200.00 79200.00
AVE FOUNDATION LENGTH AT INT- RIOR BENT #2
STRUCTURE #540057

0034 0000930000-E SP  GENERIC MISCELLANEOUS ITEM (LF) 36 LF 2500.00 90000.00 2200.00 79200.00
AVE FOUNDATION LENGTH AT INT- RIOR BENT #3
STRUCTURE #540057

0035 0000930000-E SP GENERIC MISCELLANEOUS ITEM (LF) 340 LF 3000.00 1020000.00 4500.00 1530000.00
BRIDGE LENGTH STRUCTURE #540057

0036 0000900000-N SP GENERIC MISCELLANEOUS ITEM (LS) Lump Sum
ALTERNATE LUMP SUM BID FOR BRIDGE #540057

0037 0000915000-N SP GENERIC MISCELLANEOUS ITEM (EA) 2 EA 50000.00 100000.00
END BENTS STRUCTURE #540140

0038 0000915000-N SP GENERIC MISCELLANEOUS ITEM (EA) 1 EA 60000.00 60000.00
INTERIOR BENT CAPS STRUCTURE #540140

0039 0000930000-E SP GENERIC MISCELLANEOUS ITEM (LF) 21 LF 3800.00 79800.00
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#540140

0040 0000930000-E SP GENERIC MISCELLANEOUS ITEM (LF) 10 LF 8100.00 81000.00
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#540140



JUL 06, 2017 03:16 PM

17BP.12.R.104

TIP NO

FED AID NO STATE FUNDED

EXPRESS DESIGN BUILD.
REPLACEMENT OF 2 BRIDGE IN CLEVELAND COUNTY AND 5 BRIDGES IN LINCOLN COUNTY.

CLEVELAND, LINCOLN

2:00 PM 6/ 6 025
JUN 20 2017 C204023
0.609 MI

BLYTHE CONSTRUCTION INC

CHARLOTTE, NC

NHM CONSTRUCTORS, LLC

ASHEVILLE, NC

0041

0042

0043

0044

0045

0046

0047

0048

0049

0050

0051

0000930000-E

0000930000-E

0000900000-N

0000915000-N

0000915000-N

0000930000-E

0000930000-E

0000930000-E

0000930000-E

0000930000-E

0000900000-N

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

GENERIC MISCELLANEOUS ITEM (LF)

AVE FOUNDATION LENGTH AT INT- RIOR BENT #1
STRUCTURE #540140

GENERIC MISCELLANEOUS ITEM (LF)

BRIDGE LENGTH STRUCTURE #540140

GENERIC MISCELLANEOUS ITEM (LS)
ALTERNATE LUMP SUM BID FOR BRIDGE #540140
GENERIC MISCELLANEOUS ITEM (EA)

END BENTS STRUCTURE #540144

GENERIC MISCELLANEOUS ITEM (EA)

INTERIOR BENT CAPS STRUCTURE #540144
GENERIC MISCELLANEOUS ITEM (LF)

AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#540144

GENERIC MISCELLANEOUS ITEM (LF)

AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#540144

GENERIC MISCELLANEOUS ITEM (LF)

AVE FOUNDATION LENGTH AT INT- RIOR BENT #1
STRUCTURE #540144

GENERIC MISCELLANEOUS ITEM (LF)

AVE FOUNDATION LENGTH AT INT- RIOR BENT #2
STRUCTURE #540144

GENERIC MISCELLANEOUS ITEM (LF)

BRIDGE LENGTH STRUCTURE #540144

GENERIC MISCELLANEOUS ITEM (LS)
ALTERNATE LUMP SUM BID FOR BRIDGE #540144

CONTRACT TOTAL

ROADWAY ITEMS

BIDDERS IN ORDER

R.E. BURNS & SONS CO., INC.
DANE CONSTRUCTION, INC.
APPLE TUCK & ASSOCIATES, INC.
BLYTHE CONSTRUCTION INC
NHM CONSTRUCTORS, LLC

31

90

Lump Sum
2

2

33

40

52

52

130

Lump Sum

a s w N e

LF

LF

EA

EA

LF

LF

LF

LF

LF

500000.00

25000.00 50000.00

40000.00 80000.00

285.00 9405.00

285.00 11400.00

1650.00 85800.00

1650.00 85800.00

1350.00 175500.00

TOTAL 11415605.00

SUB-TOTAL 11415605.00
CONTRACT TOTAL

8496650.00

9364804.00

9860500.00

11415605.00

14741620.00

2700.00 83700.00
2500.00 225000.00
40000.00 80000.00
60000.00 120000.00
280.00 9240.00
290.00 11600.00
2500.00 130000.00
2700.00 140400.00
2500.00 325000.00
TOTAL 14741620.00
SUB-TOTAL 14741620.00



JUL 06, 2017 03:16 PM
38548.3.1

TIP NO

FED AID NO STATE FUNDED

EXPRESS DESIGN BUILD.

BRIDGES #8 AND 9 OVER IVY RIVER ON NC-251.

MADISON

2:00 PM 1/1 026
JUN 20 2017 C204038
0.400 MI

CROWDER CONSTRUCTION
COMPANY

CHARLOTTE, NC

WRIGHT BROTHERS
CONSTRUCTION COMPANY, INC.

R.E. BURNS & SONS CO., INC.

STATESVILLE, NC

ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION

0002 0000900000-N SP  GENERIC MISCELLANEOUS ITEM (LS)
DESIGN & CONSTRUCTION OF BRIDGE

0003 0000915000-N SP  GENERIC MISCELLANEOUS ITEM (EA)
RIGHT OF WAY ACQUISITION

0004 0000915000-N SP  GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #560009

0005 0000915000-N SP  GENERIC MISCELLANEOUS ITEM (EA)
INTERIOR BENT CAPS STRUCTURE #560009

0006 0000930000-E SP  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#560009

0007 0000930000-E SP  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#560009

0008 0000930000-E SP  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT INTE- RIOR BENT #1
STRUCTURE #560009

0009 0000930000-E SP  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT INTE- RIOR BENT #2
STRUCTURE #560009

0010 0000930000-E SP  GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE #560009

0011 0000900000-N SP  GENERIC MISCELLANEOUS ITEM (LS)

ALTERNATE LUMP SUM BID FOR STRUCTURE #560009

CONTRACT TOTAL

ROADWAY ITEMS

BIDDERS IN ORDER

CROWDER CONSTRUCTION COMPANY
WRIGHT BROTHERS CONSTRUCTION COMPANY, INC.
R.E. BURNS & SONS CO., INC.

Lump Sum
Lump Sum

2
2
2

22

19

40

40

240

Lump Sum

EA

EA

EA

LF

LF

LF

LF

LF

195000.00

2502085.00

5000.00 10000.00

45000.00 90000.00

35000.00 70000.00

450.00 9900.00

450.00 8550.00

3000.00 120000.00

3000.00 120000.00

3500.00 840000.00

TOTAL 3965535.00

SUB-TOTAL 3965535.00
CONTRACT TOTAL

3965535.00

4480000.00

5124000.00

219000.00

2440000.00

10500.00 21000.00
1800000.00

TOTAL 4480000.00
SUB-TOTAL 4480000.00

256000.00

3061000.00

3500.00 7000.00
1800000.00

TOTAL 5124000.00
SUB-TOTAL 5124000.00



